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1 GENERAL INFORMATION 

1.1 Background 

The Louisiana Department of Children and Family Services (DCFS) is one of the administrative 
departments within the Executive Branch of State government in Louisiana.  The administrative 
head of the Department is the Secretary, who is appointed by the Governor.  The vision of 
DCFS is to provide services that will assist individuals, children, and families to achieve self-
sufficiency and promote their well-being.   

The Louisiana Department of Children and Family Services has undertaken an innovative 
initiative to transform the way that DCFS is organized and delivers services to our customers, 
One DCFS.  This initiative, One DCFS, involves extensive organizational transformation, as well 
as four Projects; CAFÉ, Legacy Replacement, Document Imaging & Content Management, and 
Customer Service Center, intended to modernize and integrate the information systems used to 
support the delivery of services.  One of those projects is the focus of this Request for 
Proposals (RFP). This project involves the implementation and support of the functionality to 
provide a Common Access Front End (CAFÉ) for all DCFS programs outlined in the Statement 
of Work (SOW). Subsequent legacy replacement system projects will build on or interface with 
CAFÉ. Legacy systems requiring replacement and/or an interface are found in Attachment 5 
Interconnectivity/Interfaces.  CAFÉ will provide a single point of access for DCFS staff to 
interact with disparate legacy systems as well as provide common functionality consistent 
across those systems. CAFÉ may not establish the architecture for the legacy replacement 
systems but those systems must, at a minimum, interface with CAFÉ. 

1.2 Purpose 

DCFS is issuing this RFP to solicit proposals for consulting services, business analysis, 
requirements gathering and validation, design and development, coding, testing and conversion, 
training and piloting, and implementation of CAFÉ. It should be noted that subsequently, DCFS 
will be procuring contractors to develop and deploy the replacement of legacy systems, 
including components to meet the Administration for Children and Families (ACF) federally-
prescribed Statewide Automated Child Welfare Information System (SACWIS) requirements. In 
addition, DCFS is also separately procuring a fully functional Document Imaging & Content 
Management system, and a DCFS Customer Service Center. The selected CAFE vendor will be 
expected to work closely with the vendors of each of these other projects so that all of these 
efforts are integrated as seamlessly as possible.  All DCFS projects must meet the standards 
set by DCFS and Louisiana’s Office of Information Technology.   See OIT Standards at: 

http://doa.louisiana.gov/oit/Standards.htm 

The four implementation Projects in the One DCFS Engagement are: 

 Common Access Front End (CAFÉ) – The CAFÉ Contractor is expected to deliver a 
comprehensive, fully integrated common access front end (CAFÉ) including integrated 
business case management functionality for DCFS programs.  Those programs include 
Family Independence Temporary Assistance Program (FITAP), Kinship Care Subsidy 
Program (KCSP), Child Care Assistance Program (CCAP), Supplemental Nutrition 
Assistance Program (SNAP), Disaster Supplemental Nutrition Assistance Program 
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(DSNAP), Child Welfare, Child Support Enforcement (SES) and other minor programs.  
CAFÉ will provide web-based access for DCFS staff, customers, service providers, and 
other stakeholders via portals.  CAFÉ will also provide business case management 
functionality for staff as well as access to additional information that will continue to 
reside within the legacy systems. In addition, all parties, as allowed by state and federal 
regulations, will be able to view information, update specific types of information, and 
complete or initiate screening, application, reapplication/renewal and referral processes. 

 Customer Service Center – The Customer Service Center Contractor will deliver a 
consolidated Customer Service Center that serves as the initial point of contact for all 
DCFS Programs.  The Customer Service Center will use Interactive Voice Response 
(IVR) to provide information to customers or screen and/or route calls to the appropriate 
Customer Service Representative or State staff. 

 Document Imaging & Content Management – The Document Imaging & Content 
Management Contractor will deliver a single solution that stores and indexes 
documents/images/content for all DCFS programs, and provides the ability to associate 
them to programs/cases/persons/work items. 

 Legacy System Replacement – Depending on the outcome of feasibility assessments, 
the Department may replace legacy systems through a series of procurements.  The 
child welfare information systems will be the first of the State’s legacy systems to be 
retired as part of this effort. The initial Legacy System Replacement Contractor will 
design and implement a system that is fully compliant with SACWIS federal 
requirements. 

CAFÉ must adhere to the principles and concepts of a Service Oriented Architecture (SOA). 
DCFS requests bidders to include experienced and certified personnel for the suite of products 
they are proposing. In addition, DCFS requests Proposers to recommend the latest releases of 
products that have a documented and clear support and enhancement path for the future. 

The solution provided in response to this RFP must present a compelling business case and 
cost benefit analysis as to why the proposed solution is best suited to the development of 
CAFÉ. Solutions must clearly convey the total cost of ownership and the return on investment 
as well as the merits for consideration of the proposed technical direction.  The impact on the 
existing hardware, software, infrastructure, and DCFS IT staff must be thoroughly analyzed, 
documented and presented.  Particular emphasis must be placed on the time and costs to train 
DCFS IT and program staff on the proposed solution; effort required to integrate or convert to 
the new solution or to remain with and upgrade the existing Cúram framework; ongoing costs to 
maintain the solution over a ten year period; and the effort to apply routine product upgrades 
and releases.  

The CAFÉ proposal must illustrate the Proposer’s proven development techniques in 
implementing front-end web-based SOA solutions integrated to and interfaced with legacy 
systems including electronic case records that support integrated case management for multiple 
programs.  Proposer must demonstrate an understanding of the challenges in assisting social 
service programs that undertake business process re-engineering to streamline and centralize 
its organization from multiple independent program offices (e.g. Child Welfare, Child Support, 
SNAP, Child Care, etc.) to a single unified agency.  DCFS is significantly reorganizing its 
command and central control structures, consolidating many of its field offices and changing its 
approach to service delivery as part of the One DCFS effort. These changes are critically 
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dependent on the timely and successful implementation of this project, which will connect 
multiple mission-critical information systems to a web-based solution that includes integrated 
case management for multiple programs in an incremental manner over an extended period 
with a long-term goal to eventually replace the legacy systems. The Proposer must present its 
strategy to deliver a system to meet the needs of a department undergoing transformation.  
Proposers outlining solutions that extensively promote e-government self-services are preferred. 

Award of a contract is contingent upon approval of the funding by the Louisiana State 
Legislature and by applicable Federal agencies.  The contract award must meet applicable 
Federal (i.e. 45 CFR 74 and 95:617, 7 CFR 277.18) and State requirements (i.e. LRS 39:1481 – 
1526) and is subject to Federal and State review and approval.   

1.3 Goals and Objectives 

Primary goals and objectives are to acquire the services of a contractor to implement the CAFÉ 
system by providing the software and services required in a timely and cost-effective manner. 

The primary requirements and features of CAFÉ are: 

 CAFÉ will provide a single point of access for DCFS staff, customers, and service 
providers.  

 CAFÉ will provide for a single master client index and provider index for creating, 
storing, maintaining and interfacing such records to the legacy systems. 

 CAFÉ will provide a common web-based front-end, which will interface to each of the 
DCFS legacy systems to allow for data entry or query. 

 CAFÉ will interface with and expand the existing case notes systems 

 CAFÉ will supplement and not replace the logic and backend processing programs of 
each legacy system.  It will facilitate streamlining of business processes and workflows 
to support more effective case management and to implement technology and 
functionality not available in legacy systems. 

 CAFÉ will not replace existing case management functions in the legacy systems. But, in 
order for CAFÉ to be effective and truly benefit the worker and ultimately our clients, 
CAFÉ will need to capture some case management information as part of its daily 
process and share it with the legacy applications.   

 CAFÉ will also access existing case management information and incorporate it into the 
web-application and its business logic.  Where necessary, missing or manual case 
management functionality will be automated to support seamless processing and 
expedite requests for services, delivery of services, and distribution of benefits. 

 CAFÉ will allow for documents and data to be shared among DCFS staff with a business 
reason to access such.  Data and documents will only be shared in accordance with 
applicable state and federal laws and regulations. CAFÉ will allow for a one-time capture 
of data and evidence documents. 

 CAFÉ will provide “My Account” type functionality for customers, providers, and staff to 
allow secure online management of personal content including the ability to update 
contact information.  . 
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 CAFÉ will extract and convert data that has been processed from multiple legacy 
systems and display alongside CAFÉ’s unique data to users in a meaningful and intuitive 
manner. 

 CAFÉ will provide for a mobile DCFS workforce, 24/7/365 online wireless access, and 
accommodate offline (data records checked out, updated, and later uploaded and 
synchronized) access to accommodate when legacy systems are down. 

 CAFÉ will interface with an Document Imaging & Content Management system.  

 CAFÉ will interface with a Random Moment Sampling (RMS) system to generate, 
capture and report on DCFS staff activity for federal funding purposes. 

 CAFÉ will be designed and driven by DCFS Program staff and will be built using 
enterprise Service Oriented Architecture principles. 

The Statement of Work contains the scope of services, deliverables, and desired results that the 
State requires of the contractor. 

 

1.4 CAFÉ Functionality 

The following diagram illustrates DCFS’ perception of how CAFÉ will be used. 
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1.0 Customer decides to apply for SNAP and Child Care.  They can do this electronically 
from their home computer, public computer, Community Partner computer or at the local 
office from a kiosk. 

2.0 Customer enters the CAFÉ system from the Customer Portal. They will be able to 
screen for services to see if they are possibly eligible.  They setup a secure account with 
User Name and Password.  They will have the capability of moving the information from 
the screening tool to the application.  This will be an intelligent tool which will present 
questions and information based on the customer’s application preferences.  In this 
scenario only Child Care and SNAP questions will be presented.  As they answer 
questions a list of needed verifications will be created based on the customer’s answers.  
At the end of the application process they will be able to mail or attach any available 
images of verification to the application.  They will also be able to send in verification 
which will go to the Imaging Center (5.0).  Requests for additional information will be 
displayed in the Customer Portal as well as mailed out if requested. The application can 
be saved and revisited in the Customer’s account until they are ready to submit.  They 
will also be able to access alerts and notices which pertain to their case or pending 
application, view their status, view budget information and indicate preferences for 
receiving notices and alerts (US mail, electronic, or both). 

3.0 Information enters CAFÉ as an application (or redetermination, Simplified Report, 
renewal, or change) and the system identifies potential matching customers in the MCI 
(Master Client Index).  If not, a unique ID number is assigned and the information is used 
to create a MCI account for the purpose of linking associated individuals to applications, 
services, and requests.  The application is sent to a worker queue where it is assigned to 
a worker to take the appropriate case action.  

4.0 Workers will enter CAFÉ through the Worker Portal and access their work queue,   case 
information, and clearances.  Access in CAFÉ will be determined by the worker’s user 
profile. The worker will be assigned the application in the queue and will review the 
application for completeness.  Workers will interview the client as required by program 
regulations and request additional verification if needed.  An automated notice will be 
generated in CAFÉ to request the required verification, provide time frames for 
submitting verification and processing the application.  The worker will complete their 
work on CAFÉ and will submit the information to the corresponding legacy systems.  The 
legacy system will receive the information, update (disposition) the system, and return 
status information to CAFÉ.    Screen edits will be created to prevent multiple failed 
attempts to pend and disposition cases in the legacy systems. Edits which currently exist 
in the legacy system will be duplicated in CAFÉ so that when information is dispositioned 
there should be a minimum number of errors.  Any errors in the legacy systems will be 
displayed in CAFÉ for the worker to resolve and update.  Once CAFÉ is implemented, 
new edits or refining of existing edits will be done only in CAFÉ, as long as they don’t 
contradict what is in the legacy system.  This will prevent future duplication of work to try 
and keep CAFÉ and legacy in sync.  Workers will also be able to initiate payment 
overrides when necessary in CAFÉ to be performed in the legacy systems.  The worker 
will be notified of receipt and availability of additional verification.  Information to 
disposition or update the case will be sent to the appropriate legacy system(s).  A trigger 
will be created to disposition the case for eligibility decision(s).  In this scenario CAPS 
(Child Care Assistance Program System) and LAMI (Louisiana Automated Management 
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Information System) are the legacy systems which will have actions performed in them 
via CAFÉ.  

5.0 Verification received at the Imaging Center will be scanned and assigned an Index 
number that will be used to associate the image through the MCI to the appropriate 
person(s).   

6.0 The case/member information is sent from CAFE` to the Legacy systems.  Actions in 
CAFÉ will trigger actions in the Legacy systems.  The Legacy systems will continue to 
provide all the functionality that they do today.  Workers will just not access legacy after 
CAFÉ.  All actions in the legacy systems will be initiated from CAFÉ.  Eligibility 
determinations benefit calculations, automatic and semi-automatic notice generation, 
recoupments, restorations, manual and supplemental issuances will all be done in the 
Legacy systems via triggering mechanisms from CAFE.  Results, edits, and disposition 
errors will be sent back to CAFÉ to be displayed along with copies of notices, budgets, 
and case history.  The goal of the DCFS is to eliminate the need for workers to access 
the legacy green screens. However, DCFS recognizes that some of these green screens 
have major functionality and is not asking the vendor to replace that functionality.  
Interfaces which currently exist will remain.  Case functionality such as case notes which 
currently exists in siloed Legacy systems will remain but will be displayed in CAFÉ along 
with case notes from other programs where they can be viewed according to user 
profile.  The Legacy systems will also continue to issue alerts and ticklers which will be 
sent to CAFÉ to be displayed. 

7.0 The worker can make a “Request for Services” through CAFÉ to the Provider 
Management area where referrals to providers, scheduling and coordination of services, 
and invoicing will occur.  Customers will be sent information concerning providers who 
are available locally for the services they need.  This information can be viewed in the 
Customer Portal.  Providers will be able to set up accounts and apply on-line for provider 
status.  Contracts, licenses, certifications, etc. will be stored in CAFÉ.  This functionality 
in CAFÉ will prevent duplication of services across programs and help eliminate conflicts 
in scheduling due to varying requirements across the different programs.  In the 
storyboard scenario the Customer requests information on available Child Care in their 
area and this information is sent through the Customer Portal for the Customer to view. 
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2 ADMINISTRATIVE INFORMATION 

2.1 Term of Contract 

DCFS anticipates entering into a contract specifying a period of 36 months for this procurement. 
A quotation for an optional 10,000 staff-hours of maintenance support post contract is also 
being requested in this procurement. 

2.2 Pre-proposal Conference 

As set in the calendar of events a mandatory Proposers' Conference will be conducted at: 

Iberville Building, 1st Floor Conference Room 129 

627 North Fourth Street 

Baton Rouge, LA 70802 

Attendance is a prerequisite for the submission of this proposal.  Due to space constraints, a 
maximum of three staff per potential Proposer may attend the conference.  Attendance will be 
verified by the use of a sign-in sheet at the beginning of the Proposers’ Conference. 

The primary purpose of the Proposers’ Conference is to ensure that potential Proposers gain a 
clear understanding of development and implementation services sought. Information provided 
orally during the Proposers’ Conference is intended to clarify written information provided in this 
RFP and related documents. Information provided orally, however, shall not be binding.  
Although impromptu questions will be permitted and spontaneous answers will be provided 
during the conference, the official written responses to each of the questions presented by the 
attendees will be posted.  If information covered in the Proposers’ Conference significantly 
enhances or modifies the RFP and related material, a written addendum to the RFP shall be 
posted on the DCFS and LaPAC web sites. 

Advance registration via email to DCFS-CAFE-RFP@LA.GOV for the Proposers’ Conference is 
suggested.  DCFS complies with the Americans with Disabilities Act (ADA).  If any individual 
planning to attend the Proposers’ Conference requires special accommodations, information 
about the specific accommodation needed should be emailed at least three business days 
before the conference. 

2.3 Proposer Inquiries  

An inquiry period is hereby firmly set for all interested Proposers to perform a detailed review of 
the RFP and to submit any written questions relative thereto.  Without exception, all questions 
MUST be in writing and received by 3:00 P.M. (CST) on the Inquiry Deadline date set forth in 
the Calendar of Events.  Inquiries shall not be entertained thereafter. Proposers are encouraged 
to submit questions as early as possible. The State will attempt to answer questions as they are 
received. 

The State shall not and cannot permit an open-ended inquiry period, as this creates an 
unwarranted delay in the procurement cycle and operations of our agency.  The State 
reasonably expects and requires responsible and interested proposers to conduct their in-depth 
RFP review and submit inquiries in a timely manner. 
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Further, the State realizes that additional questions or requests for clarification may be 
generated from the State’s addendum responses to the inquiries received during the initial 
inquiry period.  Therefore, a final inquiry period shall be granted.  Questions relative to the 
addendum shall be submitted by the close of business three workdays from the date the 
addendum is posted to the DCFS website www.dss.louisiana.gov and 
www.doa.louisiana.gov/osp (LaPAC).  If necessary, another addendum will be issued to 
address the final questions received. Thereafter, all RFP documents, including but not limited to 
the specifications, terms, conditions, plans, etc., will stand as written and/or amended by any 
addendum issued as a result of the final inquiry period. 

No negotiations, decisions, or actions shall be executed by any proposer as a result of any oral 
discussions with any state employee or state consultant.  The State shall only consider written 
and timely communications from proposers.  

Inquiries shall be submitted, in writing, by an authorized representative of the Proposer, clearly 
cross-referenced to the relevant RFP section.  Only those inquiries received by the established 
deadline shall be considered by the State.  Answers to questions that change or substantially 
clarify the RFP shall be issued by addendum and provided to all prospective proposers. 

Inquiries concerning this RFP shall be submitted in writing to: 

CAFÉ Project 

Department of Children and Family Services 

627 North Fourth Street, Room 5-232 

Baton Rouge, LA 70802 

FAX: 225-342-5135 

E-mail: DCFS-CAFE-RFP@LA.GOV 

This RFP is available in paper copy from the DCFS CAFÉ Project Office and also in PDF format 
on the Internet at www.dss.state.la.us or at the Louisiana Office of State Purchasing LaPAC 
web site at http://wwwprd.doa.louisiana.gov/OSP/LaPAC/pubmain.asp. The paper copy prevails 
if there are discrepancies with downloaded PDF versions.  Paper copies of the RFP shall be 
provided in accordance with Louisiana Administrative Code 4:I.301.  

The bid library contains documents that may be of interest to Proposers.  Access to these 
documents is available in both electronic and paper formats.   Documents in electronic format 
(PDF, DOC, XLS, and other formatted files) are available through the DCFS web site 

http://www.dss.state.la.us 

From the date of issuance of this RFP through the proposal submission due date, DCFS will 
maintain a research library for potential Proposers containing reference documents. The 
location of this library is: 

CAFÉ Project 

Department of Children and Family Services 
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627 North Fourth Street, Room 5-232 

Baton Rouge, LA 70802 

The library will be available from 9:00 AM to 4:00 PM CST, or CDT as applicable, Monday 
through Friday, except for legal and declared holidays or mandatory office closures. Paper 
copies of the documents shall be provided in accordance with Louisiana Administrative Code 
4:I.301.  The fee for copies of public records is $.25 per page.   

2.4 Definitions 

Agency – Any department, commission, council, board, office, bureau, committee, institution, 
government, corporation, or other establishment of the executive branch of the State of 
Louisiana authorized to participate in any contract resulting from this solicitation.  

Can – The term “can” denotes an advisory or permissible action. 

Contractor – The Proposer awarded the Contract as a result of this RFP. 

Could – The term “could” denotes an advisory or permissible action. 

Dishonesty of Employee – Dishonest acts committed by an “employee of the Contractor”, 
whether identified or not, acting alone or in collusion with other persons, with the manifest intent 
to: cause one to sustain loss; and/or obtain financial benefit (other than employee benefits 
earned in the normal course of employment, including: salaries, commissions, fees, bonuses, 
promotions, awards, profit sharing, or pensions) for the “employee”, or any person or 
organization intended by the “employee” to receive that benefit. 

DCFS – The Department of Children and Family Services 

DCFSIS – The Department of Children and Family Services Information Services 

Discussions – For the purposes of this RFP presentation, a formal, structured means of 
conducting written or oral communications/presentations with responsible Proposers who 
submit Proposals in response to this RFP. 

Employee – Includes any person employed by the contractor, under a written agreement 
between the individual and the contractor, to perform duties related to the contract. 

ESSS – Economic Stability and Self Sufficiency.  A program area within DCFS that includes 
TANF, SNAP, and Child Care programs. 

LaPAC – The State’s online electronic bid posting and notification system located on the Office 
of State Purchasing website, www.doa.louisiana.gov/osp, and is available for vendor self-
enrollment.  

May – The term “may” denotes an advisory or permissible action. 

Must – The term “must” denotes a mandatory action or requirement. 

Proposal – The formal written response to this document. 
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Proposer – Company or Firm responding to this RFP. 

RFP – Request for Proposal (This document). 

Shall – The term “shall” denotes mandatory requirements. 

Should – The term “should” denotes an advisory action and is not mandatory. 

SOW – Statement of Work 

State – The State of Louisiana, Department of Children and Family Services,  

Will – The term “will” denotes a mandatory action or requirement. 

 

2.5 Schedule of Events 

Event Date 

Issue Request for Proposal September 8, 2010 

Deadline for receiving proposers inquiries 
September 15, 2010 

3:00 PM CT 

Mandatory proposers conference September 22, 2010 

Deadline for final questions 
September 29, 2010 

3:00 PM CT 

Response to questions available October 6, 2010 

Proposal submission deadline 
October 25, 2010 

3:00 PM CT 

Oral Presentations Selected and Scheduled November 22, 2010 

Best and Final Offer Period December 6, 2010 

Notification of Intent to Award December 13, 2010 
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Event Date 

Contract Negotiations Begin December 28, 2010 

Projected Contract Begin Date March 17, 2011 

Projected Contract Implementation Date of 
Employee Portal Functionality 

 

Projected Contract Implementation Date of 
Customer Portal Functionality 

 

Projected Contract Implementation Date of 
Provider-Payment Portal Functionality 

 

 

NOTE:  The State of Louisiana reserves the right to change this schedule of RFP events, as it 
deems necessary. 

3 PROPOSAL INFORMATION 

3.1 Qualifications of Proposer 

Proposers must demonstrate a clear understanding of the goals, objectives, and constraints of 
the CAFÉ project by proposing a workable plan, using proven people, methodologies, and 
technologies that fulfill the requirements presented in the Statement of Work (SOW).  

3.2 Determination of Responsibility 

Determination of the Proposer’s responsibility relating to this RFP shall be made according to 
the standards set forth in LAC 34: 136.  The State must find that the selected proposer: 

 Has adequate financial resources for performance, or has the ability to obtain such 
resources as required during performance; 

 Has the necessary experience, organization, technical qualifications, skills, and facilities, 
or has the ability to obtain them; 

 Is able to comply with the proposed or required time of delivery or performance 
schedule; 

 Has a satisfactory record of integrity, judgment, and performance; and 

 Is otherwise qualified and eligible to receive an award under applicable laws and 
regulations. 



 

 

Louisiana CAFÉ RFP  13                                           September 8, 2010 

Proposers should ensure that their proposals contain sufficient information for the State to make 
its determination by presenting acceptable evidence of the above to perform the contracted 
services. 

3.3 RFP Addenda 

The State reserves the right to change the schedule of events or revise any part of the RFP by 
issuing an addendum to the RFP at any time. 

3.4 Waiver of Administrative Informalities 

The State reserves the right, at its sole discretion, to waive administrative informalities 
contained in any proposal. 

3.5 Proposal Rejection/RFP Cancellation 

Issuance of this RFP in no way constitutes a commitment by the State to award a contract.  The 
State reserves the right to accept or reject, in whole or part, all proposals submitted and/or 
cancel this announcement if it is determined to be in the State’s best interest.   

3.6 Withdrawal of Proposal 

A proposer may withdraw a proposal that has been submitted at any time up to the date and 
time the proposal is due.  To accomplish this, a written request signed by the authorized 
representative of the Proposer must be submitted to the CAFE Project Director at DCFS-CAFE-
RFP@LA.GOV.  

3.7 Subcontracting Information 

The State shall have a single prime contractor as the result of any contract negotiation, and that 
prime contractor shall be responsible for all deliverables specified in the RFP and proposal.  
This general requirement notwithstanding, proposers may enter into subcontractor 
arrangements, however, should acknowledge in their proposals total responsibility for the entire 
contract.  

If the Proposer intends to subcontract for portions of the work, the Proposer should identify any 
subcontractor relationships and include specific designations of the tasks to be performed by 
the subcontractor.  Information required of the Proposer under the terms of this RFP is also 
required for each subcontractor.  The prime contractor shall be the single point of contact for all 
subcontract work. 

Unless provided for in the contract with the State, the prime contractor shall not contract with 
any other party for any of the services herein contracted without the express prior written 
approval of the State. 

3.8 Ownership of Proposal 

All materials submitted in response to this request shall become the property of the State. 
Selection or rejection of a proposal does not affect this right. 
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3.9 Proprietary Information 

Only information that is in the nature of legitimate trade secrets or non-published financial data 
may be deemed proprietary or confidential.  Any material within a proposal identified as such 
must be clearly marked in the proposal and will be handled in accordance with the Louisiana 
Public Records Act, R.S. 44: 1-44 and applicable rules and regulations.  Any proposal marked 
as confidential or proprietary in its entirety may be rejected without further consideration or 
recourse. 

3.10 Cost of Preparing Proposals 

The State shall not be liable for any costs incurred by proposers prior to issuance of or entering 
into a contract.  Costs associated with developing the proposal, preparing for oral presentations, 
and any other expenses incurred by the Proposer in responding to this RFP are entirely the 
responsibility of the Proposer and shall not be reimbursed in any manner by the State. 

3.11 Errors and Omissions in Proposal 

The State will not be liable for any errors in proposals.  The State reserves the right to make 
corrections or amendments due to errors identified in proposals by State or the Proposer.  The 
State, at its option, has the right to request clarification or additional information from the 
Proposer. 

3.12 Contract Award and Execution 

The State reserves the right to enter into a contract without further discussion of the proposal 
submitted, based on the initial offers received.  The State reserves the right to contract for all or 
a partial list of services offered in the proposal.  The RFP and proposal of the selected Proposer 
shall become part of any contract initiated by the State. 

The selected Proposer shall be expected to enter into a contract that is substantially the same 
as the sample contract.  In no event shall a Proposer submit its own standard contract terms 
and conditions as a response to this RFP.  The Proposer must submit with its proposal any 
exceptions or exact contract deviations that its firm wishes to negotiate.  Negotiations may begin 
with the announcement of the selected Proposer. 

If the contract negotiation period exceeds thirty (30) days or if the selected Proposer fails to sign 
the final contract within seven (7) business days of delivery, the State may elect to cancel the 
award and award the contract to the next-highest-ranked Proposer. 

3.13 Code of Ethics 

Proposers are responsible for determining that there will be no conflict or violation of the Ethics 
Code (http://www.ethics.state.la.us/BoardOfEthics.aspx) if their company is awarded the 
contract.  The Louisiana Board of Ethics is the only entity that can officially rule on ethics issues. 

4 RESPONSE INSTRUCTIONS 

4.1 Proposal Submission 

All proposals shall be received by the DCFS no later than 3:00 P.M. (CDT) on the date shown 
in the Calendar of Events. 
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Important – Clearly mark outside of box or package with the following information: 

PROPOSAL NAME:  COMMON ACCESS FRONT END (CAFÉ) 

Proposals may be mailed through the U. S. Postal Service or may be delivered by hand or 
courier service to: 

CAFÉ Proposal 

Department of Children and Family Services 

627 North Fourth Street, Room 5-232 

Baton Rouge, LA 70802 

Proposer Responsibilities 

Proposer is solely responsible for ensuring that its courier service provider makes inside 
deliveries to our physical location.  DCFS is not responsible for any delays caused by the 
Proposer’s chosen means of proposal delivery. 

Proposer is solely responsible for the timely delivery of its proposal.  Failure to meet the 
proposal due date and time shall result in rejection of the proposal. The Iberville Building has 
security measures that all visitors must pass through to access the upper floors, proposal 
submission time must factor in passing through security.  Problems related to entry into the 
building are not sufficient to waive the deadline requirement. 

If the Proposer fails to comply with any of the mandatory requirements, the Department shall 
consider the proposal to be unacceptable and reject it from further consideration.   

The Proposer must be the prime contractor on this project, and will be responsible for any 
subcontractor’s performance.    

The prime contractor must be designated in the proposal, and the proposal must be submitted 
under the prime contractor’s name.   

The Proposer must assure the Department that the proposal submitted was developed without 
collusion with other proposers.   

The proposal should be complete so that an evaluation of the Proposer’s solution can be 
conducted solely based on proposal contents. 

The proposal must address all specifications in each section of this RFP, following the format 
and content outlined in this RFP.  The requirements appearing in this RFP will become a part of 
the terms and conditions of the resulting Contract.  Any deviations from the RFP must be 
specifically defined by the Proposer in its proposal that, if accepted by the State, becomes part 
of the Contract, but such deviations must not have been in conflict with the basic nature of this 
proposal. 

Proposers shall submit all required forms, checklists, and cost schedules with their proposal. 
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Proposals must be signed by an individual authorized to bind the firm to the commitments 
required in the RFP as well as to the price offered in the proposal. 

Proposals must contain an unequivocal positive statement that the firm will supply all the 
services and products required in this RFP for the fixed price offered in the proposal. 

Contract staff listed in the proposal must be the actual contractors who will fulfill the 
engagement without exception. 

5 PROPOSAL CONTENT 
Proposals submitted for consideration must follow the format and order of presentation 
described below. Proposers shall submit proposals in two volumes: 

VOLUME I - TECHNICAL PROPOSAL 

VOLUME II - COST PROPOSAL 

All pages of each proposal volume should be numbered consecutively from beginning to end or 
within proposal sections.  Include no pricing in the Technical Proposal. 

The State requires that twenty one (21) printed copies and two (2) copies on Compact Discs 
(CD) or USB Flash Drives of the proposal (Technical and Cost), be submitted to the RFP 
Coordinator at the specified address.  At least one (1) copy of the proposal (Technical and 
Cost) shall contain original signatures; that copy should be clearly marked or differentiated 
from the other required copies of the proposal required to be provided by a notation in the lower 
left corner of the cover (of each volume) with the words “Signed Original”. 

The signed original will be retained for incorporation by reference in any contract resulting from 
this RFP. Proposals must be signed by those company officials or agents duly authorized to 
sign proposals or contracts on behalf of their respective organizations.  

Proposer may also submit one (1) redacted copy, if applicable, as described below.  

The designation of certain information as trade secrets and/or privileged or confidential 
proprietary information shall only apply to the technical portion of your proposal.  Your Cost 
Proposal will not be considered confidential under any circumstance.  Any proposal copyrighted 
or marked as confidential or proprietary in its entirety may be rejected without further 
consideration or recourse.  

For the purposes of this procurement, the provisions of the Louisiana Public Records Act (La. 
R.S. 44.1 et. seq.) will be in effect.  Pursuant to this Act, all proceedings, records, contracts, and 
other public documents relating to this procurement shall be open to public inspection.  
Proposers are reminded that while trade secrets and other proprietary information they submit in 
conjunction with this procurement may not be subject to public disclosure, protections must be 
claimed by the proposer at the time of submission of its Technical Proposal. Proposers should 
refer to the Louisiana Public Records Act for further clarification. 
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The proposer must clearly designate the part of the proposal that contains a trade secret and/or 
privileged or confidential proprietary information as “confidential” in order to claim protection, if 
any, from disclosure.  The proposer shall mark the cover sheet of the proposal with the following 
legend, specifying the specific section(s) of his proposal sought to be restricted in accordance 
with the conditions of the legend: 

“The data contained in pages _____of the proposal have been submitted in confidence and 
contain trade secrets and/or privileged or confidential information and such data shall only be 
disclosed for evaluation purposes, provided that if a contract is awarded to this Proposer as a 
result of or in connection with the submission of this proposal, the State of Louisiana shall have 
the right to use or disclose the data therein to the extent provided in the contract.  This 
restriction does not limit the State of Louisiana’s right to use or disclose data obtained from any 
source, including the proposer, without restrictions.” 

Further, to protect such data, each page containing such data shall be specifically identified and 
marked “CONFIDENTIAL”. 

Proposers must be prepared to defend the reasons why the material should be held 
confidential.  If a competing proposer or other person seeks review or copies of another 
proposer's confidential data, the State will notify the owner of the asserted data of the request. If 
the owner of the asserted data does not want the information disclosed, it must agree to 
indemnify the State and hold the State harmless against all actions or court proceedings that 
may ensue (including attorney's fees), which seek to order the State to disclose the information.  
If the owner of the asserted data refuses to indemnify and hold the State harmless, the State 
may disclose the information. 

The State reserves the right to make any proposal, including proprietary information contained 
therein, available to the Office of the Governor, or other state agencies or organizations for the 
sole purpose of assisting the State in its evaluation of the proposal.  The State shall require said 
individuals to protect the confidentiality of any specifically identified proprietary information or 
privileged business information obtained as a result of their participation in these evaluations. 

If your proposal contains confidential information, you should also submit a redacted copy along 
with your proposal.  If you do not submit the redacted copy, you will be required to submit this 
copy within 48 hours of notification from the State.  When submitting your redacted copy, you 
should clearly mark the cover as such - “REDACTED COPY” - to avoid having this copy 
reviewed by an evaluation committee member.  The redacted copy should also state which 
sections or information has been removed.”  

5.1 CAFÉ Technical Proposal 

The Technical Proposal must be submitted to the State in a separate package and be clearly 
marked:  “CAFÉ Technical Proposal” and include the following sections: 

1. Certification Statement 

2. Transmittal Letter 

3. Table of Contents 

4. Executive Summary 

5. Corporate Qualifications 
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6. Understanding of the Project Scope  

7. Methodology and Approach 

8. Technical Approach 

9. Organization and Staffing 

10. Project Planning and Management 

11. Project Work Plan 

12. Resumes and Roles of Proposed Staff 

13. Subcontractors 

14. Attachments 

The following narrative relates to the required outline presented above for proposal submission. 

5.2 Certification Statement 

The technical proposal must contain a fully executed Certification Statement as depicted in RFP 
Attachment 1. 

5.3 Transmittal Letter 

The letter must confirm that the Proposer will comply with all provisions in this RFP. The letter 
must be prepared on official company letterhead and signed by a company officer empowered 
to bind the company.  The letter must include a statement that RFP contract terms are 
accepted, specifically noting any exceptions or additional provisions requested, and that if the 
Proposer’s proposal is selected, the Proposer understands and agrees that although it is not the 
intent of DCFS to exclude Proposer from future related CAFÉ contract work, if federal  or state 
authorities rule otherwise, the Proposer may be ineligible to compete or to assist others in the 
development of proposals to obtain any other contracts related to the CAFÉ project.  Proposers 
must also include a statement in the letter certifying that the price was arrived at without any 
collusion or conflict of interest.  The transmittal letter must also clearly state that, as the prime 
contractor or systems implementer, the firm will assume primary and total responsibility for the 
design, development, implementation, and training of the entire project team and that licenses 
of any proposed software, tools, or utilities acquired to accomplish this engagement will be 
transferred to the State of Louisiana at the termination of the contract.  The Proposer must 
include a statement that no relationship exists or will exist during the contract period between 
the Proposer and the State that interferes with fair competition or is a conflict of interest, and no 
relationship exists between the Proposer and another person or organization that constitutes a 
conflict of interest with respect to a state contract.  A Proposer's failure to include these items in 
the proposal shall cause the proposal to be determined to be non-responsive and the proposal 
shall be rejected. 

5.4 Table of Contents 

A table of contents with page numbers must be included that presents the sections required by 
the RFP. 

5.5 Executive Summary 

The Executive Summary must contain a concise but comprehensive summary of the entire 
technical proposal. At a minimum, this section must contain an overview of the Proposer’s 
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proposed staffing, understanding, methodology, approach, general timeline, product description, 
and the firm’s background, financial and human resource capabilities and availability to provide 
the proposed products and services.  The introduction must also present the Proposer’s 
rationale for undertaking this engagement.  This section should include the Proposer’s business 
case for taking on this project, given the associated risks.  Neither this section nor this technical 
proposal should summarize or reveal any costs contained in the cost proposal. The Executive 
Summary shall be no longer than 10 pages.   

5.6 Corporate Qualifications  

In this section, the Proposer must state the qualifications and credentials of the company, in 
terms of proven experience through similar engagements, reputations, etc.  For the Proposer’s 
company, as well as each subcontractor’s company the Proposer must provide at least three 
references from three distinct clients that demonstrate experience and satisfactory performance 
within the last ten years in large systems including: software design, development, conversion, 
implementation, training, support, change readiness and change management.  The Proposer’s 
previous experience in providing these services particularly when using COTS, SOA, and an 
EAI (Enterprise Application Integration) approach to linking information systems via the web 
should be delineated.   Experience should exist in Child Welfare, Child Care, Child Support 
Enforcement, SNAP or TANF projects.  The Proposer must provide Client reference information 
identifying at least three and no more than ten projects of comparable work completed within the 
past ten years.  Information to be provided includes: 

a) Name and address of agency/corporation, contact person, e-mail address and telephone 
number.  For each project, include Client Project Manager, Program, MIS or Technical 
Contact names, addresses, telephone numbers, and e-mail addresses; 

b) Approximate dollar value, staffing, person-hours and time period of work performed.  
Size of the project, provided in demographic terms including functional purpose, 
technical description, geographic scope, number of users, etc.  A brief engagement 
narrative description must be provided which details the scope of the objectives of the 
project, the benefits received by the Agency as a result of the project implementation 
both initially and ongoing after the Agency assumed full responsibility for the 
maintenance of the program enhancements.  Indicate established ability to provide 
services on time and within budget; 

c) Description of work performed.  If the project relates to Child Welfare, Child Care, Child 
Support Enforcement, SNAP or TANF programs and/or web or SOA, explain how.  
Provide description of the project organization and the roles and responsibilities played 
by the Proposer and Client personnel.  Also identify if the project included model based 
productivity tools and/or Business Process Reengineering/Change Management, and if 
so, explain.  Include a detailed description of the products produced by the Proposer and 
samples of work: design documents, plans, manuals, reports, etc.; and   

d) Description of projects in which difficulties/problems arose and manner in which 
Proposer was able to successfully solve and return project to schedule, scope, or 
budget. 
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In addition to the Proposer’s listing and description of Client references, Proposer must provide 
a copy of the DCFS Reference Response Request Form (Attachment 6) to each of the Client 
references identified.  The Form should be completed in its entirety by the Client reference 
responder and mailed, faxed, or e-mailed directly from the Client reference responder to the 
State Project Director by the proposal due date.  It is the responsibility of the Proposer to ensure 
the Client references are aware of deadlines and provide timely responses. 

Evidence of adequate financial stability is a prerequisite to the award of a contract regardless of 
any other considerations.  Proposer should include in their proposals such financial 
documentation as they believe sufficient to establish their financial capability and stability.   
Proposer must provide the latest three annual reports or other evidence of financial status that 
demonstrates capability to carry out the project. The State also desires that the Proposer 
provide the most recent three financial statements, preferably audited. The State reserves the 
right to request any additional information to assure itself of a Proposer's financial status. 

5.7 Understanding of the Project Scope  

The Proposer should describe their understanding of the mission, vision, needs and objectives 
of DCFS, as related to the scope of the RFP.  The objectives specified should be measurable 
and performance-oriented where possible.  The Proposer should discuss any engagements in 
which the Proposer has been involved, which are deemed as relevant.  Proposer should 
elaborate its understanding of features and functionality of proposed system and what 
implications exist for the DCFS staff and workflow.  Proposer should provide sufficient detail 
designed to convince the State that it knows what needs to be done; has done it successfully 
before; and has the wherewithal to execute it successfully for Louisiana’s Child Welfare, Child 
Care, Child Support Enforcement, SNAP, and TANF customers, providers, and staff. 

Proposer shall acknowledge that projects of this scope are challenged with changes over time 
and thus a pool of staff-hours equal to fifteen percent of the proposed total staff-hours must be 
included to provide for resources to be assigned to implement the approved changes. Individual 
changes exceeding twenty percent of the staff-hour change request pool will require formal 
contract amendment(s). 

5.8 Methodology and Approach 

The major activities should be addressed including the objectives and the methodology by 
which the Proposal will be completed, as related to this specific project and the specified 
deliverables. Proposers are permitted and encouraged to re-organize activities and deliverables 
to maximize efficiency and effectiveness. Proposals, however, should indicate that all topics 
identified in the Statement of Work, are addressed comprehensively. A statement of the 
Proposer's project management philosophy should be included along with Proposer’s view of 
this engagement as it relates to the overall corporate structure in terms of Proposer’s resource 
support, oversight, control, and organizational reporting. The Proposer should include project 
phases dealing with incremental roll-out of functionality.  The Proposer should also detail what 
documentation will be provided to DCFS outlining how enhancements can be made after the 
Proposer completes work on CAFÉ.  DCFS needs to be able to understand how State staff will 
be able to continue the development/enhancement process after Proposer leaves. 
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5.9 Technical Approach 

This section should contain a detailed discussion of how the Proposer will use technology to 
fulfill the requirements of the project. Proposer should elaborate as to rationale for procuring any 
additional COTS products or modules vs. rationale for building extensions to accommodate 
DCFS requirements.  Proposer should itemize (without pricing) all software products 
recommended to meet requirements such as search engines, address verification, geo-coding, 
data scrubbing tools, biometrics, training development tools, performance measuring tools, 
automated testing, or scripting tools, etc. 

Use of automated structured system development tools to document, trace, and depict the 
system requirements through the system development life cycle should be emphasized by 
Proposer to facilitate standards, conventions, metrics, modeling, and diagramming. 

A description of the Proposer’s approach to ensuring scalability, stability, maintainability, 
flexibility, interoperability, supportability, portability, modeling, productivity, testing, version 
control, performance, and security should be presented. 

The Proposer should propose an Enterprise Application Integration (EAI) solution that 
complements the existing technical architecture to ensure that a consistent approach is 
maintained for all of the integrated systems. When describing the EAI approach, it is important 
for the Proposer to distinguish the difference between ‘Integration’ and ‘Interfacing’. DCFS 
defines an interface to exist between two systems when data is typically extracted from the one 
system and loaded into the other, often done in batch off-line. When two systems are integrated 
they share information with each other online and in realtime; thus when data changes in one 
system, the change to that data is made known immediately to other integrated systems.  As the 
DCFS legacy systems have scheduled down times, the integration logic must account for this 
unavailability and create solutions that store and forward transactions when availability is 
restored. 

DCFS supports an EAI approach that employs the use of one central message brokering 
service that connects to a module in each of the systems being integrated. This ‘hub and 
spokes’ approach allows each system to not have to connect with every other system, but 
instead connects with only one system – the hub. The hub is forwarded information from the 
systems to enable the routing and transactional integrity of the request. Each module translates 
the request such that the specific application can understand and process. Each module should 
also employ specific techniques that are required to manage this process properly.  Whether the 
techniques are invasive (each module understands the rules of the data for the system) or non-
invasive (screen-scraping to mimic the actions of a user sitting at a terminal) each should be 
documented with rationale, risks, and rewards. 

Based on conversations with federal representatives and with other states involved in similar 
projects and based on DCFS’s experiences, it is clear that conversion tasks are often 
underestimated.  Therefore, the Proposer should describe in depth the methods, formulas, and 
techniques employed to produce plans and to carry out conversion. 

DCFS recognizes that a department wide solution will be comprised of several COTS products 
that have been initially integrated and fully tested for interoperability.  To ensure that DCFS will 
have a maintainable solution for years to come, Proposers must address ongoing upgrade and 
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maintenance plans to the DCFS solution when component product version/upgrade/new 
releases become out of sequence. 

An example: Proposer proposes during a phase to employ one unique COTS product (i.e. 
Document Management Product 1) and proposes an extension of the XYZ COTS model to 
incorporate a currently non-existent specific module (e.g. Levy and Lien module).  Six months 
after this phased implementation, Product 1 is upgraded and made generally available by its 
respective Contractor (Contractor 1) and XYZ releases a new version, which has a Levy and 
Lien component added.  Proposers must describe an approach to, conflicts, duplication, testing 
methodology, and DCFS Acceptance processes when multiple unique COTS components 
(either separate or internal) are upgraded.  

If applicable, Proposer should identify cost-offsets the State will be guaranteed to receive in 
future acquisitions.  As an example, it is probable that concepts, ideas and solutions developed 
during this engagement will be used and expanded upon to create new software offerings.  
Should the State determine that any such developed offerings would be beneficial; the Proposer 
could commit to provide offerings at no charge.  Another example could be providing annual 
maintenance of specific software at xx % off list price or providing xx months of maintenance at 
no charge.  Another example could be the time limited (e.g. five years) commitment of the 
Proposer to provide to the Louisiana State general treasury fund an xx % royalty on all sales of 
products that were developed due to this engagement or on all consulting engagements 
earnings by Proposer in which this project was listed as a reference.      

In view of the lengthy budget approval and acquisition process of state government, Proposer 
should prepare and include a resource requirements section detailing estimated CPU, MIPS, 
data storage, print, memory, and time estimates for transaction and batch processes required 
for test, development, conversion, pilot, and implementation of the proposed solution. 

The Proposer should describe the proposed technical architecture in sufficient detail to allow for 
the evaluation of the merits and the impact that the architecture may have on the State. The 
proposer should take care to stipulate any associated costs in the Cost Schedules. 

Additionally, the Proposer should describe the software architecture required to support web-
based access to application end-users with the required online response time. The Proposer 
should also address the scalability of the proposed architecture to demonstrate to the State that 
future extensions of the proposed solution will not be cost prohibitive in terms of the platform 
infrastructure. 

5.10 Organization and Staffing 

Proposer should indicate the key factors that should be considered in the staffing and 
management of the proposed engagement.  Proposer should consider types of resources 
required, resources available, training requirements, use of DCFS Information Technology 
personnel, Child Welfare personnel, Child Support Enforcement personnel, Economic Stability 
and Self Sufficiency (ESSS) personnel, OM&F personnel, work to be done by the Proposer off-
site, etc.  Proposer should describe ability to adapt to changing manpower needs, particularly if 
the project begins to fall behind schedule, and contingency plans relative to providing qualified 
skilled replacement personnel if needed during the life of the project.  Proposer should also 
outline its strategy to retain staff that will be detailed in the Staff Retention Plan deliverable. 
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Proposer is expected to provide an organizational structure for the project team consistent with 
the scope and complexity of the project, the size and experience of the proposed team, the 
proposed methodology, and other relevant requirements of this project.  Proposer must define 
the area of responsibility, positions, and roles identified in the proposed organizational structure.  
Each position definition should briefly describe the purpose of the role and list the associated 
responsibilities.  Proposer’s proposed project organization is expected to address both key roles 
and any additional anticipated staff.  Proposer must identify which positions in the proposed 
organizational structure are assigned the identified roles. Proposer must also identify which staff 
will serve as backups to others and/or what strategy will exist to accommodate absences, 
turnover, and losses.  Proposer must provide a matrix that cross-references the proposed 
position titles with the identified roles.  Proposer should provide an organizational chart that 
provides anticipated staff by type of service.  Proposer should describe the recommended 
minimum state project team organizational structure, interrelationships, and interaction with the 
Proposer’s proposed organization.  As the project progresses through the system development 
life cycle, it is recognized that the mix and numbers of staff engaged will vary commensurate 
with the need.  To the degree possible, Proposer should describe these variations and the 
impact on state project team.  DCFS is also particularly interested in the Proposer’s assessment 
of the long-term operational support and maintenance manpower requirements. 

Proposer should include a project organizational chart identifying all staff positions, their 
responsibilities and anticipated level of participation.  If the organization of the project is 
expected to vary over time or with specific phases or increments, then a separate organizational 
chart should be prepared for each instance. Proposer should submit a matrix outlining key staff, 
level of authority, experience, knowledge and skills to demonstrate Proposer’s use of best and 
brightest personnel in pivotal positions.  Proposed interaction of state project staff with Proposer 
project staff should be detailed.  Specifically, the following areas should be addressed: 

 Project Management Structure  

 Proposer Primary Senior Staff  

 DCFS Project Management Staff 

 State Project Staff 

 Proposer Project Staff   

 Advisory Review and User Focus Groups 

A matrix specifying key staff assignments must be included.  The matrix should include the 
types of tasks the staff member would be engaged in and the proposed estimated number of 
hours to be devoted.  Also include the number of proposed hours for non-named staff assigned 
to each task.    

Task Assignment Name of Lead(s)  # of Hours 
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# of Hours 
Off-site 
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Task Assignment Name of Lead(s)  # of Hours 
Onsite 

# of Hours 
Off-site 
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Project Management Resource A

Resource B 

Non-named Resources 

Total: 

 

Infrastructure Setup, 
COTS Upgrades, Code 
and Data Migration  

Resource A

Resource B 

Non-named Resources 

Total: 

 

Requirements Gathering 
and  Validation  

Resource A

Resource B 

Non-named Resources 

Total: 

 

Design Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Development Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Communications, Forms 
and Reports Work  

Resource A

Resource B 

Non-named Resources 

Total: 

 

Testing Related Work 
and UAT Support 

Resource A

Resource B 

Non-named Resources 

Total: 

 

Change Readiness 
Support 

Resource A

Resource B 

Non-named Resources 
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Task Assignment Name of Lead(s)  # of Hours 
Onsite 

# of Hours 
Off-site 
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Total: 

Training Development 
Work 

Resource A

Resource B 

Non-named Resources 

Total: 

 

Training Delivery Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Conversion Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Interfaces and Integration 
Work 

Resource A

Resource B 

Non-named Resources 

Total 

 

Pilot Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Help Desk Work Resource A

Resource B 

Non-named Resources 

Total: 

 

Implementation and 
Turnover 

Resource A

Resource B 

Non-named Resources 

Total: 

 

Post-Implementation 
Support 

Resource A

Resource B 

Non-named Resources 
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Task Assignment Name of Lead(s)  # of Hours 
Onsite 

# of Hours 
Off-site 
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Total: 

Federal Review Support Resource A

Resource B 

Non-named Resources 

Total: 

 

10,000 hours Pool Work 
for Optional Maintenance 
Activities to be procured 
post-contract  

Resource A

Resource B 

Non-named Resources 

Total: 

 

 

10,000 

Total All Tasks Named Resources

Non-named Resources 

Total: 

 

 

5.11 Project Planning and Management  

Project Planning and Control Procedures 

Proposer must indicate the basic project planning and control techniques to be used in 
managing the project.  Proposer must demonstrate the ability and commitment to successfully 
work in a dynamic, fast-paced engagement.  Specifically address: 

a) Progress reporting; 

b) Use of project working papers; 

c) Use of risk assessment, mitigation and control techniques; 

d) Problem/Issue/Change management, including reporting and escalation procedures; 

e) Contractor management review to assure quality control; 

f) Approach to involvement of Senior Executive Management, Steering Committee, 
Division of Administration oversight entities and Federal funding partners. 

g) Use of state staff when pursuing multiple tracks concurrently; 

h) Mentoring of state staff throughout the life of the project; 
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i) Tracking and reporting Contractor staff hours; 

j) Use of video conferencing vs. travel in requirements gathering and design work with 
remote users; 

k) Maintaining a current on-schedule, on-budget work plan; and  

l) User review meetings, change readiness activities, feedback, communications, 
marketing, and public relations. 

Quality Assurance 

In a companion RFP, the State is requesting Quality Assurance services from a separate 
Contractor; thus, this section must delineate proposed interaction, including a statement to fully 
cooperate with QA processes, and detail the Proposer’s internal quality assurance procedures. 

Risk Assessment and Mitigation Strategies 

As every major project has a number of risks that threaten success, Proposer must include a list 
of the top ten risks it believes exist for the CAFÉ Project or projects of a similar nature, and the 
proposed mitigation strategies and control techniques to address the identified risks. 

This section of the proposal should describe the approach and methodology used by the 
Proposer. This section should describe the: 

a) Proposer’s understanding of the nature of the Department of Children and Family 
Services and how their proposal will best meet the needs of the State. 

b) Proposer should define the functional approach in providing the services. 

c) Proposer should define their functional approach in identifying the tasks necessary to 
meet requirements. 

d) Approach to Project Management and Quality Assurance. 

e) Escalation procedures to be followed by the Proposer to resolve problems, issues, 
and/or changes. 

f) Procedures to be used to provide updates and status information in a written and/or oral 
format, and to interface with State management. 

g) Sign-off procedures for the major decision-making points of the work plan. 

h) Approach to obtaining State approval of deliverables. 

i) An indication, by deliverable, of the allocated turnaround time for State review, 
acceptance or rejection of deliverables. 

j) Approach to monitoring performance standards and overall performance monitoring 
plans. 
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k) Automated support tool(s) that will be used to plan, track, and report project status, 
DCFS Desktop software. 

l) Sample project status/updates reports and frequency of use by the Proposer; 

m) Methods used by the Proposer to track and report financial expenditures associated with 
the contract; 

n) Methods and procedures to allocate, track, and report resource time to project 
milestones, deliverables, and tasks. 

o) System design, modification, and documentation standards to be used; 

p) Approach to capacity analysis determination, including assumptions and relationships to; 
the hardware, software, data, and telecommunications architecture of all systems and 
the Louisiana technical computing environment. 

5.12 Project Work Plan 

Proposer must refer to the Statement of Work and detail Proposer’s approach to project tasks, 
subtasks, activities, interrelationships, dependencies, deliverables, documentation, milestones 
and events.  Work plan must estimate staff-hours of state and proposer staff separately.  Start 
and end dates, as well as projected deliverable submittal, review, and acceptance dates should 
be delineated.  Suggested components for incremental system releases should be identified. 
When providing on-site support for statewide implementation, the Proposer should plan to 
spend no more than an average of five days of support per office location during the 90-day 
period after each approved release and site certification. 

5.13 Resumes and Roles of Proposed Staff 

Proposer must enclose a resume of each known person projected to be assigned to the project.  
Proposer must denote or emphasize staff experience and roles in any Enterprise or 
Modernization Project as well as expertise in, Child Welfare, TANF, SNAP, Child Support, or 
Child Care Assistance Programs. Proposer should refer to RFP Project Roles and Staffing, in 
Attachment 8 Statement of Work, and indicate how each person meets the minimum 
qualifications. The Proposer must stipulate that these persons will not be removed from the 
project nor will their level of participation be lessened without prior written justification and 
approval from the State CAFÉ Project Director.  The Proposer must describe existing or 
potential contractual obligations for each proposed staff member and the Proposer's strategy for 
dealing with such situations.  Should the Proposer not currently have available all personnel or 
resources required to complete the project, a statement must be included which specifies the 
Proposer’s plan to acquire necessary staff and resources.  Experience in every program area 
must be accounted for on the team. If such experience is not depicted in the list of key 
personnel, then Proposer must include non-key staff in order to demonstrate the experience is 
present on the team.  For purposes of clarity and to portray depth, it is acceptable and Proposer 
is encouraged to provide resumes for all proposed known staff, not just those in key roles. 

At a minimum, resumes for key personnel should include: 

a) Project Manager  
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b) Application Development Manager  

c) Technical Infrastructure Manager  

d) Technical Architect  

e) Database Administrator  

f) Conversion Manager  

g) Interface/Integration Manager 

h) Software Testing Manager 

i) Implementation/Operation/Maintenance Manager 

j) Business Analyst Manager  

k) Change Readiness Manager  

l) Training Manager  

m) Usability Manager, and 

n) Business Continuity/Disaster Recovery Manager 

o) or equivalents to above 

Note that these persons should demonstrate the minimum experience requirements. Proposer 
will not be disqualified if persons do not possess minimum experience and qualifications; 
however, points will be deducted, and if chosen as Contractor, the Proposer will be required to 
provide persons who do possess the minimum experience requirements. The submitted 
resumes for all staff being proposed for this project must include: 

a) the length and types of related experience in systems or programs; 

b) systems analysis, detail design and web-based experience; 

c) certifications, education, and experience in the proposed suite of products;  

d) experience in implementation and support of web developed systems for mission critical 
applications across an enterprise; 

e) experience in providing training to state technical staff and end user staff; 

f) experience in setting up and running a help desk to support a web-based solution; 

g) list of current and anticipated contracts that would require the involvement of the 
proposed staff member during the term of this contract; 
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h) percent of time proposed staff member would be devoted to the project onsite; 

i) percent of time proposed staff member would be devoted to the project offsite; 

j) oral and written communication skills, and ability to interface with all involved project 
parties; and  

k) at least three business references from projects of a similar and comprehensive nature. 
Child Welfare, Child Care, Child Support Enforcement, SNAP and TANF are of special 
interest and should be emphasized. 

Proposers should provide experienced management and technical staff as part of its proposal.  
The current resumes and qualification summaries of proposed personnel should include: 

a) Detailed information regarding the experience and qualifications of the Proposer’s 
assigned personnel and subcontractors (if any). The resume must include any current 
certifications.   

b) Education, training, technical experience, functional experience, specific dates, and 
names of employers, relevant experience, past and present projects with dates and 
responsibilities and any applicable certifications. 

c) A minimum of three professional references for each resume (name, title, company 
name, address and telephone number) must be provided for cited projects in the 
individual resumes. 

d) Experience with and length of time employed by the proposer. 

e) All staff must be physically located in the United States. 

NOTE:  The Proposer is responsible for verifying reference contact information, including but 
not limited to phone numbers and addresses.  The Evaluation Committee is not obligated to try 
to locate persons not found at the numbers or places provided in the proposals.  Obsolete or 
inaccurate contact information could affect the score in this category. 

5.14 Subcontractor Requirements  

For proposals with subcontractors, Proposer should include letters of agreement, contracts or 
some other form of commitment that demonstrates subcontractors’ and consultants’, willingness 
to undertake their portion of the proposed project.   

5.15 Cost Proposal 

The Cost Proposal must contain a completed RFP Attachment - Cost Sheet Summary form, 
CAFE Detailed Costs by Month and CAFE Total Cost of Ownership worksheets.  The Cost 
Proposal must contain narratives and additional itemized charts to assist the State in 
understanding all costs associated with the approach adopted and resources required to 
successfully complete the project.   
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The Proposer must certify (and require any subcontractor to also certify) that the costs and 
pricing submitted are accurate, complete, and current.  Pricing for any hardware and/or COTS 
software should list manufacturer’s catalog price and must list the price to State as offered in the 
proposal. 

Proposer must include in the attached cost charts cost information that is comprehensive, 
adequately detailed and clearly relevant to the project requirements. Specific attention must be 
given to identify and separate Proposer costs from expected State costs and resources required 
by Proposer that are above and beyond those listed in RFP.  For example, Proposer proposes 
extensive work effort related to security and requires state to separately procure a specific 
security package and provide a full-time State Security Administrator to be available exclusively 
for the project.  As the State had not previously planned for such a cost and Proposer is 
requiring the state to provide such resources for project success, these unanticipated State 
required costs must be reflected separately in pricing, clearly delineating costs to be borne by 
the State.  As the State is requiring a fixed fee contract for deliverables and fixed hourly rates for 
change request work, Proposer should provide pricing with all travel costs factored in and thus 
shall not be entitled to receive reimbursement for any expenses. All charts must be provided in 
Microsoft Excel 2003 and included in the Cost Proposal on CD or USB Flash drive.  The 
attached charts required of Proposer to assist in the State’s analysis of costs and Proposer’s 
budget strategies include: 

a) Cost and number of staff-hours by deliverable sorted by projected payment date – 
provide subtotals by month and by State Fiscal Year and Federal Fiscal Year; 

b) Cost and number of staff-hours by deliverable sorted by Tasks and Release – provide 
subtotals by Task and Release; 

c) Cost and number of staff-hours by Functional Requirement Grouping sorted by Release 
– provide subtotals by Release; 

d) Matrix of hourly rate onsite and off-site project staff by title/role – if rates are adjusted per 
year then provide breakout of rate per year and blended overall total rate;   

e) Itemized cost for miscellaneous items such as office facilities, utilities, equipment, 
communications, travel, lodging, subsistence, etc.; 

f) Itemized cost for any hardware and software required for proposed solution for ten (10) 
years. Costs must be itemized. Contractor must depict not only the acquisition cost but 
any licensing and ongoing maintenance costs on the provided worksheets; and 

g) Itemized list of any required state resources that are needed but not specifically 
delineated as being provided within this RFP. 

Following review by the State, and during contract negotiations, it is conceivable that the State 
may propose to offer alternatives beneficial to the State and cost neutral to the Proposer.  An 
example could be that Proposer lists $1,000,000 to cover office space, equipment and 
communications costs.  During contract negotiations the State proposes to provide office space 
for all staff and thus negotiates to reduce the $1,000,000 commensurate with the agreed upon 
savings.  The State reserves the right to procure items in the proposer’s cost schedule including 
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office space, equipment, communications, software, and hardware from alternate sources that 
are advantageous to the State.  

6 EVALUATION AND SELECTION 

6.1 Evaluation Team 

The evaluation of proposals will be conducted by an evaluation team, as designated by the 
State, which will determine using consensus scoring the proposal most advantageous to the 
State, taking into consideration the evaluation factors set forth in the RFP.  

6.2 Administrative and Mandatory Screening 

All proposals will be reviewed to determine compliance with administrative and mandatory 
requirements as specified in the RFP.  Proposals that are not in compliance will be rejected 
from further consideration.  

6.3 Clarification of Proposals 

The State reserves the right to seek clarification of any proposal for the purpose of identifying 
and eliminating minor irregularities or informalities. 

6.4 Oral Presentations/Discussions  

The State, at its option, may request oral presentations, discussions, and/or demonstrations to 
clarify any aspects of any proposal.  

6.5 Evaluation and Review Phases 

Proposals will be evaluated in five (5) phases.  

Phase 1:  Administrative Compliance / Mandatory Requirements Review 

Phase 2:  Detailed Evaluation of Technical Proposals - 700 Points or 70% 

Phase 3:  Cost Analysis - 300 Points or 30% 

Phase 4:  Oral Interviews 

Phase 5:  Best and Final Offer 

Phase 1:  Administrative Compliance/Mandatory Requirements Review 

Prior to evaluation, each proposal will be screened by the Project Director or designee to 
determine whether mandatory submission requirements have been met.  The screening process 
is not an evaluation of the proposal's quality; rather, it is a cursory review of the proposal's 
responsiveness to the mandatory submission requirements of the RFP.  A structured review 
process will be used as a guide to screen each proposal.  Proposals screened as non-
responsive or non-compliant will be rejected.  Proposals submitted and prepared in compliance 
with RFP mandatory requirements will be eligible for further evaluation. 

Phase 2:  Detailed Evaluation of Technical Proposals - 700 Points or 70% 
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The evaluation team will review proposals and assess points according to the following 
distribution: 

Criteria Maximum Score 

1. Certification Statement (RFP Attachment 1) Mandatory

2. Transmittal Letter Mandatory

3. Table of Contents Mandatory

4. Executive Summary Mandatory

5. Corporate Capabilities 50

6. Understanding of the Project Scope  100

7. Technical Approach 100

8. Project  Approach 200

8.1. Methodology 

8.2. Controls 

8.3. User Involvement 

8.4. Service Level Agreements 

8.5. Multiple Stream Merge Process 

8.6. Project Work Plan 

9. Project Staffing 250

9.1. Qualifications 

9.2. Experience 

9.3. Structure 

10. Subcontractors Mandatory 

(if subcontractors are proposed)

11. Attachments 

Total 700
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Corporate Capabilities   50 points or 5% 

Stability - Points awarded will be based on review and assessment of the Proposer's 
three most recent annual reports, audited financial statements and/or other evidence of 
company's financial status.  Proposal will be analyzed to determine the degree to which 
Proposer's corporate, financial and technical resources are sufficient to demonstrate and 
support the Proposer's ability to successfully complete an engagement of this scope. 

Flexibility - The ability of the Proposer to accept the terms and conditions of the RFP 
without modification will earn additional points (not to exceed 50 point maximum).  The 
ability of the Proposer to provide perpetual royalty free licenses to any products that are 
later developed and marketed by Proposer as a result of the work performed during this 
engagement will earn additional points (not to exceed 50 point maximum).   

Experience - Preference will be given to Proposers who include evidence in proposal of 
recent success in assisting states in the design, development, implementation or transfer 
of web-based systems, particularly with COTS solutions and/or in the areas of Child 
Welfare, Child Support, TANF, SNAP, Child Care, Customer Portals, and Provider 
Portals.  Experience in large-scale systems implementation and support related to DCFS 
programs and experience in integrating or interfacing mission critical legacy mainframe 
systems with proposed solutions is preferred. Similarly, experience with the proposed 
solution software products is preferred.  Higher point award (not to exceed 50 point 
maximum) is possible with inclusion and verification of documentation supporting 
acceptance, satisfaction, and favorable opinion of systems and work by governmental 
officials. 

Understanding of the Project Scope 100 points or 10% 

Understanding of Project - Point allocation will be based upon proposals which 
demonstrate corporate awareness and commitment to projects aimed at social service 
information systems and an understanding of the needs and objectives of the 
Department of Children and Family Services and its programs.  Similar successful 
engagements and Proposer’s ability to thoroughly yet succinctly present knowledge 
gained and lessons learned may yield additional points.  Points will be distributed based 
on the degree proposals reflect an understanding of the complexities of social service 
programs, the issues surrounding governmental agencies undertaking organizational re-
engineering and the challenges of transitioning from mainframe stove-piped legacy 
systems to web-based systems over an extended period while enduring budget 
challenges and changes in administration.  Particular attention to solving data sharing, 
confidentiality, security, and ownership issues should be addressed to possibly acquire 
additional points.  Proposers outlining solutions that extensively promote e-government 
and self-servicing are preferred. 

Technical Approach 100 points or 10% 

Point scoring will be based on characteristics of the proposed COTS, custom build, or transfer 
product related to scalability, stability, recoverability, maintainability, flexibility, expandability, 
interoperability, maturity, supportability, manageability, portability, usability, modeling, 
productivity, testing, version control, performance, security etc.  Proposer should detail 
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functionality and highlight the features of the product as related to DCFS programs as well as 
the COTS, custom build, or transfer product in relation to the functional and technical 
requirements identified in RFP Attachment 7 to earn a higher score (not to exceed 100 points). 

Points awarded will be influenced by Proposer’s cost benefit analysis and rationale for use of 
proposed COTS products.  Proposer should present evidence of the viability of proposed COTS 
product by documenting successful implementations.  Higher points will be generated for 
Proposer with sound routines to address ease of integration and impact associated with ongoing 
and varying upgrades, versions, releases, and patch dates per package.  Proposers should 
provide examples of a mature supported product that is beyond release 1 and available with 
extensive electronic and paper documentation (both technical and user oriented) as well as an 
established product support call center, web site and recurring product training opportunities 
based on a published curriculum at set rates.  Higher points (not to exceed 100) are achievable 
for Proposer that is able to commit to providing incentives such as future discounts, reduced 
license fees, or free support services to Louisiana for any proposed COTS products and any 
newly developed products that may be spawned from the project work and planned for 
distribution. Any cost offsets will be assessed and points awarded in this category. 

Project Approach 200 points or 20% 

The Project Approach will be evaluated based on 3 sections of the proposal: Methodology and 
Approach, Project Planning and Management, and the Project Work Plan. 

Methodology - Points will be awarded for proposals delineating a logical, clear, and 
detailed statement of methodology leading to successful completion of all aspects of the 
project, contractual requirements and the project deliverables.  Higher points (not to 
exceed 200) are obtainable by describing an approach that has incremental successful 
release roll-outs of functionality and ability to adapt to changing requirements and 
priorities.  Approaches emphasizing modular components, thorough analysis, detailed 
documentation, meticulous testing, controlled conversions, successful implementation, 
comprehensive support, and mentoring while being on time and on budget may yield 
additional points (not to exceed 200).  Approaches providing early deployment of 
customer and provider interfacing web portal components may earn additional points 
(not to exceed 200).  Proposer should detail the method and factors used to derive the 
staff-hours of effort for each activity within the work plan.  Approaches that employ 
business and system modeling using an integrated software development suite of COTS 
products with Unified Modeling Language standard notation and extensive traceability 
are preferred.     

Controls - Points will be allocated for proposals with management controls that are 
sufficient to ensure successful completion of the project.  Assumptions and constraints 
should be openly revealed.  Additional points can be achieved by inclusion of perceived 
risks and appropriate mitigation strategies.  Describing the authority of the on-site project 
manager to easily obtain needed resources and institute change when necessary may 
yield additional points (not to exceed 200).  Proper time controls and issue resolution 
strategies along with timely status reporting procedures, sound quality assurance 
controls and a realistic sign-off process may result in more points (not to exceed 200). 
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User Involvement - Point distribution will occur for the inclusion of sufficient State 
Information Technology staff, user and stakeholder involvement to ensure that the 
project meets DCFS’ stated needs and that the Department will be capable of 
performing required functions of future project phases and after implementation.  
Training, mentoring and meaningful activities directed at State staff (technical and end-
user) in preparation to receive and support the proposed system may earn more points 
(not to exceed 200).  

Service Level Agreements - Points will be allocated for proposals with sufficient details 
as to how Proposer plans to satisfy the system performance standards identified in RFP 
Attachment 7 Requirements.  Proposer should present sound detailed Capacity Analysis 
and Resource Requirements documentation of the proposed solution along with 
appropriate descriptions of approaches and techniques to meet performance standards 
criteria.  Points will also be allocated for proposals with sufficient details as to how 
Proposer plans to satisfy the response requirements to help desk calls and post-
implementation support response requirements as identified in RFP Attachment 8 
Statement of Work Section 13.12.  

Multiple Stream Merge Process – Points will be awarded for proposals with build and 
deployment processes that promote the ability to simultaneously control code 
development versioning and check-in, check-out procedures yet allows multiple 
developers to concurrently work in same modules without impacting each other or the 
integrity of the system.    

Project Plan – The Project Work Plan should be summarized in the body of the 
proposal with a detailed Gantt chart provided as an attachment.   

Project Staffing 250 points or 25% 

Project Staffing will be evaluated based on two sections of the proposal: Organization and 
Staffing, and Resumes and Roles of Proposed Staff. 

Qualifications - Points will be determined through assessment of experience, 
education, certification, and training background of the Proposers project staff.  Higher 
point award (not to exceed 250) is possible with inclusion of documentation supporting 
individual’s excellent performance, commitment to quality, achievements, awards, 
creativity, and favorable opinion of staff by previous clients, particularly governmental 
officials. 

Experience - Points will be awarded for project staff with recent and sustained 
experience in social service projects, specifically with their proposed solution and/or in 
the areas of Child Welfare, Child Support, TANF, SNAP, Child Care, Customer Portals, 
and Provider Portals.  Emphasis will be placed on recent web-based experience and 
success.  Proposals will be reviewed for specific examples of project staff member's 
knowledge of Child Welfare, Child Care, Child Support Enforcement, SNAP, TANF, 
Project Management, web-based multi-program application/eligibility systems and any 
proposed COTS products. Points will also be awarded for staff who have worked for the 
Proposer for an extended period or staff who have worked together on previous 
successful large-scale projects. Experience in large-scale systems implementation and 
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support related to DCFS programs and experience in integrating or interfacing mission 
critical legacy mainframe systems with proposed framework is preferred.  Experience is 
required in proposed COTS solution and tools.   

Structure – Points will be assigned for the manner in which Proposer approached 
project organization and staffing.  The quantity and quality of staff proposed will be 
assessed as well as the appropriateness and value of the role/responsibilities each staff 
member is assigned on the project team.  A team structure that complements, 
supplements, and integrates the State’s team may earn additional points (not to exceed 
250 point maximum).  A staffing approach that balances on-site full time personnel with 
just-in-time as needed expertise is preferred.  A staffing pattern that promotes longevity 
and continuity of resources throughout the project is preferred.  The State also prefers 
staffing patterns that promotes Proposer staff performing all work in Baton Rouge at or 
near the project site.  A staffing approach that contains significant off-shore development 
work will receive fewer points.  Proposer should also address the approach to resolving 
personnel issues. 

Phase 3:  Cost Analysis - 300 Points or 30% 

The costs to be scored will be the total cost required to comply with the requirements of the 
RFP. All costs and the total project cost must be included in the proposal.  Costs will include the 
cost as proposed in the Cost Proposal and additional State support or resources that may be 
required to be provided.  The evaluation basis will be for Total Cost of Ownership (TCO) over 
ten (10) years.   

Proposer proposing multiple implementation release roll-outs of separate components may 
complete a separate Cost Sheet Summary instrument (labeled accordingly) for each individually 
implemented component.  For simplicity all costs must be summarized on a single Cost Sheet 
Summary instrument labeled “Total”.   It is acceptable for all project management, initiation and 
software purchase costs to be listed only once on the “Total” sheet and not unnecessarily 
divided among multiple cost sheets covering multiple release roll-outs. 

A separate Cost Sheet Summary should also be completed for any optional suggestions 
Proposer may want to propose for the State to consider. Optional suggestions should be 
recorded on a Cost Sheet Summary instrument that is re-titled as “Optional” Cost Sheet 
Summary. Optional suggestions must not be reflected in the “Total” Cost Sheet Summary.  The 
Total Cost line on the “Total” Cost Sheet Summary will represent the Proposer’s final total price. 
It should be noted that during the Best and Final Offer (BAFO) process, if DCFS determines 
there is merit in the optional suggestion then DCFS will provide the concept of the optional 
suggestion to all Proposers included in the BAFO for inclusion as an update in their final 
Proposal submission.    

As described in the RFP Cost Proposal – Cost and Pricing Analysis, the Proposer is required to 
provide supporting charts in Microsoft Excel to facilitate the State’s understanding of the 
Proposer’s basis for arriving at certain costs and for use in future budgeting. Three hundred 
(300) points will be awarded to the Proposer with the lowest total cost.  For each cost proposal 
the points will be determined by calculating a percentage ratio (carried to two decimals: 99.99%) 
using the formula below.  That ratio will then be applied to the 300 points.  The following formula 
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represents the method for cost point award: 300 * (X[Lowest Responsive Proposal Cost] / 
Y[Total Proposal Cost]) rounded to the nearest whole number.   

Phase 4:  Oral Interviews 

Upon the completion of the technical proposal review and compilation of technical evaluation 
scores, the Proposal Review Committee Chairman will independently calculate the cost 
evaluation score for each proposal and add to the technical score to determine the rank order of 
scoring of proposals.  Those Proposers that have a reasonable chance of achieving the highest 
score will be invited for oral presentations. Selected Proposers will be given five days’ notice to 
prepare for oral presentations.  All key staff identified in the proposal, including subcontractors if 
any, will be expected to attend with no more than 20 people attending in total.  Primes with 
subcontractors should ensure at least one subcontractor staff member attend.   

Oral presentations are an opportunity for the State to acquire another perspective concerning 
Proposers staff and to ascertain a clearer understanding of the Proposer’s product and 
approach.  An interactive demonstration of the solution to reveal the power, functionality, 
versatility, and user-friendliness is required.  DCFS may provide prescriptive scenarios to follow 
or may allow Proposers to suggest scenarios that are realistic and germane to the DCFS 
business processes. Since DCFS is particularly interested in the solution’s ability to 
accommodate incremental releases, Proposers should be prepared to discuss and/or 
demonstrate product adaptability within the Proposer’s approach.  Proposers should prepare for 
a presentation not to exceed two hours, a demonstration not to exceed two hours and a 
question/answer period not to exceed three hours.  Concurrent separate technical and 
programmatic sessions may be required.  Orals are not an opportunity to change proposal 
content.  Members of the Proposal Review Committee will attend oral presentations and at the 
conclusion will adjust evaluation scores as needed.  The same evaluation criteria and point 
system applied to the scoring of proposals prior to the oral presentation described in Phase 2 
Detailed Evaluation of Technical Proposal will be applied to the scoring post oral presentation. 
Any cost incidental to an oral presentation or proposal preparation or submission shall be borne 
by the Proposer.   

Phase 5:  Best and Final Offer 

If the State issues a written Request for Best and Final Offer (BAFO), it will be issued to all 
Proposers that participated in the oral presentations.  Each Proposer included in the BAFO 
process will receive a Request for BAFO with a list of issues, concerns and/or requests for 
additional clarification including, but not limited to functional capabilities, cost, contractual gaps, 
and other Proposer-specific issues unique to their proposed solution. Proposers will be required 
to submit a written response to the Request for BAFO in accordance with the specified deadline 
for submission stated in the Request. 

The Proposal Review Committee will meet in a facilitated work session to discuss each BAFO 
received.  All information received from the Proposer will be used by the Proposal Review 
Committee to derive a consensus score for each of the specified criteria.  Each criterion will be 
assigned scores to reflect the overall strength of each proposal taking into account all changes 
and clarifications provided by the Proposers during the evaluation process using a consensus-
based approach.  After BAFO discussions are complete, those proposals will be rescored in the 
same technical and cost areas, and the technical and cost scores may be adjusted.   
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Sample Point Awards  

Presented on the next page is a sample scenario in which four proposals are received with one 
being screened out for not having an original signature on the proposal and not attending the 
mandatory proposers’ conference.  Three are selected for evaluation.  The columns for each 
Proposer depict the scores obtained during each evaluation phase. 
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Sample Point Awards 

Points Awarded Proposer A Proposer B Proposer C Proposer D 

Passed screening 
review Yes    Yes    Yes    

No signature  
and 

Evaluation Phase Original Orals BAFO Original Orals BAFO Original Orals BAFO

did not 
attend 
Mandatory 
Proposer 
Conference 

Firm               
50 points 40 40 40 35 35 35 50 50 50 0 

Staff               
250 points 200 205 205 180 185 190 240 225 230 0 

Understanding   
100 points 95 100 100 85 90 90 100 100 100 0 

Approach           
200 points 185 190 195 150 170 180 190 195 200 0 

COTS software 100 
points 80 90 90 70 90 90 90 90 90 0 

Cost               
300 points 250 250 288 300 300 300 225 225 240 0 

Total                1000 
points 850 875 918 820 870 885 895 885 910 0 

Proposal Offer $30,000,000    $25,000,000 $25,000,000   $24,000,000 $33,333,333   $30,000,000 $22,000,000  

Winning Proposal           
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7 SUCCESSFUL CONTRACTOR REQUIREMENTS 

7.1 Corporation Requirements 

If the contractor is a corporation not incorporated under the laws of the State of Louisiana, the 
contractor shall have obtained a certificate of authority pursuant to R. S. 12:301-302 from the 
Secretary of State of Louisiana. 

If the contractor is a for-profit corporation whose stock is not publicly traded, the contractor shall 
ensure that a disclosure of ownership form has been properly filed with the Secretary of State of 
Louisiana. 

7.2 Billing and Payment 

Payments will be made by the Agency within approximately thirty (30) days after receipt of a 
properly executed invoice, and DCFS approval.  All invoices shall include the contract number 
and itemized costs in accordance with the payment terms of the awarded contract. 

A monthly retainage of 10% will be withheld by the State to be paid upon approval of the final 
invoice. 

7.3 Confidentiality  

All financial, statistical, personal, technical, and other data and information relating to the State's 
operations which are designated confidential by the State and made available to the contractor 
in order to carry out this contract, or which become available to the contractor in carrying out 
this contract, shall be protected by the contractor from unauthorized use and disclosure through 
the observance of the same or more effective procedural requirements as are applicable to the 
State. The identification of all such confidential data and information as well as the State's 
procedural requirements for protection of such data and information from unauthorized use and 
disclosure shall be provided by the State in writing to the contractor. If the methods and 
procedures employed by the contractor for the protection of the contractor's data and 
information are deemed by the State to be adequate for the protection of the State's confidential 
information, such methods and procedures may be used, with the written consent of the State, 
to carry out the intent of this paragraph.  The contractor shall not be required under the 
provisions of the paragraph to keep confidential any data or information, which is or becomes 
publicly available, is already rightfully in the contractor's possession, is independently developed 
by the contractor outside the scope of the contract, or is rightfully obtained from third parties. 

Under no circumstance shall the contractor discuss and/or release information to the 
media concerning this project without prior express written approval of the Department 
of Children and Family Services. 
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Attachment 1 - CERTIFICATION 
The undersigned hereby acknowledges she/he has read and understands all requirements and 
specifications of the Request for Proposals (RFP), including attachments. 

OFFICIAL CONTACT:  The State requests that the Proposer designate one person to receive 
all documents and the method in which the documents are best delivered.  Identify the Contact 
name and fill in the information below and indicate preferred method of communication: (Print 
Clearly)   

Date  Official Contact Name:  

A. E-mail address:  

B. Facsimile number with area code: (         ) 

C. U.S. mail address:  

Proposer certifies that the above information is true and grants permission to the State or 
Agencies to contact the above named person or otherwise verify the information provided. 

By its submission of this proposal and authorized signature below, Proposer certifies that:  

1. The information contained in its response to this RFP is accurate; 

2. Proposer complies with each of the mandatory requirements listed in the RFP and will meet 
or exceed the functional and technical requirements specified therein; 

3. Proposer accepts the procedures, evaluation criteria, contract terms and conditions except 
those requested to be altered in Proposal Section ___, and all other administrative 
requirements set forth in this RFP. 

4. Proposer's quote is valid for at least 180 days from the date of proposer's signature below; 

5. Proposer understands that if selected as the successful Proposer, he/she will have seven 
(7) business days from the date of delivery of final contract in which to complete contract 
negotiations, if any, and execute the final contract document.   

Authorized Signature:  

Typed or Printed Name:  

Title:  

Company Name:  

Address:  

City:  State:  Zip:  

   

Signature of Proposer's Authorized Representative  Date 
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7.3.1.1 STATE RELATIONSHIP 
This section must also include the following administrative data and documents, as applicable: 

a) Employer Federal ID#; 
b) Name and address(es) of Principal Officers;  
c) Name and address of local representative, if any; 
d) If any person named above is a former Louisiana state employee, indicate State Agency 

where last employed, position title, termination date and SSN; 
e) If the Proposer was engaged by DCFS, previously named DSS, within the past twenty-

four (24) months, indicate the Contract #, State Contact name and telephone number, 
and/or any other information necessary to identify engagement; 

f) If a corporation, Board Resolution Statement signifying signer of proposal is so 
authorized to negotiate and sign resulting contract;  

g) Certificate of Authority from Secretary of State if out-of-state corporation; and  
h) Any required insurance certificates.  
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Attachment 2 - Contract 

State of Louisiana Contract Conditions & Exceptions 
A proposed contract is attached.  The selected Proposer will be expected to enter into a 
contract that is substantially the same as shown here.  In no event shall a Proposer submit its 
own standard contract terms and conditions as a response to this RFP.  The Proposer must 
submit with its proposal any exceptions or exact contract deviations that its firm wishes to 
negotiate; however, many clauses are required by Louisiana state law and cannot be 
negotiated.  Negotiations as described in the RFP may begin with the announcement of the 
selected Proposer.  Proposer exceptions should be set forth in detail in a table in the Proposal, 
including the section of the contract affected by the exceptions, issue, reason for the proposed 
change, proposed alternative language (which is marked to show the changes to the model 
contract) and the impact, if any, on the Proposer’s proposed total firm fixed price, which is 
based on the published contract.   

Contract Section 

 

Issue Reasons for Proposed 
Change and Rationale 
for Cost Reduction 

Proposed Alternative 
Language 

Cost Reduction 
Impact on Price 

 

Planned Tailoring of the Standard Contract 
The State of Louisiana Standard Contract provides options for tailoring to fulfill specific needs. 
This section identifies options selected by DCFS that may be of particular interest to Proposers. 

2.1   Fixed Fee 

DCFS seeks fixed fee proposals to address the deliverables and services needed for the CAFÉ 
Project. The fixed fee model, however, may require the following modifications to ensure 
comparability of proposals. Activities identified by Proposer as optional must be priced 
separately (with separate Attachment 3 template completed and marked as “Optional 
Suggestions”) and not included in pricing for the base proposal.  An hourly fee schedule may be 
proposed for the other optional items. Potential Proposers should recognize, however, that 
DCFS prefers fixed fee pricing whenever feasible. 

2.2   Liquidated Damages 

a) Parties agree that continuity of staff is critical to the success of the Project. Except for 
resignation, illness or other factors beyond the Contractor’s reasonable control, any 
unplanned removal or reduction in work hours of Contractor staff, including Key Staff, from 
the Project without State written consent and such removal is determined detrimental to the 
Project by the State CAFÉ Project Director, the Contractor shall pay to the State as 
liquidated damages an amount not to exceed $100,000 per occurrence for Key Staff and 
$50,000 per occurrence for non-Key Staff. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

b) Parties agree that timeliness of Work Products is critical to the success of the Project. 
Except for factors beyond the Contractor’s reasonable control, any scheduled recurring 
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Work Products (e.g. Reports) that are delivered later than five work days from planned date 
without State written consent and such delay is determined detrimental to the Project by the 
State CAFÉ Project Director, the Contractor shall pay to the State as liquidated damages an 
amount not to exceed $1,000 per day, per occurrence. Such sums shall be treated as 
liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct 
such liquidated damages from any sums due the Contractor. 

c) Parties agree that timeliness of Work Products is critical to the success of the Project. 
Except for factors beyond the Contractor’s reasonable control, any officially delivered Work 
Products that are required to be submitted for review for approval that is more than ten 
calendar days overdue according to the most recent approved project work plan and is 
determined detrimental to the Project by the State CAFÉ Project Director;;; the Contractor 
shall pay to the State as liquidated damages an amount not to exceed $10,000 per 
occurrence. Such sums shall be treated as liquidated damages in lieu of actual damages 
and not as a penalty.  The State may deduct such liquidated damages from any sums due 
the Contractor. 

d) Parties agree that quality of Work Products is critical to the success of the Project. Except 
for factors beyond the Contractor’s reasonable control, any delivered Work Product 
considered official that is required to be resubmitted for review for approval on more than 
two occasions and such repetitive review is determined detrimental to the project by the 
State CAFÉ Project Director;;; the Contractor shall pay to the State as liquidated damages 
an amount not to exceed $10,000 per occurrence. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

e) Parties agree that the availability of the system for user access is critical to the success of 
the Project.  Except for factors beyond the Contractor’s reasonable control, any 
unscheduled downtime of the system exceeding four (4) hours or any slow down in user 
response times that results in the system failing to complete typical transactions within ten 
(10) minutes for more than ten (10) users over the course of four (4) hours and such 
situations are determined detrimental to the Project by the State CAFÉ Project Director, the 
Contractor shall pay to the State as liquidated damages an amount not to exceed $10,000 
per occurrence, not to exceed $50,000 per day. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

f) Parties agree that the responsiveness of the system to user access is critical to the success 
of the Project.  Except for factors beyond the Contractor’s reasonable control, any slow 
down in user response times that fails to meet the service level agreements that are 
determined detrimental to the project by the State CAFÉ Project Director, the Contractor 
shall pay to the State as liquidated damages an amount not to exceed $1,000 per 
occurrence, not to exceed $10,000 per day. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

g) Parties agree that the responsiveness of the Contractor in solving system problems is critical 
to the success of the Project.  Except for factors beyond the Contractor’s reasonable control, 
any response times that fail to meet the service level agreements that are determined 
detrimental to the Project by the State CAFÉ Project Director, the Contractor shall pay to the 
State as liquidated damages an amount not to exceed $1,000 per occurrence, not to exceed 
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$10,000 per day. Such sums shall be treated as liquidated damages in lieu of actual 
damages and not as a penalty.  The State may deduct such liquidated damages from any 
sums due the Contractor. 

h) Parties agree that meeting the Project Critical Event schedule is mandatory for the success 
of the Project.  Except for factors beyond the Contractor’s reasonable control, any Critical 
Event that has not been able to be Accepted by the State within one month of the official 
Project Work Plan scheduled Acceptance date, and such delay is determined detrimental to 
the Project by the State CAFÉ Project Director, the Contractor shall pay to the State as 
liquidated damages an amount not to exceed $1,000 per day or a total of $500,000 per 
Critical Event per Release. Such sums shall be treated as liquidated damages in lieu of 
actual damages and not as a penalty.  The State may deduct such liquidated damages from 
any sums due the Contractor.  

i) The parties acknowledge and agree that Contractor could incur liquidated damages for more 
than one event if Contractor fails to meet its obligations by each date. 

j) The assessment of liquidated damages shall not constitute a waiver or release of any other 
remedy the State may have under this contract for Contractor’s breach of this contract, 
including without limitation, the State’s right to terminate this contract, and the State shall be 
entitled in its discretion to recover actual damages caused by Contractor’s failure to perform 
its obligations under this contract.  However, the State will reduce such actual damages by 
the amounts of liquidated damages received for the same events causing said damages.  In 
addition, such actual damages shall be subject to Contract Section 4.5.0.D. 

k) Amounts due to the State as liquidated damages may be deducted by the State from any 
money payable to Contractor under this contract, or the State may bill Contractor as a 
separate item and Contractor shall promptly make payments on such bills. 
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State of Louisiana Contract Conditions & Exceptions 
A proposed contract is attached.  The selected Proposer will be expected to enter into a 
contract that is substantially the same as shown here.  In no event shall a Proposer submit its 
own standard contract terms and conditions as a response to this RFP.  The Proposer must 
submit with its proposal any exceptions or exact contract deviations that its firm wishes to 
negotiate; however, many clauses are required by Louisiana state law and cannot be 
negotiated.  Negotiations as described in the RFP may begin with the announcement of the 
selected Proposer.  Proposer exceptions should be set forth in detail in a table in the Proposal, 
including the section of the contract affected by the exceptions, issue, reason for the proposed 
change, proposed alternative language (which is marked to show the changes to the model 
contract) and the impact, if any, on the Proposer’s proposed total firm fixed price, which is 
based on the published contract.   

Contract Section 

 

Issue Reasons for Proposed 
Change and Rationale 
for Cost Reduction 

Proposed Alternative 
Language 

Cost Reduction 
Impact on Price 

 

Planned Tailoring of the Standard Contract 
The State of Louisiana Standard Contract provides options for tailoring to fulfill specific needs. 
This section identifies options selected by DSS that may be of particular interest to Proposers. 

2.1   Fixed Fee 

DSS seeks fixed fee proposals to address the deliverables and services needed for the CAFÉ 
Project. The fixed fee model, however, may require the following modifications to ensure 
comparability of proposals. Activities identified by Proposer as optional must be priced 
separately (with separate Attachment 3 template completed and marked as “Optional 
Suggestions”) and not included in pricing for the base proposal.  An hourly fee schedule may be 
proposed for the other optional items. Potential Proposers should recognize, however, that DSS 
prefers fixed fee pricing whenever feasible. 

2.2   Liquidated Damages 

a) Parties agree that continuity of staff is critical to the success of the Project. Except for 
resignation, illness or other factors beyond the Contractor’s reasonable control, any 
unplanned removal or reduction in work hours of Contractor staff, including Key Staff, from 
the Project without State written consent and such removal is determined detrimental to the 
Project by the State CAFÉ Project Director, the Contractor shall pay to the State as 
liquidated damages an amount not to exceed $100,000 per occurrence for Key Staff and 
$50,000 per occurrence for non-Key Staff. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

b) Parties agree that timeliness of Work Products is critical to the success of the Project. 
Except for factors beyond the Contractor’s reasonable control, any scheduled recurring 
Work Products (e.g. Reports) that are delivered later than five work days from planned date 
without State written consent and such delay is determined detrimental to the Project by the 
State CAFÉ Project Director, the Contractor shall pay to the State as liquidated damages an 
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amount not to exceed $1,000 per day, per occurrence. Such sums shall be treated as 
liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct 
such liquidated damages from any sums due the Contractor. 

c) Parties agree that timeliness of Work Products is critical to the success of the Project. 
Except for factors beyond the Contractor’s reasonable control, any officially delivered Work 
Products that are required to be submitted for review for approval that is more than ten 
calendar days overdue according to the most recent approved project work plan and is 
determined detrimental to the Project by the State CAFÉ Project Director;;; the Contractor 
shall pay to the State as liquidated damages an amount not to exceed $10,000 per 
occurrence. Such sums shall be treated as liquidated damages in lieu of actual damages 
and not as a penalty.  The State may deduct such liquidated damages from any sums due 
the Contractor. 

d) Parties agree that quality of Work Products is critical to the success of the Project. Except 
for factors beyond the Contractor’s reasonable control, any delivered Work Product 
considered official that is required to be resubmitted for review for approval on more than 
two occasions and such repetitive review is determined detrimental to the project by the 
State CAFÉ Project Director;;; the Contractor shall pay to the State as liquidated damages 
an amount not to exceed $10,000 per occurrence. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

e) Parties agree that the availability of the system for user access is critical to the success of 
the Project.  Except for factors beyond the Contractor’s reasonable control, any 
unscheduled downtime of the system exceeding four (4) hours or any slow down in user 
response times that results in the system failing to complete typical transactions within ten 
(10) minutes for more than ten (10) users over the course of four (4) hours and such 
situations are determined detrimental to the Project by the State CAFÉ Project Director, the 
Contractor shall pay to the State as liquidated damages an amount not to exceed $10,000 
per occurrence, not to exceed $50,000 per day. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

f) Parties agree that the responsiveness of the system to user access is critical to the success 
of the Project.  Except for factors beyond the Contractor’s reasonable control, any slow 
down in user response times that fails to meet the service level agreements that are 
determined detrimental to the project by the State CAFÉ Project Director, the Contractor 
shall pay to the State as liquidated damages an amount not to exceed $1,000 per 
occurrence, not to exceed $10,000 per day. Such sums shall be treated as liquidated 
damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor. 

g) Parties agree that the responsiveness of the Contractor in solving system problems is critical 
to the success of the Project.  Except for factors beyond the Contractor’s reasonable control, 
any response times that fail to meet the service level agreements that are determined 
detrimental to the Project by the State CAFÉ Project Director, the Contractor shall pay to the 
State as liquidated damages an amount not to exceed $1,000 per occurrence, not to exceed 
$10,000 per day. Such sums shall be treated as liquidated damages in lieu of actual 
damages and not as a penalty.  The State may deduct such liquidated damages from any 
sums due the Contractor. 
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h) Parties agree that meeting the Project Critical Event schedule is mandatory for the success 
of the Project.  Except for factors beyond the Contractor’s reasonable control, any Critical 
Event that has not been able to be Accepted by the State within one month of the official 
Project Work Plan scheduled Acceptance date, and such delay is determined detrimental to 
the Project by the State CAFÉ Project Director, the Contractor shall pay to the State as 
liquidated damages an amount not to exceed $1,000 per day or a total of $500,000 per 
Critical Event per Release. Such sums shall be treated as liquidated damages in lieu of 
actual damages and not as a penalty.  The State may deduct such liquidated damages from 
any sums due the Contractor.  

i) The parties acknowledge and agree that Contractor could incur liquidated damages for more 
than one event if Contractor fails to meet its obligations by each date. 

j) The assessment of liquidated damages shall not constitute a waiver or release of any other 
remedy the State may have under this contract for Contractor’s breach of this contract, 
including without limitation, the State’s right to terminate this contract, and the State shall be 
entitled in its discretion to recover actual damages caused by Contractor’s failure to perform 
its obligations under this contract.  However, the State will reduce such actual damages by 
the amounts of liquidated damages received for the same events causing said damages.  In 
addition, such actual damages shall be subject to Contract Section 4.5.0.D. 

k) Amounts due to the State as liquidated damages may be deducted by the State from any 
money payable to Contractor under this contract, or the State may bill Contractor as a 
separate item and Contractor shall promptly make payments on such bills. 
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State of Louisiana Contract 

 

 

Recitals 

 

1.0   Definitions 

2.0   Administrative Requirements 

2.1   Complete Description of Services 

2.2   Term of Contract 

2.3   Staff Insurance 

2.4   Licenses And Permits 

2.5   Security 

2.6   Taxes 

2.7   Confidentiality 

2.8   Warranties 

3.0   Technical Requirements 

3.1   Statement Of Work 

3.2  Configuration  Requirements 

3.3   Project Management 

3.4   Quality Assurance Reviews 

3.5   Contractor Resources 

3.6   State CAFÉ Project Director 

3.7   State Furnished Resources 

3.8   State Standards And Guidelines 

3.9   Electronically Formatted Information 



 

 

Louisiana CAFÉ RFP Attachment 2  51                                           September 8, 2010 

4.0   Deliverables 

4.1   General 

4.2   Work Plan 

4.3   Acceptance Process for Deliverables 

4.4   Source Code 

4.5   Protection From Damage 

4.6   Delivery 

4.7   Interpretation of Deliverables 

4.8   Knowledge Transfer 

4.9   Go/No Go Decisions 

4.10 Federal Approval 

5.0   Compensation and Maximum Amount of Contract 

5.1   Payment for Services and Deliverables 

5.2   Financial Remedies 

5.3   Retainage Payments 

5.4   Liquidated Damages 

 

6.0   Termination 

6.1   Termination for Cause 

6.2   Termination for Rejection of Deliverables 

6.3   Termination for Conflict of Interest 

6.4   Termination for State’s Nonpayment 

6.5   Termination Remedies 

6.6   Termination for Convenience 

6.7   Termination for Withdrawal of Authority 
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6.8   Termination Procedure 

7.0   Claims and Controversies 

8.0   Availability of Funds 

9.0   Ownership and Licenses 

9.1   Ownership 

9.2   Licenses to Software and Documentation 

9.3   Intellectual Property Indemnity 

10.0   Assignment 

11.0   Right to Audit 

12.0   Record Retention 

13.0   Record Ownership 

14.0   Amendments in Writing 

15.0   Fund Use 

16.0   Non-Discrimination and Civil Rights 

17.0   Anti-Kickback Clause 

18.0   Clean Air Act 

19.0   Energy Policy and Conservation Act 

20.0   Clean Water Act 

21.0   Anti-Lobbying and Debarment Act 

22.0   Headings 

23.0   Force Majeure 

24.0   Governing Law 

25.0   Entire Agreement and Order of Precedence 

26.0   Supplemental Contracts 

27.0   Authority 
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28.0   Binding Effect 

29.0   Counterparts 

30.0   Covenant Against Contingent Fees 

31.0   Cooperation of Parties 

32.0   Independent Status of Contractor 

33.0   Legal and Regulatory Compliance 

34.0   Nonwaiver 

35.0   Notice of Delay 

36.0   Notices 

37.0   Publicity 

38.0   Remedies 

39.0   Severability 

40.0   Sovereign Immunity 

41.0   Subcontractors 

42.0   Subpoena 

43.0   Survival 

44.0   Waiver 

45.0   Damages Disclaimers and Limitations 

 

 

Attachment I - Statement of Work 
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 CONTRACT 

 BETWEEN 

THE STATE OF LOUISIANA/DEPARTMENT OF SOCIAL SERVICES 

AND 

 

_______________________________________________________ 

 

 

 

On this ___ day of _______________ (the “Effective Date”), the Department of Social Services, 
hereinafter sometimes referred to as the “State”, and _______________, hereinafter sometimes 
referred to as the “Contractor”, do hereby enter into a contract (the “contract”) under the 
following terms and conditions. 

 

Recitals 
 

State issued Request for Proposals #_______________ (“RFP”), which is dated _________, 
and which is incorporated into this contract by this reference; 

 

Contractor submitted a proposal in response to the RFP, dated___________, 20__; 

 

State evaluated the proposal and identified Contractor as the apparently successful contractor 
for its project as described in the RFP; 

 

Contractor desires to enter into a contract with State to meet the needs of State for the project; 
and 

 

State and Contractor have agreed that the terms and conditions of this contract shall govern 
Contractor’s furnishing to State a new technology system and associated deliverables and 
services for this project. 

 

Therefore, in consideration of the foregoing recitals and the mutual promises and covenants as 
set forth below, the parties agree as follows: 
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1.0   Definitions 
The following terms as used throughout this contract shall have the meanings as set forth 
below. 

1.1 “Acceptance” and “Approval”:  A Notice from State to Contractor that a Deliverable or 
Service has conformed to its applicable Acceptance Criteria in accordance with the process 
described in the RFP. 

1.2 “Acceptance Criteria”:  The Specifications against which each Deliverable shall be 
evaluated in accordance with the RFP and the Performance Standards, warranties and other 
requirements described in the contract, and State’s satisfaction for Services which are not 
subsumed in a Deliverable. 

1.3 “Acceptance Tests”:  The tests or reviews that are performed by State to determine 
there are no Deficiencies in the Deliverables and that must be satisfied before Acceptance can 
occur as set forth in the RFP; including without limitation User Acceptance Tests and 
Implementation Readiness Testing to the System. 

1.6 “Application Software”:  The Transfer Software, Proprietary Software and Third Party 
Software licensed or sublicensed to State from Contractor. 

1.7 “Change Order”:  A written form, in response to a Change Request, that is mutually 
agreed to in writing by State and Contractor, that modifies, deletes or adds to the Deliverables 
or Services, in whole or in part, and that is made in accordance with the terms of 
Attachment VII. 

1.8 “Change Request”:  A written form used to modify, delete or add to the Deliverables or 
Services, in whole or in part, made in accordance with the terms of Attachment VII. 

1.9 “Charges”:  The amount(s) to be paid for Services authorized under this contract, in 
whole or in part, as described in Attachment VII. 

1.10 “Confidential Information”:  Various trade secrets and information of each party that 
either Contractor or State desires to protect against unrestricted disclosure including without 
limitation State non-publicly available Data, nonpublic Specifications, the Software, State 
security data, any nonpublic information or documentation concerning either party’s business or 
future products or plans that are learned by the other party during the performance of this 
contract, and information that is designated as confidential by the disclosing party and, subject 
to Section 2.7.C, that may be exempt from disclosure to the public or other unauthorized 
persons under applicable State or federal statutes.  The following are hereby designated State 
Confidential Information:  client and employee personal information, including but not limited to 
names, addresses, Social Security numbers, e mail addresses, telephone numbers, financial 
profiles, credit card information, driver’s license numbers, medical data, law enforcement 
records, and such other Confidential Information as is described in this definition. 

1.11 “Confirmation”:  State’s receipt of notice and full supporting and written documentation 
(including without limitation test results) from Contractor that Contractor has, as applicable:  
completed a Deliverable in accordance with its Acceptance Criteria or pre-tested the System for 
compliance with the Specifications; and confirmed the Deliverable, including but not limited to 
the System, is ready for applicable Acceptance Tests. 

1.12 “Contractor”:  _____________________________, its employees and agents. 
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1.13 “Contractor Project Manager”:  The individual chosen by Contractor and approved by 
State with management responsibilities for Contractor. 

1.14 “Contractor Technology”:  Intellectual property owned by Contractor prior to the 
Effective Date (including modifications, enhancements or improvements to such intellectual 
property developed hereunder), including Contractor’s proprietary methodologies, project 
management and other tools, deliverable examples, procedures, processes, techniques, data 
models, templates, general purpose consulting and software tools, utilities, routines and the 
Proprietary Software. 

1.15 “Conversion”:  The Services performed by Contractor for converting historical and 
other Data for Processing by the Software and System as described in the RFP and the 
Proposal. 

1.16 “Converted Data”:  The Data which has been successfully converted by Contractor for 
Processing by the System. 

1.17 “Critical Event(s)”:  The events and Deliverables listed as such in Attachment I. 

1.18 “Custom Software”:  The modifications and changes to the Application Software and 
other software, including without limitation: Interfaces, designed, developed or produced by 
Contractor under the contract. 

1.19 “Data”:  The State’s records, files, forms, data and other documents, including but not 
limited to Converted Data. 

1.20 “Date/Time Compliance Warranty”:  The warranty as provided in the RFP. 

1.21 “Days”:  Calendar days, unless otherwise indicated. 

1.22 “DDI”:  Design, Development and Implementation. 

1.23 “Defect” and “Deficiency”:  A failure, defect or deficiency in a Deliverable, which 
causes it not to conform to its Specifications to the extent determined by the State in its 
reasonable judgment. 

1.24 “Deliverables”:  Contractor’s products which result from the Services and which are 
prepared for State (either independently or in concert with State or third parties) during the 
course of Contractor’s performance under this contract, including without limitation the System, 
each Release, the Pilot, Deliverables which are described in Attachment I and in the RFP and 
Proposal, Reports, as well as all designs, structures, know-how, techniques, and models 
developed in the course of rendering the Services and incorporated into such products. 

1.25 “Delivery Date(s)”:  The dates described in the Work Plan for the delivery of the 
Deliverables and Services to State. 

1.26 “Detailed System Design Deliverable”:  The Deliverable containing the detailed 
design for the System.  The Deliverable will include but not be limited to the Specifications for 
each Software module, the System design approach Deliverable, the design for the System to 
meet Performance Standards, and other requirements agreed to by the parties. 

1.27 “Documentation”:  All operations, technical and User manuals used in conjunction with 
the System, in whole and in part, including without limitation manuals provided by licensors of 
the Transfer Software and Third Party Software. 

1.28 “Effective Date”:  The date of execution of the contract by the State following approval 
of the contract by the Louisiana Division of Administration and Office of Contractual Review. 
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1.29 “Enhancements”: All updates, upgrades, additions, and changes to, and future 
releases of the Application Software in whole or in part, including without limitation:  (a) updated 
versions of the Application Software to operate on upgraded versions of firmware or upgraded 
versions of Equipment; and (b) updated versions of Application Software that encompass 
improvements, extensions, updates, error corrections, or other changes that are logical 
improvements or extensions of the Application Software supplied to State.  (ii) In addition, 
Enhancements will also include changes to the Software as described in Attachment VII. 

1.30 “Equipment”:  The computer hardware on which the Software shall operate following its 
delivery, all operating system software for use with the Equipment, and telecommunications 
facilities and services as described in Attachment V. 

1.31 “Executable Code”:  The version of the Software which is generated by an assembler 
from the Object Code of the Software and which will be installed and operated on the 
Equipment. 

1.32 “Federal Financial Participation”:  The federal government’s share of an expenditure 
made under the contract. 

1.33 “Go/No Go Decision”:  The decision by State to initiate productive use of a Release in 
the actual business operations of State after Acceptance and Approval of the “Go-Live 
Checklist.” 

1.34 “Implementation”:  The process for making the System, in whole and in part, fully 
Operational and in Productive Use by State for Processing the Data in State’s normal business 
operations. Implementation shall be considered complete when Contractor has completed the 
Implementation Services according to the Implementation Plan. 

1.35 “Implementation Plan”:  A plan prepared by Contractor as a Deliverable which details 
the transition from design and development of the System to full operation of the System in 
accordance with Specifications. 

1.36 “Implementation Readiness”:  Readiness activities as described in the RFP and 
Proposal. 

1.37 “Interfaces”:  Custom Software that is developed by Contractor for transmitting Data 
between the System and other systems, as noted in Appendix D of the RFP and Proposal. 

1.38 “Key Staff”:  Contractor’s key personnel listed in Attachment II. 

1.39 “Letter of Credit”:  A letter of credit securing Contractor’s performance of its contract 
obligations and other potential liabilities to State from the Effective Date until Approval, as 
described in Attachment IX. 

1.40 “Maximum Amount”:  The maximum amount payable by State to Contractor under this 
contract. 

1.41 “Notice”:  A written document given by a party to the other in accordance with 
Section 36.0. 

1.42 “Object Code”:  The binary code version of the Source Code that has been processed 
by a compiler. 

1.43 “Operational”:  The condition when the System is totally functional in accordance with 
its Specifications and usable for its purposes in the daily operations of State, and all of the Data 
has been loaded into the System and is available for Productive Use by State. 
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1.44 “Performance Standards”:  The standards to which the System shall perform during 
Acceptance Tests and the Warranty Period(s), as described in the RFP and as otherwise 
agreed to by the Parties during DDI activities. 

1.45 “Pilot”:  The tests and other activities to be conducted at sites designated by State, as 
described in the RFP and Proposal. 

1.46 “Platform Environment”:  The Equipment on which the System will be Operational as 
described in Attachment V. 

1.47 “Post-Implementation Support”:  The Services described in the RFP and Proposal. 

1.48 “Processing”:  The performance by the Software residing on the Equipment of logical 
operations and calculations on Data. 

1.49 “Production Environment”:  The Equipment on which the Software will be Operational 
in production for State. 

1.50 “Productive Use”:  The ability of Users to perform functional activities in the System 
that is Operational in the Production Environment in accordance with Specifications and 
Performance Standards.   

1.51 “Project”:  The planned undertaking regarding the DDI activities for all Releases of the 
contract. 

1.52 “Property”:  All State Equipment and other State real and personal property. 

1.53 “Proposal”:  Contractor’s response to the RFP, which is dated _______________, 
which is amended in Attachment X, and which is incorporated herein by this reference. 

1.54 “Proprietary Software”:  All computer programs which were developed and owned by 
Contractor or Subcontractors prior to the Effective Date or which are developed during the term 
by Contractor staff in performing work that is not for the Project and any modifications thereof 
and derivative works based therein, and the documentation used to describe, maintain and use 
such Proprietary Software. 

1.55 “Purchase Price(s)”:  The price(s) for the purchase of each Deliverable, in whole or in 
part, as described in Attachment I. 

1.56 “Quality Assurance” or “QA”: The process of reviewing project activities and Work 
Products to ensure merit, value and correctness, while objectively determining if the correct 
product was delivered, it meets the user’s needs and measures whether the product was built 
properly and according to technical specifications.   

1.57 “Readiness Assessment”:  The Deliverable described in the RFP and Proposal. 

1.58 “Release”:  The Software functionality to be provided by Contractor as described in the 
RFP and Proposal. 

1.59 “Retainage(s)”:  The payment amounts held back by State from each Deliverable 
Purchase Price and from Charges for Warranty Services and Post-Implementation Support. 

1.60 “Report(s)”:  Documents provided by Contractor to State regarding Project activities, 
events and Services provided. 

1.61 “Roll-out”:  The successful completion of Implementation activities that allows 
deployment of a Release to all Sites for Productive Use by Users. 
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1.62 “Schedule”:  The dates described in the Work Plan for commencement of and 
completion of performance of Services, delivery of Work Products, and other Project events and 
activities. 

1.63 “Self Help Code”:  Any back door, time bomb, or drop-dead device or other routine 
designed to disable a computer program with the passage of time or under the positive control 
of a person or party other than the State.  Excluded from this prohibition are identified and 
State-authorized features designed for purposes of maintenance or technical support. 

1.64 “Services”:  The tasks and services to be performed by Contractor on the Project, as 
described in the contract, including without limitation Project management, production and 
delivery of the Deliverables, Testing, Training, Pilot, Conversion, Implementation, Warranty 
Services, and Post-Implementation Support. 

1.65 “Site(s)”:  The location(s) for the State or Contractor Equipment and Software, as 
agreed to by State. 

1.66 “Software”:  The Application Software, the Custom Software, and all Enhancements 
thereto all in Source Code and Executable Code formats.  Enhancements provided by 
Contractor prior to completion of the Project and during Warranty Services shall be included as 
part of the Software. 

1.67 “Source Code”:  The series of instructions to the computer for carrying out the various 
tasks that are performed by a computer program, expressed in a programming language that is 
easily comprehensible to appropriately trained personnel who translate such instructions into 
Object Code which then directs the computer to perform its functions. 

1.68 “Specifications”:  The technical and other written specifications and objectives that 
define the requirements and Acceptance Criteria, as described in the RFP, the Proposal and 
subsequent Deliverables; which have received Acceptance, met Performance Standards, and 
have been included in the necessary  Documentation.  Such Specifications shall include and be 
in compliance with all applicable state and federal policies, laws, regulations, usability 
standards, e.g., the American Disabilities Act (ADA), Older Americans Act, and the 
Rehabilitation Act Section 508 Subpart B Section 1194.21, et seq., and the requirements in the 
Rehabilitation Act Section 508 Subpart B Section 1194.22.  The Specifications are, by this 
reference, made a part of this contract, as though completely set forth herein. 

1.69 “Staff”:  Individuals assigned to the Project including State employees, State staff 
augmentation personnel, Contractor’s employees, Subcontractors and agents who shall provide 
the Services on behalf of Contractor. 

1.70 “State”:  The Louisiana State Department of Social Services, any division, section, 
office, unit or other entity thereof or any of the officers or other officials lawfully representing 
State. 

1.71 “State CAFÉ Project Director”:  The person designated by State to be responsible for 
all financial and contractual matters regarding the contract, including but not limited to, the 
person to whom State signature authority has been delegated in writing.  The person 
designated by State to be responsible for day to day management of State resources assigned 
to the Project and monitoring of the status of Contractor’s performance under the contract. The 
terms include, except as otherwise provided herein, an authorized representative of the Project 
Director acting within the limits of his/her authority. 
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1.72 “Statewide Implementation Acceptance”:  State notification of Acceptance following 
completion of Implementation activities and Roll-out of each Release throughout the State. 

1.73 “Subcontractor”:  A person, partnership, or company, not in the employment of or 
owned by Contractor, which is performing Services under this contract, under a separate 
contract with or on behalf of Contractor. 

1.74 “System”:  The complete collection of all Releases and Software, integrated and 
functioning together with the Data in accordance with the applicable Specifications and on the 
Equipment. 

1.75 “System Testing”:  Functional and integration testing performed on the System by 
Contractor so that Contractor can provide Confirmation of the System’s readiness for 
Acceptance Tests by State on the System and after Contractor has: completed design and 
development of the Custom Software, ,integrated the Application Software, Custom Software, 
Data and Equipment as the System. 

1.76 “Third Party Software”:  Software developed by third parties (not including 
Subcontractors) and generally distributed for commercial use, and not specifically designed or 
developed for State, including without limitation operating system software, tools, utilities, and 
commercial off the shelf software. 

1.77 “Training”:  Training Services to be provided by Contractor to State, as described in  
the RFP and Proposal and any Training Deliverable. 

1.78 “Transfer Software”:  Software that is transferred by Contractor from another party for 
use by State and that shall be provided by Contractor under this contract in Source Code form. 

1.79 “Turnover”:  The transfer of responsibility for certain Services from Contractor to State, 
as described in the RFP and Proposal and in Section 6.8.D. 

1.80 “Unauthorized Code”:  Any virus, Trojan horse, worm or other software routines or 
equipment components designed to permit unauthorized access to disable, erase, or otherwise 
harm Software, Equipment, or Data or to perform any other such actions.  The term 
Unauthorized Code does not include Self Help Code. 

1.81 “User Acceptance Tests”:  One type of Acceptance Test as described in the RFP and 
Proposal. 

1.82 “User(s)”:  Parties who will have use of and access to the System. 

1.83 “Warranty”:  Each warranty provided in the contract is a guarantee given to the State 
by the Contractor as described in Section 2.8. 

1.84 “Warranty Period(s)”:  The period(s) following Acceptance of each Deliverable and 
following each Statewide Implementation Acceptance, during which Contractor shall provide 
Warranty Services, subject to extensions for Deficiency correction periods.  Warranty Periods 
shall be in effect from date of Acceptance of each Deliverable and following each Statewide 
Implementation Acceptance through the twelfth (12th) month from the termination date of the 
contract. 

1.85 “Warranty Services”:  The Services to be provided to State by Contractor during the 
Warranty Periods as described in Attachment VI. 

1.86 “Work Plan”:  The overall plan of activities for the Project, and the delineation of tasks, 
activities and events to be performed and Deliverables to be produced with regard to the 
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Project, as submitted with the Proposal and as updated in accordance with Section 4.2 of this 
contract.  The Work Plan shall be incorporated herein as part of the Proposal, and each revised 
Work Plan shall be incorporated herein upon its Acceptance by State. 

1.87 “Work Product”:  Project documents, presentations, events or milestones that are 
defined within the Work Plan to facilitate agreement and understanding between the parties and 
to signify completion of certain activities, as described in Attachment I. 

2.0   Administrative Requirements 

2.1   Complete Description of Services 
A full description of the scope of services is contained in the following Attachments which are 
made a part of this contract: 

 Attachment I - Statement of Work 
 Attachment II - Contractor Personnel and Other Resources 
 Attachment III - State Furnished Resources 
 Attachment IV - Insurance Requirements for Contractors 
 Attachment V – Hardware/Software Environment 
 Attachment VI – Warranty Services 
 Attachment VII – Change Orders 
 Attachment VIII – Escrow Agreement 
 Attachment IX – Letter of Credit 
 Attachment X – Proposal Revisions 

 

2.2   Term of Contract 
This contract shall begin on the Effective Date and shall end on the earlier of 36 months 
thereafter or completion of the Services, subject to earlier termination as provided in the 
contract.  State shall also have the option to obtain maintenance Services as described in 
RFP and Attachment VI Section 2.0.  

2.3   Staff Insurance 
Contractor shall procure and maintain for the duration of the contract insurance against claims 
for injuries to persons or damages to property that may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, representatives, employees 
or subcontractors.  The cost of such insurance shall be documented in the Maximum Amount 
included in Section 5.0.  Insurance requirements shall be documented in Attachment IV. 

 

2.4   Licenses And Permits 
Contractor shall secure and maintain all licenses and permits, and pay inspection fees required 
to perform the required work to complete this contract.  Contractor shall comply with all 
applicable State and federal licensing requirements and standards necessary in the 
performance of this Agreement. 
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2.5   Security 
Contractor’s personnel shall always comply with all security regulations in effect at the State’s 
premises, and externally for materials belonging to the State or to the project.  Contractor shall 
immediately report any breach of security to the State. 

2.6   Taxes 
Contractor is responsible for payment of all applicable taxes from the funds to be received under 
this contract.  Contractor’s federal tax identification number is __________________. 

2.7    Confidentiality 
All financial, statistical, personal, technical and other data and information relating to the State’s 
operations, which are designated confidential by the State and made available to the Contractor in order to 
carry out this Contract, or which becomes available to the Contractor in carrying out this contract, shall be 
protected by the Contractor from unauthorized use and disclosure through the observance of the same or 
more effective procedural requirements as are applicable to the State.  Contractor shall not be required to 
keep confidential any data or information that is or becomes publicly available, is already rightfully in the 
Contractor’s possession, is independently developed by the Contractor outside the scope of this Contract, 
or is rightfully obtained from third parties. 
 
Contractor shall obtain from any authorized third party recipient of State Confidential Information a 
written acknowledgment that such third party will be bound by the same terms as specified in Section 2.7 
with respect to the Confidential Information.  In addition to the requirements expressly stated in 
Section 2.7, Contractor and its Subcontractors will comply with any policy, rule, or reasonable 
requirement of State that relates to the safeguarding or disclosure of information relating to State service 
recipients, Contractor’s operations, or the Services performed by Contractor under this contract. 
 
Notwithstanding the above, Contractor acknowledges that this contract shall be a public record as defined 
under Louisiana law.  Any specific information that is claimed by Contractor to be Confidential 
Information must be clearly identified as such by Contractor.  To the extent consistent under Louisiana 
law, State will maintain the confidentiality of all such information marked confidential information.  If a 
request is made to view Contractor’s confidential information, State will notify Contractor of the request 
and of the date that any such records will be released to the requester unless Contractor obtains a court 
order enjoining that disclosure.  If Contractor fails to obtain the court order enjoining disclosure, State 
will release the identified requested information on the date specified. 
 
Audit.  State reserves the right to monitor, audit or investigate Contractor’s use of State Confidential 
Information collected, used, or acquired by Contractor under this contract.  Such monitoring, auditing or 
investigative activities may include without limitation Salting databases. 
 
Return.  Subject to record retention laws and to State’s rights under Section 12.0, each party shall 
promptly return to the disclosing party, on termination or expiration, all of the disclosing party’s 
Confidential Information, including copies thereof. 
 
Injunctive Relief and Indemnity.  Contractor shall immediately report to State any and all unauthorized 
disclosures or uses of State’s Confidential Information of which it or its Staff is aware or has knowledge.  
Contractor acknowledges that any publication or disclosure of State’s Confidential Information to others 
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may cause immediate and irreparable harm to State.  If Contractor should publish or disclose such 
Confidential Information to others without authorization, State shall immediately be entitled to injunctive 
relief or any other remedies to which it is entitled under law or equity without requiring a cure period.  
Contractor shall indemnify, defend, and hold harmless State from all damages, costs, liabilities and 
expenses (including without limitation reasonable attorneys’ fees) caused by or arising from Contractor’s 
failure to protect State’s Confidential Information.  As a condition to the foregoing indemnity obligations, 
State will provide Contractor with prompt notice of any claim of which State is aware and for which 
indemnification shall be sought hereunder and shall cooperate in all reasonable respects with Contractor 
in connection with any such claim. 
 
Nondisclosure of Other State Information.  The use or disclosure by Contractor of any State information 
not necessary for, nor directly connected with, the performance of Contractor’s responsibility with respect 
to Services is prohibited, except upon the express written consent of State. 
 
Survival.  The provisions of this Section shall remain in effect following the termination or expiration of 
this contract. 

2.8   Warranties 
Contractor shall indemnify State against any loss or expense arising out of any breach of any 
specified representation or Warranty. 

Deliverables.  Contractor represents and warrants that each Deliverable, including without limitation each 
Release, the System (including but not limited to Third Party Software integrated into the System), and 
each Pilot shall meet its Specifications as provided herein following its Acceptance and during the 
Warranty Period.  Contractor shall immediately repair or replace each of the Deliverables that dodo not 
meet its Specifications as provided herein. 

Services. 

(1) Contractor represents and warrants that: 

(a) It shall perform all Services required pursuant to this contract in a professional manner, 
with high quality; 

(b) It shall give highest priority to the performance of the Services; and 

(c) Time shall be of the essence in connection with performance of the Services. 

(2) Contractor shall immediately re-perform Services which are not in compliance with such 
representations and warranties at no cost to the State. 

Date/Time Compliance Warranty. 
(1) Contractor warrants that the System and all data related output or results produced by 
the System: (i) dodo not have a life expectancy limited by date or time format; (ii) will correctly 
record, store, process, and present calendar dates; (iii) will lose no functionality, data integrity, 
or performance with respect to any date; and (iv) will be interoperable with other software used 
by State that may deliver or interact with date records from the Software. 

(2) In the event of a breach of these representations and warranties, Contractor shall 
immediately begin work after telephonic notice by State on curing such breaches.  If such 
problem remains unresolved after three calendar days, at State’s discretion, Contractor shall 
send, at Contractor’s sole expense, at least one qualified and knowledgeable representative to 
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State’s Site where the System is located.  This representative will continue to address and work 
to remedy the Deficiency, failure, malfunction, defect, or problem at the Site. 

Software Standards Compliance.  Contractor warrants that all Software and other products delivered 
hereunder will comply with State standards and/or guidelines for resource names, programming 
languages, and documentation as referenced in Attachment V. 
 
Software Performance.  Specific operating performance characteristics of the Software developed and/or 
installed hereunder are warranted by the Contractor as stated in Attachment I. 
 
Original Development.  Contractor warrants that all materials produced hereunder will be of original 
development by Contractor, and will be specifically developed for the fulfillment of this contract.  In the 
event the Contractor elects to use or incorporate in the materials to be produced any components of a 
system or software already existing, Contractor shall first notify the State, after which the state may elect 
to conduct an investigation, and may direct the Contractor not to use or incorporate any such components.  
If the State does not object, Contractor may use or incorporate such components at Contractor’s expense 
and shall furnish written consent of the party owning the same to the State in all events.  Such 
components shall be warranted as set forth herein (except for originality) by the Contractor and the 
Contractor will arrange to transfer title or the perpetual license for the use of such components to the State 
for purposes of the contract. 
 
No Surreptitious Code Warranty.  Contractor warrants that software provided hereunder will be free from 
any “Self-Help Code” and “Unauthorized Code”. 
 
Power and Authority.  Contractor represents and warrants that it has the full power and authority to grant 
to State the rights described in this contract without violating any rights of any third party and that there is 
currently no actual or threatened suit by any such third party based on an alleged violation of such rights 
by Contractor. Contractor further represents and warrants that the person executing this contract for 
Contractor has actual authority to bind Contractor to each and every term, condition and obligation to this 
contract, and that all requirements of Contractor have been fulfilled to provide such actual authority. 
 
Registration.  Contractor represents and warrants that it shall comply with all applicable local, State, and 
federal licensing, accreditation and registration requirements and standards necessary in the performance 
of the Services. 
 
Authorization.  Contractor represents and warrants that: 
(1) Contractor is a corporation duly incorporated, validly existing and in good standing under 
the laws of its state of incorporation and has all requisite corporate power and authority to 
execute, deliver and perform its obligations under this contract;  

(2) The execution, delivery and performance of this contract has been duly authorized by 
Contractor and no approval, authorization or consent of any governmental or regulatory agency 
is required to be obtained in order for Contractor to enter into this contract and perform its 
obligations under this contract;  

(3) Contractor is duly authorized to conduct business in and is in good standing in each 
jurisdiction that Contractor will conduct business in connection with this contract; and 

(4) Contractor has obtained all licenses, certifications, permits, and authorizations 
necessary to perform the Services under this contract and currently is in good standing with all 
agencies that regulate any or all aspects of Contractor’s performance of Services. Contractor 
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will maintain all required certifications, licenses, permits, and authorizations during the term of 
this contract at its own expense. 

Ability to Perform.  Contractor represents and warrants that: 
(1) Contractor has the financial stability to carry out at least six months of Services, 
including Warranty Services, during any period of this contract without reimbursement for the 
Services or expenses;  

(2) Contractor has the financial resources to fund the capital expenditures required under 
the contract without advances by State or assignment of any payments by State to a financing 
source;  

(3) Each Subcontractor providing a substantial amount of the Services under this contract 
has the financial resources to carry out its duties under this contract; and  

Contractor’s methods of accounting are consistent with generally accepted accounting 
principles and are capable of documenting and segregating costs by Release, stage, segment, 
or cost objective in order to support State’s required accounting requirements. 

3.0   Technical Requirements 

3.1   Statement Of Work 
Contractor shall perform services according to the terms of this contract and according to the 
Statement of Work (SOW) in Attachment I. 

 

3.2  CONFIGURATION REQUIREMENTS 
The Software System being installed shall be designed and configured by the Contractor to 
operate with existing Equipment (including networking environments) and Software as specified 
in Attachment V. 

3.3   Project Management 
Contractor shall adhere to the Project management functions identified in RFP. 

3.4   Quality Assurance Reviews 
State reserves the right to conduct Quality Assurance Reviews at appropriate checkpoints 
throughout the Project.  Contractor will facilitate the review process by making Staff and 
information available as requested by the reviewers at no additional cost to the State. 

3.5   Contractor Resources 
Contractor agrees to provide the following Contract related resources: 

Project Manager.  Contractor shall provide a Contractor Project Manager to provide day-to-day 
management of project tasks and activities, coordination of Contractor support and administrative 
activities, and for supervision of Contractor employees.  The Contractor Project Manager shall possess the 
technical and functional skills and knowledge to direct all aspects of the project.  The Contractor Project 
Manager shall be at a management level sufficient to assure timely responses from all Contractor 
personnel and whose resume and qualifications will be reviewed and approved by State prior to his or her 
appointment as Contractor Project Manager.  The Contractor Project Manager shall be able to make 
binding decisions pursuant to this contract for Contractor.  The Contractor Project Manager or other 
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substitute Project management personnel for Contractor shall be at the Site full time during the DDI 
Services. 

Key Personnel.  Contractor shall assign staff that possesses the knowledge, skills, and abilities to 
successfully perform assigned tasks.  Individuals to be assigned by the Contractor are listed in Attachment 
II. 

Personnel Changes.  Contractor’s Project Manager and other key personnel assigned to this Contract may 
not be replaced without the written consent of the State.  Such consent shall not be unreasonably withheld 
or delayed provided an equally qualified replacement is offered.  In the event that State or Contractor 
personnel become unavailable due to resignation, illness or other factors, excluding assignment to 
projects outside this contract, outside of the State’s or Contractor’s reasonable control, the State or the 
Contractor, shall be responsible for providing an equally qualified replacement to avoid delays to the 
work plan. 

Other Resources.  Contractor will provide other resources as specified in Attachment II. 

Reference Checks.  Due to the confidential nature of the information and materials which will be 
accessible to Contractor, State shall conduct a reference check on Contractor Staff to be used to provide 
the Services.  State reserves the right in its sole discretion to reject any proposed Staff as a result of 
information produced by such reference checks or additional sources of information. 

3.6   State CAFÉ Project Director 
State shall appoint a CAFÉ Project Director for this Contract who will provide oversight and 
assign tasks for the activities conducted hereunder.  The Project Director is identified in 
Attachment III.  Notwithstanding, the Contractor’s responsibility for project management during 
the performance of this Contract, the assigned State CAFÉ Project Director shall be the 
principal point of contact on behalf of the State and to the Contractor concerning said 
performance under this Contract. 

 

3.7   State Furnished Resources 
State will make available to the Contractor for use in fulfillment of this contract those resources 
described in Attachment III. 

 

3.8   State Standards And Guidelines 
Contractor shall comply with State standards and guidelines related to systems development, 
installation, software distribution, security, networking, and use of State resources. 

 

3.9   Electronically Formatted Information 
Where applicable, State shall be provided all documents in electronic format, as well as hard 
copy.  Electronic media prepared by the Contractor for use by the State will be compatible with 
the State’s equivalent desktop applications (e.g., spreadsheets, word processing documents).  
Conversion of files, if necessary, will be Contractor’s responsibility.  Conversely, as required, 
Contractor must accept and be able to process electronic documents and files created by the 
State’s current desktop applications. 
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4.0   Deliverables 
 

4.1   General 
Contractor shall provide State with the Deliverables according to the Work Plan, as mutually agreed upon 
in writing during Warranty Services, and as described in the RFP, the Proposal and this contract.  
Contractor shall utilize the Specifications, the Work Plan, the RFP, the Proposal, the Deliverables for 
which the State has previously granted Acceptance in addition to the Contractor’s professional 
knowledge, and this contract as the basis of subsequent Deliverables.  Contractor shall retain backup 
copies of a subsequent deliverables in writing and on electronic media until 180 days after termination or 
expiration of this contract and copies shall be made available to the State upon on its request. 

 
All Deliverables shall be subject to State’s Acceptance, including without limitation, those provided 
pursuant to Change Orders.  State’s review of Deliverables shall be in accordance with the time frames set 
forth in the Work Plan. 

4.2   Work Plan 
The Contractor’s final Work Plan shall be contained in the Proposal, as revised by Contractor with 
assistance of State, to reflect Project changes since Contractor’s initial submission.  The Work Plan shall 
provide detailed information, in Microsoft Project (Version 2000 or later) as described in the RFP, 
including but not limited to: tasks, Deliverables, Schedules, task dependencies, resource requirements, 
and Payment Schedules.  The Work Plan shall include the mutual expectations and work to be performed 
by State and Contractor in order to complete the Project successfully.  Contractor shall deliver the revised 
Work Plan to the State CAFÉ Project Director for State’s review no later than 30 days after the Effective 
Date of the contract.  In the event of failure of either party either to agree upon this Work Plan of the State 
to give its Acceptance thereof within 45 days of the Effective Date, State may invoke its right to 
immediately terminate this contract, and, in State’s discretion, pursue negotiations with an alternative 
vendor. 

 
The Schedule shall not change as a result of time required by Contractor to correct Deficiencies, unless 
otherwise agreed beforehand in writing by State.  However, the Schedule may, in State’s discretion, be 
extended on a day to day basis to the extent that State’s review of a Deliverable and review of corrections 
of Deficiencies in accordance with the Acceptance process and Acceptance Test Plan is longer than 
described in the Schedule. 

 
Contractor shall provide updates to the official State maintained Work Plan regularly (no less than 
monthly) as described in the RFP and as otherwise necessary throughout the Project to accurately reflect 
the status of and schedule for activities, tasks, events, Services, and projected Schedule for such activities, 
tasks, events and Services.  Any such updates must be agreed upon by State prior to their final 
incorporation into the Work Plan.  Unless otherwise specifically agreed upon in writing, State’s 
agreement to a change of the official Work Plan shall not relieve Contractor of liability for liquidated 
damages and other damages that may arise from such failures to perform its obligations as required 
herein.  Contractor shall maintain updated copies of its detailed work plans in a common server drive 
accessible by State. 
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4.3   Acceptance Process for Deliverables   
Upon delivery of a Deliverable and receipt of Confirmation from Contractor that the Deliverable meets its 
Specifications, State will, with Contractor’s assistance and in accordance with the Work Plan, promptly 
review or perform Acceptance Tests on the Deliverable, as applicable, to determine whether the 
Deliverable conforms to its Acceptance Criteria.  State will employ PMO and QA Contractors to 
participate in such review and will take into consideration the merits of their comments and suggestions in 
determining Acceptance.   State will provide Acceptance for a Deliverable if it has no Deficiencies.  If a 
Deficiency is found, State will notify Contractor in an e mail or other documentation of Deficiencies used 
as the grounds for State’s decision not to give Acceptance.  Contractor shall correct Deficiencies and 
resubmit a corrected Deliverable to State who will retest previously identified deficiencies on the 
Deliverable to verify whether the deficiencies has been corrected. State shall submit in writing either its 
Acceptance or reject Deliverable following such review or Acceptance Tests.  The time. The periods for 
correcting Contractor Deficiencies and State’s review of Deliverables shall be in accordance with those 
set in the Work Plan.  The time period for correcting Deficiencies by Contractor and reviewing and 
retesting corrected Deliverables that are not in the Work Plan, shall be ten business days. 

If Contractor is unable to correct all Deficiencies within the number of days indicated in the Work Plan 
following the Deliverable’s scheduled Acceptance, or if no such date is included in the Work Plan, within 
60 days from such scheduled Acceptance, State may, at its option:  (a) continue reviewing or performing 
Acceptance Tests on the Deliverable and require Contractor to continue until Deficiencies are corrected or 
eliminated; (b) request Contractor to provide, at its expense, a replacement Deliverable for further review 
or Acceptance Tests; (c) off-set from the Purchase Price to the extent State determines the Deficiencies 
for the Deliverable have not been corrected and provide Acceptance for the applicable Deliverable; or (d) 
after completion of the process set forth in this Section 4.0 and providing Notice of default to Contractor, 
terminate this contract as described in Section 6.2. 

 
Contractor shall protect all Deliverables and backups for such Deliverables from damage, destruction or 
loss caused by acts or omissions of Contractor and its Staff.  During the period Deliverables are in transit 
and in possession of Contractor, its carriers or State prior to their Acceptance, Contractor and its insurers, 
if any, shall bear the risk of loss or damage to such Deliverables, unless such loss or damage is caused by 
the negligence or intentional misconduct of State.  Except as otherwise specifically provided herein, after 
State provides Acceptance for a Deliverable, the risk of loss or damage will be borne by State, except loss 
or damage attributable to the negligence or willful misconduct of the Staff. 

4.4   Source Code. 
Contractor shall provide State with a copy of the Source Code and corresponding technical documentation 
for the Custom Software and for the Application Software which is licensed by Contractor to State in 
Source Code form at the following points in time:  (i) upon Acceptance of the System following 
Implementation Readiness Testing; (ii) when Contractor delivers an Enhancement to the System during 
the term of this contract; (iii) as described in the Work Plan; and (iv) at other times during the Project as 
requested by State.  Contractor shall provide such Source Code and Documentation at no additional cost 
on magnetic media in a format acceptable to State. 

To the extent other Application Software Source Code is available, Contractor shall also use the terms of 
Attachment VIII to allow State to obtain access to other Application Software source code, which is not 
available for Implementation, under conditions described in Attachment VIII. 
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4.5   Protection From Damage 
Contractor shall protect all Deliverables and backups therefore prior to their Acceptance and 
while in Contractor’s possession or control from damage, destruction or loss resulting from or 
caused by the acts or omissions of Contractor in connection with the Services.  Contractor shall 
ship all Deliverables purchased pursuant to this contract, FOB State’s destination.  The method 
of shipment shall be consistent with the nature of the goods and hazards of transportation.  
During the period Deliverables are in transit and in possession of Contractor, its carriers or State 
prior to their Acceptance, Contractor and its insurers, if any, shall relieve State of responsibility 
for all risks of loss or damage thereto, unless such loss or damage are caused by the 
negligence or misconduct of State.  After State provides Acceptance for a Deliverable, the risk 
of loss or damage shall be borne by State, except loss or damage attributable to Contractor’s 
acts or omissions. 

 

4.6   Delivery 
Contractor shall deliver the Deliverables pursuant to this contract on or before the applicable 
Delivery Dates in the Work Plan.  All such deliveries made pursuant to this contract must be 
complete.  Contractor shall deliver hard copy and electronic versions of the Deliverables in 
formats agreed to by the parties.  All packages must be accompanied by a packing slip which 
identifies all items included with the shipment and State’s purchase order number.  Contractor’s 
delivery receipt must be signed by an authorized representative of State for all deliveries made 
hereunder. 

 

4.7   Interpretation of Deliverables 
In the event of a contradiction, conflict, ambiguity or inconsistency in or between Deliverables 
and other documents comprising this contract, including without limitation, a Deliverable that 
has already received Acceptance, the RFP and the Proposal, any such contradiction, conflict, 
ambiguity or inconsistency shall be resolved in favor of the latest State approved Deliverable. 
There may be a case where a previously documented requirement is inadvertently omitted or 
not addressed directly in a subsequent Deliverable.  No requirements will be omitted from the 
Specifications without the written consent of the State CAFÉ Project Director. 

4.8   Knowledge Transfer   
While constructing and developing the Deliverables, including without limitation for DDI and 
Warranty Services for the Software, Contractor shall demonstrate and provide information to 
staff designated by State about the functionality, maintenance and operation of all such 
Software in accordance with the Specifications and the Work Plan. 

 

4.9   Go/No Go Decisions 
State shall assess the extent to which the Implementation obligations described in the contract 
have been completed and whether State is ready for each Go/No Go Decision.  After all 
Implementation tasks have been completed; all tasks and criteria in the Go-Live Checklist have 
been satisfied, and the State has given its Acceptance of the Statewide Implementation 
Readiness Assessment Certification Deliverable, State will make its Go/No Go Decision.  
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However, if State determines not to give such Acceptance, Contractor will correct the cause 
thereof in accordance with Section 4.3.  If State makes its Go/No Go Decision for a Release, 
Contractor shall provide Post-Implementation Support Services and Warranty Services for that 
Release as described in the RFP and Proposal and Section 2.8 and Attachment VI. 

 

4.10   Federal Approval. 
 

Contractor Obligations.  Pursuant to achieving project objectives, Contractor agrees: 

(1) To perform Services as described in the RFP and Proposal; 

(2) To ensure the System meets the requirements of the applicable federal oversight 
agencies, including all regulations and certification requirements that are published and that are 
incorporated by reference in the contract or associated Change Orders, as of the time of 
application for federal approval; 

(3) To ensure the System meets all other applicable state and federal law requirements 
which may be enacted, including regulations or other guidelines, and that are incorporated by 
reference in the contract or associated Change Orders, as  the time of application for federal 
approval; 

(4) To provide on a timely basis, all information, data, forms, System modifications, 
documentation, correspondence, consultation, and assistance in training as needed to assist 
State in obtaining federal approval; 

(5) To address the means of implementing program regulations, which may be required 
following the application for federal approval.  Agreement on the approach and cost, if any, of 
implementing these program regulations will be in the form of a contract amendment, or in 
accordance with Attachment VII (Change Orders); and 

(6) To complete, test, and implement the changes required to bring the System into 
compliance with and be eligible for federal approval should the applicable federal oversight 
agencies determine that the System is not eligible for Federal Financial Participation. 

5.0   Compensation and Maximum Amount of Contract 
In consideration of the services required by this contract, State hereby agrees to pay to 
Contractor a Maximum Amount of $______.  Payment will be made only upon the approval of 
___________ (State designee). 

 

5.1   Payment for Services and Deliverables  
Firm Fixed Price.  Except as otherwise specifically provided herein, the contract resulting from this RFP 
shall be compensated on a firm fixed price basis with Purchase Price payments following Acceptance of 
Deliverables.  Purchase Price payments and Charges, less Retainage and subject to the State remedies 
herein, will be made following receipt of correct invoices which may be issued in accordance with the 
terms hereof after Acceptance by the State of the Deliverables.  All Deliverables and Services shall be 
completed and invoiced in conformity with the Request for Proposal, Specifications, contract and 
commonly accepted industry standards. 
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Payment.  State will make every reasonable effort to make payments within 25 workdays of the receipt of 
correct invoices.  The allowable payment amount will be multiplied by 90 percent, giving the amount that 
will be remitted to the Contractor.  Ten percent of the allowable payment will be Retainage and paid as 
described in Section 5.3.  No interest on the Retainage shall accrue to the Contractor. 
 
Change Order Payment.  State will make every reasonable effort to make payments within 25 workdays 
of the receipt of correct invoices.  Payments for Change Order work will be based on the number of actual 
hours which have been authorized by the State and which have been performed by the Contractor as 
required in the Change Order and then subsequently approved by the State.  Invoices shall be submitted 
upon the successful completion and Acceptance of Change Orders or upon notification by the State to 
terminate work on a specific Change Order.  Hourly rates for Change Order work are identified in 
Attachment II.  Retainage will not be withheld from payments for Change Order work and thus invoices 
for these Services shall be separate from invoices for fixed price Deliverables.  
 
Transportation and Insurance Charges.  The costs associated with transportation, delivery and insurance 
for each Deliverable, if any, shall be paid for by Contractor. 
 
Contractor Expenses.  Contractor shall be responsible for payment of all expenses related to the contract, 
including but not limited to salaries, benefits, employment taxes, insurance, travel and per diem for its 
Staff. 
 
Invoices.  Contractor shall submit correct invoices to the State CAFÉ Project Director for all Charges, 
Purchase Prices and other amounts to be paid by State hereunder. Generally, an invoice will be submitted 
each month to report staff-hours by class and rate for completed work and Deliverables. Invoices should 
be dated, uniquely numbered, and , reference the contract number, , associated Deliverables accepted by 
the State, associated Acceptance dates, billable staff-hours incurred per item, and be signed by 
Contractor’s Project Manager or other authorized representative. The State’s CAFÉ Project Director will 
review invoices and upon approval will submit to the Department’s payment section for payment 
issuance. All invoices submitted must meet with the approval of the State CAFÉ Project Director or 
designee prior to payment.  Contractor shall only submit invoices for Services or Deliverables as 
permitted by Section 5.1 of this contract.  Incorrect or incomplete invoices will be returned by State to 
Contractor for correction and reissue.  The contract number and if applicable, purchase order number 
must appear on all invoices, bills of lading, packages, and correspondence relating to this contract.  
Invoices must reference this contract and provide detailed information and in a format as requested by 
State, including without limitation: 
(1) Contractor name, address, telephone number and federal tax identification number; 

(2) Invoice date, number and Louisiana DOA issued contract number 

(3) An itemization of each Deliverable and staff-hours incurred in the production of the item; 

(4) Applicable Purchase Prices and Charges and Retainages; 

(5) Date of delivery and/or date of installation and the Acceptance date triggering payment, 
as applicable; 

(6) Any other Project costs with a detailed, itemization of such costs, if applicable; 

(7) Sales or use taxes, if applicable; 

(8) Credits and liquidated damages, if any;  

(9) Total Retainage withheld and Gross and Net Total amount due, and 
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(10) Signature by authorized representative. 

Overpayments to Contractor.  Contractor shall promptly, but in all cases within 30 days, pay to State the 
full amount of any erroneous payment or overpayment upon Notice of an erroneous payment or 
overpayment to which Contractor is not entitled.  If Contractor fails to make such a timely refund, State 
may charge Contractor one percent (1%) per month on the amount due until paid in full. 
 
Advance Payments Prohibited.  No advance payment shall be made for goods or Services furnished by 
Contractor pursuant to this contract. 
 
Credits.  Any credits due State under this contract may be applied against Contractor’s invoices with 
appropriate information attached, upon giving of notice required herein, if any, by State to Contractor. 
 
No Increases.  Contractor shall not increase the Maximum Amount due from State under this contract for 
all Services and Deliverables, Purchase Prices, or other Charges during the term of this contract. 

5.2   Financial Remedies 
Withholding Payments.  If Contractor fails to deliver Deliverables or to provide Services which satisfy 
Contractor’s obligations hereunder, State shall have the right to withhold any and all payments due 
hereunder, without penalty or work stoppage by Contractor, until such failure to perform is cured. 

Reductions in Payments Due.  Amounts due State by Contractor, including but not limited to liquidated or 
other damages, or claims for damages, may be deducted or set off by State from any money payable to 
Contractor pursuant to this contract. 

Cover.  If, in the reasonable judgment of State, a default by Contractor is not so substantial as to require 
termination, reasonable efforts to induce Contractor to cure the default are unavailing, Contractor fails to 
cure such default within ten days of receipt of Notice from State, and the default is capable of being cured 
by State or by another resource without unduly interfering with continued performance by Contractor, 
State may, without prejudice to any other remedy it may have, provide or procure the Services reasonably 
necessary to cure the default, in which event Contractor shall reimburse State for the reasonable cost of 
the Services in default.  In addition, Contractor must cooperate with these resources in allowing access to 
the System and Software. 
 
Performance Standards.  If the System fails to meet Performance Standards during the Warranty Period, 
Contractor shall modify, reconfigure, upgrade or replace Software and Equipment at no additional cost to 
State in order to provide a System solution that complies with such Performance Standards. 
 
Letter of Credit.  The Letter of Credit shall secure the performance of Contractor, including without 
limitation performance of the Services in accordance with the Work Plan and providing Deliverables in 
accordance with the Specifications, and shall secure any damages, cost or expenses resulting from 
Contractor’s default in performance hereunder or liability caused by Contractor.  In the event of 
termination for default, the Letter of Credit shall become payable to State for any outstanding damage 
assessments made by State against Contractor.  An amount up to the full amounts of the Letter of Credit 
may also be applied to Contractor’s liability for any administrative costs and/or excess costs incurred by 
State in obtaining similar Software, Deliverables, other products and Services to replace those terminated 
as a result of Contractor’s default.  State may seek other remedies in addition to this stated liability. 
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5.3   Retainage Payments 
Upon written State Acceptance of the successful completion of Implementation activities and Roll-Out of 
a Release, one-half of the retained funds related to paid Deliverables associated with that Release will be 
paid to the Contractor.  The remaining retained funds will be paid to the Contractor following the 
warranty/maintenance period and upon State’s written Acceptance of the entire system.    State shall 
authorize Contractor’s submission of an invoice for payment of the remaining Retainage upon Statewide 
Implementation Acceptance for the entire System (i.e., all Releases) and the correction by Contractor of 
all Deficiencies known at that time. No interest on retained funds shall accrue to the Contractor. 

 

5.4 Liquidated Damages 
 

Parties agree that continuity of staff is critical to the success of the Project. Except for resignation, illness 
or other factors beyond the Contractor’s reasonable control, any unplanned removal or reduction in work 
hours of Contractor staff, including Key Staff, from the Project without State written consent and such 
removal is determined detrimental to the Project by the State CAFÉ Project Director, the Contractor shall 
pay to the State as liquidated damages an amount not to exceed $100,000 per occurrence for Key Staff 
and $50,000 per occurrence for non-Key Staff. Such sums shall be treated as liquidated damages in lieu of 
actual damages and not as a penalty.  The State may deduct such liquidated damages from any sums due 
the Contractor. 

Parties agree that timeliness of Work Products is critical to the success of the Project. Except for factors 
beyond the Contractor’s reasonable control, any scheduled recurring Work Products (e.g. Reports) that 
are delivered later than five work days from planned date without State written consent and such delay is 
determined detrimental to the Project by the State CAFÉ Project Director, the Contractor shall pay to the 
State as liquidated damages an amount not to exceed $1,000 per day, per occurrence. Such sums shall be 
treated as liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct such 
liquidated damages from any sums due the Contractor.  

Parties agree that timeliness of Work Products is critical to the success of the Project. Except for factors 
beyond the Contractor’s reasonable control, any officially delivered Work Product that is required to be 
submitted for review for approval that is more than ten calendar days overdue according to the most 
recently approved project work plan and is determined detrimental to the Project by the State CAFÉ 
Project Director, the Contractor shall pay to the State as liquidated damages an amount not to exceed 
$10,000 per occurrence. Such sums shall be treated as liquidated damages in lieu of actual damages and 
not as a penalty.  The State may deduct such liquidated damages from any sums due the Contractor. 

Parties agree that quality of Work Products is critical to the success of the Project. Except for factors 
beyond the Contractor’s reasonable control, any officially delivered Work Product that is required to be 
resubmitted for review for approval on more than two occasions and such repetitive review is determined 
detrimental to the project by the State CAFÉ Project Director, the Contractor shall pay to the State as 
liquidated damages an amount not to exceed $10,000 per occurrence. Such sums shall be treated as 
liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct such liquidated 
damages from any sums due the Contractor. 

Parties agree that the availability of the system for user access is critical to the success of the Project.  
Except for factors beyond the Contractor’s reasonable control, any unscheduled downtime of the system 
exceeding four (4) hours or any slow down in user response times that results in the system failing to 
complete typical transactions within ten (10) minutes for more than ten (10) users over the course of four 
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(4) hours and such situations are determined detrimental to the Project by the State CAFÉ Project 
Director, the Contractor shall pay to the State as liquidated damages an amount not to exceed $10,000 per 
occurrence, not to exceed $50,000 per day. Such sums shall be treated as liquidated damages in lieu of 
actual damages and not as a penalty.  The State may deduct such liquidated damages from any sums due 
the Contractor. 

Parties agree that the responsiveness of the system to users when accessing is critical to the success of the 
Project.  Except for factors beyond the Contractor’s reasonable control, any slow down in user response 
times that fails to meet the service level agreements and such failure is determined detrimental to the 
project by the State CAFÉ Project Director, the Contractor shall pay to the State as liquidated damages an 
amount not to exceed $1,000 per occurrence, not to exceed $10,000 per day. Such sums shall be treated as 
liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct such liquidated 
damages from any sums due the Contractor. 

Parties agree that the responsiveness of the Contractor to solving system problems is critical to the 
success of the Project.  Except for factors beyond the Contractor’s reasonable control, any response times 
that fail to meet the service level agreements and such failure is determined detrimental to the Project by 
the State CAFÉ Project Director, the Contractor shall pay to the State as liquidated damages an amount 
not to exceed $1,000 per occurrence, not to exceed $10,000 per day. Such sums shall be treated as 
liquidated damages in lieu of actual damages and not as a penalty.  The State may deduct such liquidated 
damages from any sums due the Contractor. 

Parties agree that meeting the Project Critical Event schedule is critical to the success of the Project.  
Except for factors beyond the Contractor’s reasonable control, any Critical Event that has not been able to 
be Accepted by the State within one month of the official Project Work Plan scheduled Acceptance date, 
and such delay is determined detrimental to the Project by the State CAFÉ Project Director, the 
Contractor shall pay to the State as liquidated damages an amount not to exceed $1,000 per day or a total 
of $500,000 per Critical Event per Release. Such sums shall be treated as liquidated damages in lieu of 
actual damages and not as a penalty.  The State may deduct such liquidated damages from any sums due 
the Contractor.  

The parties acknowledge and agree that Contractor could incur liquidated damages for more than one 
event if Contractor fails to timely perform its obligations by each date. 

The assessment of liquidated damages shall not constitute a waiver or release of any other remedy the 
State may have under this contract for Contractor’s breach of this contract, including without limitation, 
the State’s right to terminate this contract, and the State shall be entitled in its discretion to recover actual 
damages caused by Contractor’s failure to perform its obligations under this contract.  However, the State 
will reduce such actual damages by the amounts of liquidated damages received for the same events 
causing the actual damages.  In addition, such actual damages shall be subject to Contract Section 45.0.D. 

Amounts due to the State as liquidated damages may be deducted by the State from any money payable to 
Contractor under this contract, or the State may bill Contractor as a separate item therefore and Contractor 
shall promptly make payments on such bills. 
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6.0   Termination 
 

6.1   Termination for Cause 
State may terminate this Contract for cause based upon the failure of Contractor to comply with 
the terms and/or conditions of the Contract, provided that the State shall give the Contractor 
written notice specifying the Contractor’s failure.  If within thirty (30) days after receipt of such 
notice, the Contractor has not corrected such failure then the State may, at its option, place the 
Contractor in default and the Contract shall terminate on the date specified in such notice. 

6.2   Termination for Rejection of Deliverables 
If Contractor is unable to correct Deficiencies in a Deliverable, as described in Section 4.0, State 
shall have the right to immediately terminate this contract, in whole or in part, without penalty or 
liability to State, with such a termination being deemed a termination due to the default of 
Contractor hereunder, and return the Deliverable to Contractor.  If State terminates this contract 
under this Section 4.0, Contractor shall, within 20 days thereafter, refund to State all payments 
made to Contractor for the returned Deliverable and Services rendered therefore and all 
previous Deliverables which have received Acceptance and Services rendered therefore and 
which are returned with the rejected Deliverable. 

6.3   Termination for Conflict of Interest 
State may terminate this contract under Section 6.1 (Termination for Cause) by Notice to 
Contractor if State determines, after due notice and examination, that any party has violated any 
Louisiana laws regarding ethics in public acquisitions and procurement and performance of 
contracts. 

6.4   Termination for State’s Nonpayment 
If State fails to pay Contractor undisputed, material Purchase Prices and Charges when due 
under the contract and fails to make such payments within 90 days of receipt of Notice from 
Contractor of the failure to make such payments, Contractor may, by giving Notice to State, 
terminate this contract as of the date specified in the Notice of termination.  Contractor shall not 
have the right to terminate the contract for State’s breach of the contract except as provided in 
this Section. 

6.5   Termination Remedies 
In the event of termination of this contract by State under Sections 6.1-6.3, State shall, in addition to its 
other available remedies, have the right to procure the Services and Deliverables that are the subject of 
this contract on the open market and, subject to the provisions of Section 45.0.D, Contractor shall be 
liable for all damages, including, but not limited to:  (i) the cost difference between the original contract 
price for the Software and/or Services and the replacement costs of such Software and/or Services 
acquired from another vendor; and (ii) if applicable, all administrative costs directly related to the 
replacement of this contract, such as costs of competitive bidding, mailing, advertising, applicable fees, 
charges or penalties, and staff time costs. 
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If it is determined for any reason that the failure to perform is not within the Contractor’s control, fault, or 
negligence, the termination by State under Sections 6.1-6.3 shall be deemed to be a termination for 
convenience under Section 6.6. 

6.6   Termination for Convenience 
In addition to its other rights to terminate, State may terminate this contract, in whole or in part for State’s 
convenience, by ten days Notice to Contractor.  Invocation of Section 6.7 (Termination for Withdrawal of 
Authority) or Section 8.0 (Availability of Funds) shall be deemed a Termination for Convenience but will 
not require such ten calendar days Notice. 
 

During this ten day period, Contractor shall wind down and cease its Services as quickly and efficiently as 
reasonably possible, without performing unnecessary Services or activities and by minimizing negative 
effects on State from such winding down and cessation of Services.  If this contract is so terminated, State 
shall be liable only for payment in accordance with the terms of this contract for Services satisfactorily 
rendered prior to the effective date of termination. 

 

In case of such termination for convenience, State will pay to Contractor the agreed upon price, if 
separately stated, for Deliverables for which Acceptance has been given by State, amounts for Services 
provided prior to the date of termination for which no separate price is stated and which are not associated 
with or related to a specific Deliverable for which Acceptance has been given, and amounts for 
Deliverables which are in development but which have not received Acceptance.  The amounts for such 
Services and Deliverables in development but not accepted will be costs actually and reasonably incurred 
by Contractor therefore, as based on the hourly rates in Section           of the Proposal, but such costs shall 
be no greater than the final Purchase Price for each Deliverable. 

6.7   Termination for Withdrawal of Authority 
In the event that the authority of State to perform any of its duties is withdrawn, reduced, or 
limited in any way after the commencement of this contract and prior to normal completion, 
State may terminate this contract under Section 6.6 (Termination for Convenience), in whole or 
in part.  This Section shall not be construed so as to permit State to terminate this contract in 
order to acquire similar Services from a third party. 

6.8   Termination Procedure 
Upon termination of this contract, State, in addition to any other rights provided in this contract, may 
require Contractor to deliver to State any Property, including but not limited to Deliverables and Data, for 
such part of this contract as has been terminated. 

After receipt of a Notice of termination, and except as otherwise directed by State, Contractor shall: 

(1) Stop work under this contract on said date, and to the extent specified in the Notice; 

(2) Place no further orders or subcontracts for materials, Services, or facilities except as 
may be necessary for completion of such portion of the work under this contract that is not 
terminated; 

(3) As soon as practicable, but in no event longer than 30 days after termination, terminate 
its orders and subcontracts related to the work which has been terminated and settle all 



 

 

Louisiana CAFÉ RFP Attachment 2  78                                           September 8, 2010 

outstanding liabilities and all claims arising out of such termination of orders and subcontracts, 
with the approval or ratification of State to the extent required, which approval or ratification 
shall be final for the purpose of this Section; 

(4) Complete performance of such parts of this contract as shall not have been terminated 
by State; 

(5) Take such action as may be necessary, or as the CAFÉ Project Director may direct, for 
the protection and preservation of the Property related to this contract which is in the 
possession of Contractor and in which State has an interest; 

(6) Transfer title to State and deliver in the manner, to the extent and timeframe specified by 
the CAFÉ Project Director, any Property which is required to be furnished to State and which 
has been accepted or requested by State; and 

(7) Provide written certification to State that Contractor has surrendered to State all such 
property. 

 
Upon the expiration of this contract or the termination of this contract for any reason, State’s rights to the 
Contractor Technology will be as follows: 
(1) Unless otherwise agreed upon between the parties as part of a Turnover plan, 
Contractor will provide State or its designee a Contractor Technology license to use and 
reproduce for the State’s internal purposes and provide technical and professional support and 
maintenance at rates negotiated between the parties; 

(2) State will have use of the Contractor Technology at no cost to State during the 
negotiations of the rates, with the negotiated rates applicable retroactively to the date of 
termination; 

(3) Contractor’s rates for the technical and professional support and maintenance services 
addressed above will not exceed the lesser of: 

(a) Reasonable and customary rates for such Services; or 

(b) Contractor’s rates for comparable services for other customers. 

Upon expiration of the contract or Contractor’s receipt of notice of termination of the contract by 
State, Contractor will provide any Turnover assistance Services necessary to enable State or its 
designee to effectively close out the contract and move the work to another vendor or to perform 
the work by itself.  Within ten days of receipt of the Notice of termination, Contractor shall 
provide, in machine readable form, an up to date, usable copy of the Data in a format as required 
by State of the RFP and a copy of all documentation needed by State to utilize the Data.  
Contractor will ensure that all consents or approvals to allow Contractor and Subcontractors to 
provide the assistance required following termination or expiration have been obtained, on a 
contingent basis, in advance and will be provided by the applicable third parties at no cost or 
delay to State. 

 

7.0   Claims and Controversies 
Except for the right of either party to apply to a court of competent jurisdiction for a temporary restraining 
order or other provisional remedy to preserve the status quo or prevent irreparable harm, the parties agree 



 

 

Louisiana CAFÉ RFP Attachment 2  79                                           September 8, 2010 

to attempt in good faith to promptly resolve any dispute, controversy or claim arising out of or relating to 
this contract, including but not limited to payment disputes, through negotiations between senior 
management of the parties.  If the dispute cannot be resolved within 30 calendar days of initiating such 
negotiations, Section 7.0.C shall apply. 

Contractor and State agree that, the existence of a dispute notwithstanding, they will continue without 
delay to carry out all their respective responsibilities under this contract that are not affected by the 
dispute. 
 
Any claim or controversy arising out of this contract shall be resolved by the provisions of LSA -R. S. 
39:1524 - 1526. 

8.0   Availability of Funds 
The continuation of this contract is contingent upon the appropriation of funds by the legislature to fulfill 
the requirements of the contract.  If the legislature fails to appropriate sufficient monies to provide for the 
continuation of the contract, or if such appropriation is reduced by the veto of the Governor or by any 
means provided in the appropriations act to prevent the total appropriation for the year from exceeding 
revenues for that year, or for any other lawful purpose, and the effect of such reduction is to provide 
insufficient monies for the continuation of the contract, the contract shall terminate on the date of the 
beginning of the first fiscal year for which funds have not been appropriated.  Such termination shall be 
without penalty or expense to the State except for payments that have been earned prior to the 
termination. 

The parties acknowledge and agree that this contract is also dependent upon the availability of federal 
funding.  If funding to make payments in accordance with the provisions of this contract is not 
forthcoming from the federal government for the contract, or is not allocated or allotted to State by the 
federal government for this contract for periodic payment in the current or any future fiscal period, then 
the obligations of State to make payments after the effective date of such non-allocation or non-funding, 
as provided in the notice, will cease and terminate. 
 
If funding, to make payments in accordance with the provisions of this contract, is delayed or is reduced 
from the federal government for the contract, or is not allocated or allotted in full to State by the federal 
government for this contract for periodic payment in the current or any future fiscal period, then the 
obligations of State to make payments will be delayed or be reduced accordingly or State shall have the 
right to terminate the contract in whole or in part as provided in Section 8.0.A.  If such funding is 
reduced, State in its sole discretion shall determine which aspects of the contract shall proceed and which 
Services shall be performed, with Contractor’s Charges for such Services and Purchase Prices for 
associated Deliverables determined in accordance with those in the Proposal.  In these situations, State 
will pay Contractor for Services and Deliverables and certain of its costs in accordance with the terms of 
Section 6.6.C.  Any obligation to pay by State will not extend beyond the end of State’s then current 
funding period. 
 
Contractor expressly agrees that no penalty or damages shall be applied to, or shall accrue to, State in the 
event that the necessary funding to pay under the terms of this contract is not available, not allocated, not 
allotted, delayed or reduced. 
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9.0   Ownership and Licenses 

9.1   Ownership 
State will have all ownership rights in software or modifications thereof and associated 
documentation designed, developed or installed with Federal Financial Participation under 45 
C.F.R. Part 95, Subpart F.  In addition, State shall own all right, title and interest in and to its 
Confidential Information, intellectual property, Equipment, Work Products, and Deliverables 
(except as provided below), including without limitation the Custom Software, the Specifications, 
and the Documentation.  Contractor shall take all actions necessary and transfer ownership of 
the Deliverables to State upon their Acceptance and the Work Products on their delivery.  As 
between the parties, all products of the Services, including without limitation the Software 
(except for the licensed Application Software, which for the purposes of this Section of the 
contract shall not be owned by State), Source Code, Data, Deliverables and Work Products, 
shall be deemed works made for hire of State for all purposes of copyright law, and copyright 
shall belong solely to State.  In the event that any such product is adjudged to be not a work 
made for hire, Contractor agrees to assign, and hereby assigns, all copyright in such product to 
State.  Contractor shall, at the expense of State, assist State or its nominees to obtain 
copyrights, trademarks, or patents for all such products in the United States and any other 
countries.  Contractor agrees to execute all papers and to give all facts known to it necessary to 
secure United States or foreign country copyrights and patents, and to transfer or cause to 
transfer to State right, title and interest in and to such products.  Contractor also agrees to waive 
and not assert any moral rights it may have in any such products. 

9.2   Licenses to Software and Documentation 
Application Software and Documentation Licenses. 

(1) Grants.  Contractor hereby grants to State a nonexclusive, perpetual, nonterminable, 
irrevocable license to use, demonstrate, modify, prepare derivative works based on, and 
reproduce the Contractor Technology, the Transfer Software, and Third Party Software, which 
Contractor provides to State in Source Code format, for State’s internal purposes and for 
Processing data for other State agencies and other State tax supported entities.  Contractor 
hereby grants to State a nonexclusive, perpetual, license to use, demonstrate, modify, prepare 
derivative works based on, and reproduce the Third Party Software, which Contractor provides 
to State in Executable Code format, for State’s internal purposes and for Processing data for 
other State agencies and other State tax supported entities. 

(2) Term.  The licenses hereunder are granted as of the date of delivery of the Transfer 
Software, Contractor Technology, and Third Party Software and continue until State returns the 
Contractor Technology, Transfer Software and Third Party Software and copies thereof to 
Contractor or erases such Software from its Equipment’s storage media.  However, State will 
have the right to retain a copy of any such Software for archival purposes. 

(3) Title.  Contractor and its suppliers hold all right, title and interest in the Contractor 
Technology, Transfer Software and Third Party Software. 

(4) Documentation.  Contractor shall provide two sets of Documentation for use in electronic 
format compatible with Microsoft Corporation’s then generally available Office products and 
written format in accordance with the terms of this contract.  Upgrades and revisions to this 
Documentation shall be provided while Contractor is providing Services therefore.  There shall 
be no additional charge for the Documentation or updates thereto, in whatever form provided.  
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Contractor’s Documentation shall be comprehensive, well structured, and indexed for easy 
reference.  If Contractor maintains its technical, maintenance and installation documentation on 
a Web site, Contractor may fulfill the obligations set forth in this section by providing State 
access to its Web based Documentation information. Contractor may also provide such 
information on CD ROM or flash drive.  Contractor grants State a nonexclusive, perpetual, 
nonterminable, irrevocable right to use, make derivative works based upon, modify, and 
reproduce the Documentation furnished pursuant to this Section at no additional charge. 

(5) Copies.  State will reproduce and include the copyright and other proprietary notices and 
product identifications provided by Contractor on such copies, in whole or in part, or on any form 
of the Application Software and its Documentation.  State will maintain records of all copies it 
produces of the Proprietary Software. 

(6) Restrictions.  Except as otherwise permitted in this contract, State agrees not to:  
otherwise copy, display, transfer, adapt, modify, reverse engineer, decompile, disassemble, or 
distribute to any third party or lease the Third Party Software or any copy of it which is provided 
in Executable Code format. 

(7) Replacement Equipment.  State shall be entitled to exercise its rights to Application 
Software on the Equipment or any replacement equipment used by State, and with any 
replacement Third Party Software chosen by State without payment of additional Charges, 
Purchase Prices or other amounts.   

(8) Third Party Software Licenses.  Prior to utilizing any Third Party Software product that 
may be included as part of a Software Deliverable to State and that will require State to execute 
a license agreement from the licensor, Contractor shall provide to State copies of any applicable 
license agreement from the licensor of the Third Party Software to allow State to pre approve 
such license agreement.  Contractor shall assign to State applicable licenses for the Third Party 
Software upon Acceptance of the System. 

(9) Versions.  Unless otherwise mutually agreed to in writing, Contractor shall, during the 
Project, maintain any and all Third Party Software products at their most current version or no 
more than one version back from the most current version at no additional charge, provided that 
such Third Party Software version upgrades can be installed and maintained with the Staff 
proposed in the Proposal for the Warranty Services.  However, Contractor shall not maintain 
any Third Party Software versions, including one version back, if any such version would 
prevent State from using any functions, in whole or in part, or would cause Deficiencies in the 
System.  If implementation of an upgrade to a Third Party Software product requires personnel 
in addition to the Staff proposed in the Proposal for the Warranty Services, State and Contractor 
shall discuss whether to implement such an upgrade and, if mutually agreed upon in writing, the 
additional Charges, if any, to be paid by State for such upgrade.  Any additional costs that are 
charged by a Third Party Software manufacturer for an upgrade to a Third Party Software 
product that is not covered by such product’s maintenance agreement shall be charged to and 
paid for by Contractor. 

 

State and Federal Governments.  In accordance with 45 C.F.R. § 95.617 and 45 C.F.R. § 92.34, 7CFR 
277.18, all appropriate state and federal agencies, including but not limited to ACF and USDA, will have 
a royalty free, nonexclusive, and irrevocable license to reproduce, publish, translate, or otherwise use, and 
to authorize others to use for federal government purposes:  (i) software, modifications, and 
documentation designed, developed or installed with federal financial participation under 45 C.F.R. Part 
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95, Subpart F; (ii) the Custom Software and modifications of the Custom Software, and associated 
Documentation designed, developed, or installed with Federal Financial Participation under the contract; 
(iii) the copyright in any work developed under this contract; and (iv) any rights of copyright to which 
Contractor purchases ownership under this contract. 

 

9.3   Intellectual Property Indemnity. 
Contractor shall, at its expense, defend, indemnify, and hold harmless State and its employees, officers, 
directors, contractors and agents from and against any third party claim or action against State which is 
based on a claim that any Deliverable or any part thereof under this contract infringes a patent, copyright, 
utility model, industrial design, mask work, trademark, or other proprietary right or misappropriates a 
trade secret, and Contractor shall pay all losses, liabilities, damages, penalties, costs, fees (including 
reasonable attorneys’ fees) and expenses caused by or arising from such claim.  State shall promptly give 
Contractor notice of any such claim. 

In case the Deliverables, or any one or part thereof, are in such action held to constitute an infringement 
or misappropriation, or the exercise of State’s rights thereto is enjoined or restricted, Contractor shall, at 
its own expense and in the following order of priorities: (i) procure for State the right to continue using 
the Deliverables; (ii) modify the Deliverables to comply with the Specifications and to not violate any 
intellectual property rights; (iii) or retrieve any or all Deliverables upon receipt of notice from State and 
refund the Purchase Price of each Deliverable, as applicable.  Notwithstanding anything to the contrary 
herein, the refunds that are provided under this Section are not included under the amounts of the direct 
damages limits set forth in Section 45.0.D. 

However, Contractor shall not be liable to the extent claims of misappropriation of infringement arise 
from Contractor’s compliance with any designs, Specifications or written instructions of State and 
Contractor could not have avoided such claims through alternative products, or from modifications made 
by any party other than Contractor. 

 

10.0   Assignment 
Contractor shall not assign any interest in this contract by assignment, transfer or novation 
without prior written consent of the State.  However, this provision shall not be construed to 
prohibit the contractor from assigning to its bank, trust company, or other financial institution any 
money due or to become due from approved contracts without such prior written consent.  
Notice of any such assignment or transfer shall be furnished promptly to the State and to the 
Office of Contractual Review, Division of Administration. Any attempted assignment, transfer or 
delegation in contravention of this Section of the contract shall be null and void.  This contract 
shall inure to the benefit of and be binding on the parties hereto and their permitted successors 
and assigns. 

 

11.0   Right to Audit 
Contractor grants to the Office of the Legislative Auditor, Inspector General’s Office, the Federal 
Government, and any other duly authorized agencies of the State where the right to appropriate,  
inspect and review all books and records pertaining to services rendered under this contract.  
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Contractor shall comply with federal and/or state laws authorizing an audit of Contractor’s 
operation as a whole, or of specific program activities. 

12.0   Record Retention 
Contractor and its Subcontractors shall maintain books, records, documents and other evidence which 
sufficiently and properly reflect the accuracy of amounts billed to State during the performance of this 
contract and shall retain all such records for six years after the expiration or termination of this contract.  
Records involving matters in litigation related to this contract shall be kept for one year following the 
termination of litigation, including all appeals if the litigation has not terminated within six years from the 
date of expiration or termination of this contract. 

All such records shall be subject at reasonable times and upon prior Notice to examination, inspection, 
copying, or audit by personnel so authorized by the Project Director and/or State, state and federal 
officials so authorized by law, rule, regulation or contract, when applicable.  During the term of this 
contract, access to these items will be provided within East Baton Rouge Parish.  During the six-year 
period after this contract term or one year term following litigation, delivery of and access to these items 
will be at no cost to State.  Contractor shall be responsible for any audit exceptions or disallowed costs 
incurred by Contractor or any of its Subcontractors. 

 
The records retention and review requirements of this section shall be included by Contractor in any of its 
subcontracts with Subcontractors.  State’s personnel shall be accompanied by Contractor personnel at all 
times during any examination, inspection, review or audit.  Contractor shall make no charges for services 
rendered in connection with an audit requested by State. 

 
Contractor shall provide right of access to its facilities to State, or any of State’s officers or to any other 
authorized agent or official of the State of Louisiana or the federal government, at all reasonable times, in 
order to monitor and evaluate performance, compliance and/or quality assurance under this contract. 
 
As part of the Services, Contractor shall provide, upon State’s request, a copy of those portions of 
Contractor’s and its Subcontractors’ internal audit reports relating to the Services provided to State under 
this contract. 
 
Contractor shall establish and maintain an accounting system with procedures and practices in accordance 
with generally accepted accounting principles.  The accounting system shall maintain records pertaining 
to the Services and all other costs and expenditures made under this contract, and the costs properly 
applicable to the contract shall be readily ascertainable therefrom. 

 

13.0   Record Ownership 
All records, reports, documents, or other material related to any contract resulting from this RFP 
and/or obtained or prepared by Contractor in connection with the performance of the services 
contracted for herein shall become the property of the State, and shall, upon request, be 
returned by Contractor to State, at Contractor’s expense, at termination or expiration of this 
contract. 
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14.0   Amendments in Writing 
Any alteration, variation, modification, or waiver of provisions of this contract shall be valid only 
when they have been reduced to writing, duly signed.  No amendment shall be valid until it has 
been executed by all parties and approved by the Director of the Office of Contractual Review, 
Division of Administration. 

 

15.0   Fund Use 
Contractor agrees not to use funds received for services rendered under this Contract to urge 
any elector to vote for or against any candidate or proposition on an election ballot nor shall 
such funds be used to lobby for or against any proposition or matter having the effect of law 
being considered by the Louisiana Legislature or any local governing authority.  This provision 
shall not prevent the normal dissemination of factual information relative to a proposition on any 
election ballot or a proposition or matter having the effect of law being considered by the 
Louisiana Legislature or any local governing authority. 

 

16.0   Non-Discrimination and Civil Rights 
Contractor agrees to abide by the requirements of the following as applicable:  Title VI and VII of 
the Civil Rights Act of 1964, as amended by the Equal Opportunity Act of 1972, Federal 
Executive Order 11246, the Federal Rehabilitation Act of 1973, as amended, the Vietnam Era 
Veteran’s Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 1972, 
the Age Act of 1975, and Contractor agrees to abide by the requirements of the Americans with 
Disabilities Act of 1990.  Contractor agrees not to discriminate in its employment practices, and 
will render services under this contract without regard to race, color, religion, sex, national 
origin, veteran status, political affiliation, disabilities, or because of an individual’s sexual 
orientation.  Any act of discrimination committed by Contractor, or failure to comply with these 
obligations when applicable shall be grounds for termination of this contract. 

Furthermore, both parties shall take Affirmative Action pursuant to Executive Order #11246 and the 
National Vocational Rehabilitation Act of 1973 to provide for positive posture in employing and 
upgrading persons without regard to race, color, religion, sex, disability or national origin, and shall take 
Affirmative Action as provided in the Vietnam Era Veteran’s Readjustment Act of 1974.  Both parties 
shall also abide by the requirements of Title VI of the Civil Rights Act of 1964 and the Vocational 
Rehabilitation Act of 1973 to ensure that all services are delivered without discrimination due to race, 
color, national origin or disability. 

17.0   Anti-Kickback Clause 
Contractor agrees to adhere to the mandate dictated by the Copeland “Anti-Kickback” Act which 
provides that each Contractor or sub-grantee shall be prohibited from inducing, by any means, 
any person employed in the completion of work, to give up any part of the compensation to 
which he is otherwise entitled. 
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18.0   Clean Air Act 
Contractor agrees to adhere to the provisions that require compliance with all applicable 
standards, orders or requirements issued under Section 306 of the Clean Air Act that prohibits 
the use under nonexempt Federal contracts, grants or loans of facilities included on the EPA list 
of Violating Facilities. 

19.0   Energy Policy and Conservation Act 
Contractor recognizes the mandatory standards and policies relating to energy efficiency that 
are contained in the State energy conservation plan issued in compliance with the Energy Policy 
and Conservation Act (P.L. 94-163). 

20.0   Clean Water Act 
Contractor agrees to adhere to all applicable standards, orders, or requirements issued under 
Section 508 of the Clean Water Act that prohibits the use under nonexempt Federal contracts, 
grants, or loans of facilities included on the EPA List of Violating Facilities. 

21.0   Anti-Lobbying and Debarment Act 
The Contractor will be expected to comply with Federal statutes required in the Anti-Lobbying 
Act and the Debarment Act.  Contractor certifies to State that it and its principals are not 
debarred, suspended, or otherwise excluded from or ineligible for, participation in federal or 
state government contracts.  Contractor certifies that it shall not contract with a Subcontractor 
that is so debarred or suspended. 

22.0   Headings 
Descriptive headings in this contract are for convenience only and shall not affect the 
construction or meaning of contractual language. 

23.0   Force Majeure 
The Contractor or State of Louisiana shall be exempted from performance under the contract for 
any period that the Contractor or State of Louisiana is prevented from performing any services 
in whole or in part as a result of an act of God, strike, war, civil disturbance, lockouts, riots, acts 
of war, epidemics, acts of government, fire, power failures, nuclear accidents, earthquakes, 
hurricanes or unusually severe weather, acts of terrorism, or other disasters, whether or not 
similar to the foregoing, court order, or other event outside its reasonable control, provided the 
Contractor or State has prudently and promptly acted to make any and all corrective steps that 
the Contractor or State can promptly perform.  Subject to this provision, such non-performance 
shall not be considered cause or grounds for termination for the contract. 

24.0   Governing Law 
All activities associated with this RFP process and the contract shall be interpreted under 
Louisiana law.  All proposals and contracts submitted are subject to provisions of the laws of the 
State of Louisiana including but not limited to L.R.S. 39:1498-1526; executive orders; standard 
terms and conditions; special terms and conditions; and specifications listed in this RFP. 
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25.0   Entire Agreement and Order of Precedence 
This contract (together with the Request for Proposals and addenda issued thereto by the State, 
the Proposal, and any exhibits specifically incorporated herein by reference) constitutes the 
entire agreement between the parties with respect to the subject matter.  This contract shall, to 
the extent possible, be construed to give effect to all provisions contained therein: however, 
where provisions are in conflict, the following order of precedence shall apply: 

1) Applicable federal and state laws, regulations and policies; 

2) The terms and conditions in the body of this contract; 

3) Change Orders;  

4) The Specifications (except as otherwise listed below); 

5) The Work Plan; 

6) Other Deliverables; 

7) The Attachments in descending order except Attachment X; 

8) The RFP; 

9) Attachment X; and 

10) The Proposal. 

 

26.0   Supplemental Contracts 
State may undertake or award supplemental contracts for work related to this contract, or any 
portion thereof.  Contractor shall cooperate with such other contractors and State in all such 
cases.  Contractor shall ensure that all Subcontractors shall abide by this provision.  It is 
understood and agreed by the parties hereto that Contractor shall not be responsible for the 
acts or failures to act of any such other contractors or for any delays which may be caused by 
any such other contractors, except that Contractor shall be responsible for delays of, or acts or 
failures to act of, such other contractors to the extent such delays, or acts or failures to act are 
caused by or due to the fault of Contractor. 

27.0   Authority 
Neither party shall have authority to bind, obligate or commit the other party by any 
representation or promise without the prior written approval of the other party. 

28.0   Binding Effect 
Each party agrees that the contract binds it and each of its employees, agents, independent 
contractors, and representatives. 

29.0   Counterparts 
This contract may be executed in counterparts or in duplicate originals.  Each counterpart or 
each duplicate shall be deemed an original copy of this contract signed by each party, for all 
purposes. 
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30.0   Covenant Against Contingent Fees 
Contractor warrants that no person or selling agency has been employed or retained to solicit or secure 
this contract upon any contract or understanding for a commission, percentage, brokerage, or contingent 
fee, except bona fide employees or a bona fide established commercial or selling agency of Contractor. 

In the event of breach of this Section by Contractor, State shall have the right to either annul this contract 
without liability to State, or, in State’s discretion, deduct from payments due to Contractor, or otherwise 
recover from Contractor, the full amount of such commission, percentage, brokerage, or contingent fee. 

31.0   Cooperation of Parties 
The parties agree to fully cooperate with each other in connection with the performance of their 
respective obligations and covenants under this contract. 

32.0   Independent Status of Contractor 
The parties hereto, in the performance of this contract, will be acting in their individual, 
corporate or governmental capacities and not as agents, employees, partners, joint ventures, or 
associates of one another.  The parties intend that an independent contractor relationship will 
be created by this contract.  The employees or agents of one party shall not be deemed or 
construed to be the employees or agents of the other party for any purpose whatsoever. 

7.3.2  

7.3.3 33.0   Legal and Regulatory Compliance 
The Services and System shall comply with all applicable federal, state, and State laws, 
regulations, codes, standards and ordinances during the term.  In the event that any Services 
performed or the System provided by Contractor are subsequently found to be in violation of 
such laws, regulations, codes, standards and ordinances, it shall be the sole responsibility of 
Contractor to bring the Services and System into compliance at no additional cost to State. 

34.0   Nonwaiver 
Except as otherwise specifically provided herein, any failure or delay by either party to exercise 
or partially exercise any right, power or privilege under the contract shall not be deemed a 
waiver of any such right, power, or privilege under the contract.  Any waivers granted by State 
for breaches hereof shall not indicate a course of dealing of excusing other or subsequent 
breaches.  Contractor agrees that State’s neither pursuit nor nonpursuit of a remedy under this 
contract for Contractor’s breach of its obligations will neither constitute a waiver of any such 
remedies or any other remedy that State may have at law or equity for any other occurrence of 
the same or similar breach, nor estop State from pursuing such remedy. 

35.0   Notice of Delay 
When either party has knowledge that any actual or potential situation is delaying or threatens 
to delay the timely performance of this contract, that party shall, within five working days, give 
notice thereof, including all relevant information with respect thereto, to the other party. 
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36.0   Notices 
Any notice or demand or other communication required or permitted to be given under this contract or 
applicable law shall be effective if and only if it is in writing, properly addressed, and either delivered in 
person, or by a recognized courier service, or deposited with the United States Postal Service as first class 
certified mail, postage prepaid, certified mail, return receipt requested, via facsimile or by electronic mail, 
to the parties at the addresses and fax number, and e mail addresses provided in this Section. 

 

To Contractor at: 

 

_______________________________________ 

_______________________________________ 

_______________________________________ 

 

To State at: 

 

State of Louisiana 

Department of Social Services 

CAFÉ Project Director 

627 North Fourth Street, Room 5-232  

Baton Rouge, LA 70821 

 

Notices shall be effective upon receipt or four business days after mailing, whichever is earlier.  
The Notice address as provided herein may be changed by Notice given as provided above. 

 

37.0   Publicity 
The award of this contract to Contractor is not in any way an endorsement of Contractor or 
Contractor’s Services by State and shall not be so construed by Contractor in any advertising or 
publicity materials.  Contractor agrees to submit to the Project Director all advertising, sales 
promotion, and other publicity matters relating to this contract wherein State’s name is 
mentioned or language used from which the connection of State’s name therewith may, in 
State’s judgment, be inferred or implied.  Contractor further agrees not to publish or use such 
advertising, sales promotion, or publicity matter without the prior written consent of State.  
Contractor shall not in any way contract on behalf of or in the name of State.  Nor shall 
Contractor release any informational pamphlets, notices, press releases, research reports, or 
similar public notices concerning this project without obtaining the prior written approval of 
State. 
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38.0   Remedies 
No remedy conferred by any of the specific provisions of the contract is intended to be exclusive 
of any other remedy, and each and every remedy shall be cumulative and shall be in addition to 
every other remedy given hereunder, now or hereafter existing at law or in equity or by statute 
or otherwise.  The election of any one or more remedies by either party shall not constitute a 
waiver of the right to pursue other available remedies. 

39.0   Severability 
If any term or condition of this contract or the application thereof to any person(s) or 
circumstances is held invalid, such invalidity shall not affect other terms, conditions, or 
applications which can be given effect without the invalid term, condition, or application; to this 
end the terms and conditions of this contract are declared severable. 

40.0   Sovereign Immunity 
The parties expressly agree that no provision of this contract is in any way intended to constitute 
a waiver by State or the State of Louisiana of any immunities from suit or from liability that State 
or the State of Louisiana may have by operation of law. 

41.0   Subcontractors 
Contractor may, with prior written permission from the State CAFÉ Project Director, which 
consent shall not be unreasonably withheld, enter into subcontracts with third parties for its 
performance of any part of Contractor’s duties and obligations.  Subject to the other provisions 
of this Section 41.0, State expressly consents to Contractor’s use of the Subcontractors 
designated in its Proposal for the provision of the Services specified in the Proposal.  Any such 
approval may be rescinded in State’s sole discretion.  Contractor is responsible and liable for 
the proper performance of and the quality of any work performed by any and all Subcontractors.  
In no event shall the existence of a subcontract operate to release or reduce the liability of 
Contractor to State for any breach in the performance of Contractor’s duties.  In addition, 
Contractor’s use of any Subcontractor shall not cause the loss of any warranty from Contractor.  
All subcontracts will be made in writing and copies provided to State upon request.  State has 
the right to refuse reimbursement for obligations incurred under any subcontract that do not 
comply with the terms and conditions of this contract.  For purposes of this contract, Contractor 
agrees to indemnify, defend, and hold State harmless from and against any and all claims, 
actions, losses, liabilities, damages, costs and expenses (including reasonable attorney fees) 
arising out of or related to acts or omissions of Contractor’s Subcontractors, their agents, or 
employees.  At State’s request, Contractor shall forward copies of subcontracts and fiscal, 
programmatic and other material pertaining to any and all subcontracts.  For any Subcontractor, 
Contractor shall: 

(1) Be responsible for Subcontractor compliance with the contract and the subcontract 
terms and conditions; and 

(2) Ensure that the Subcontractor follows State’s reporting formats and procedures as 
specified by State. 

(3) Include in the Subcontractor’s subcontract substantially similar terms as are provided in 
2.7, 3.5.E, 11.0, 12.0, 16.0, 17.0, 24.0, 26.0, and 31.0. 
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(4) Upon expiration or termination of this contract for any reason, State and/or the State will 
have the right to enter into direct agreements with any of the Subcontractors.  Contractor agrees 
that its arrangements with Subcontractors will not prohibit or restrict such Subcontractors from 
entering into direct agreements with State. 

42.0   Subpoena 
In the event that a subpoena or other legal process commenced by a third party in any way 
concerning the Software or Services provided pursuant to this contract is served upon 
Contractor or State, such party agrees to notify the other party in the most expeditious fashion 
possible following receipt of such subpoena or other legal process.  Contractor and State further 
agree to cooperate with the other party in any lawful effort by the such other party to contest the 
legal validity of such subpoena or other legal process commenced by a third party as may be 
reasonably required and at the expense of the party to whom the legal process is directed, 
except as otherwise provided herein in connection with defense obligations by Contractor for 
State. 

43.0   Survival 
All Services performed and Deliverables delivered pursuant to the authority of this contract are 
subject to all of the terms, conditions, price discounts and rates set forth herein, notwithstanding 
the expiration of the initial term of this contract or any extension thereof.  Further, the terms, 
conditions and warranties contained in this contract that by their sense and context are intended 
to survive the completion of the performance, cancellation or termination of this contract shall so 
survive.  In addition, the terms of  2.6, 2.7, 5.1.F, 5.1.H, 5.2.A, 5.2.B, 5.2.E, 5.4, 6.2, 6.5, 6.6, 
6.8, 7.0, 9.0, 10.0, 11.0, 12.0, 24.0, 34.0, 36.0, 38.0, 39.0, 40.0, 44.0, 45.0, Attachment IV 
Section 8, and Attachment IX shall survive the termination of this contract. 

44.0   Waiver 
Waiver of any breach of any term or condition of this contract shall not be deemed a waiver of 
any prior or subsequent breach.  No term or condition of this contract shall be held to be waived, 
modified or deleted except by a written instrument signed by the parties hereto. 

 

45.0   Damages Disclaimers and Limitations 
State’s Disclaimer of Damages.  State shall not be liable, regardless of the form of action, whether in 
contract, tort, negligence, strict liability or by statute or otherwise, for any claim related to or arising 
under this contract for consequential, incidental, indirect or special damages.   

State’s Limitation of Liability.  In no event shall State’s aggregate liability to Contractor under this 
contract, regardless of the form of action, whether in contract, tort, negligence, strict liability or by statute 
or otherwise, for any claim related to or arising under this contract exceed the maximum amount of the 
contract. 

Contractor’s Disclaimers of Damages.   Except as provided in Section 45.0.E, Contractor shall not be 
liable, regardless of the form of action, whether in contract, tort, negligence, strict liability or by statute or 
otherwise, for any claim related to or arising under this contract for consequential, incidental, indirect or 
special damages, including without limitation lost profits and lost business opportunities.   
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Contractor’s Limitation of Liability.  Except as provided in Section 45.0.E, in no event shall Contractor’s 
aggregate liability to State under this contract, regardless of the form of action, whether in contract, tort, 
negligence, strict liability or by statute or otherwise, for any claim related to or arising under this contract 
exceed the maximum amount of the contract. 

Exceptions to Damages Disclaimers and Limitations.  The disclaimers of certain damages and the 
damages limitations in Section 45.0.C-45.0.D shall not apply to damages, expenses, losses, fees, 
liabilities, costs, disallowances, sanctions, fines, penalties or other amounts arising from indemnification 
obligations.   
 

THUS DONE AND SIGNED on the date(s) noted below: 

 

_______________________   __/__/____        ___________________________ __/__/____ 

Contractor’s Signature Date                  State’s Signature        Date 

________________________                           ____________________________________ 

Printed Name          Printed Name 

_________________________       _____________________________________ 

Title            Title 
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CONTRACT ATTACHMENT I 

 

STATEMENT OF WORK 

 

1.0 DESCRIPTION OF SERVICES/TASKS 

The Contractor shall perform the tasks identified in the RFP Statement of Work. 

 

2.0 DELIVERABLES 

Contractor agrees to provide the following deliverables within the time frames specified herein: 

(List of deliverables and due dates here) 

 

3.0 PERFORMANCE MEASUREMENT 

The Contractor shall abide by the requirements stipulated in the RFP Statement of Work 

 

4.0 GOALS AND OBJECTIVES 

The Contractor shall abide by the requirements stipulated in the RFP Project Overview and Objectives. 

 

5.0 CRITICAL EVENTS 

The following Critical Events represent major milestones in the project and as such have significant 
importance and significant payments.  Time shall be of the essence in connection with performance of the 
Services and Acceptance of Deliverables to achieve these Critical Events. 

 

1) Establishment and occupancy of a fully functioning Project Office Site shall occur within 2 
months of contract effective date. 

2) Acceptance of the installation, upgrade and migration of code and data of the system to the 
latest release of the proposed software product (e.g. Cúram v5.x)  within      months of 
contract effective date. 

3) Acceptance of the Detailed System Design Deliverable for the initial Release shall occur 
within      months of contract effective date. 
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4) Acceptance of the readiness of the initial system Release for User Acceptance Testing as 
guaranteed in the System Testing Certification letter shall occur within      months of Detailed 
System Design Deliverable Acceptance. 

5) Acceptance of the readiness of the initial system Release for Pilot Testing as guaranteed in 
the Pilot Testing Certification letter shall occur within      months of System Testing 
Certification letter Acceptance. 

6) Acceptance of the readiness of the initial system Release for Implementation Roll-out as 
guaranteed in the Statewide Implementation Readiness Certification letter shall occur within     
months of Pilot Testing Certification letter Acceptance. 

7) Acceptance of the Detailed System Design Deliverable for the second Release shall occur 
within     months of contract effective date. 

8) Acceptance of the readiness of the second system Release for User Acceptance Testing as 
guaranteed in the second system Release System Testing Certification letter shall occur 
within      months of the second system Release Detailed System Design Deliverable 
Acceptance. 

9) Acceptance of the readiness of the second system Release for Pilot Testing as guaranteed in 
the second system Release Pilot Testing Certification letter shall occur within      months of 
second system Release System Testing Certification letter Acceptance. 

10) Acceptance of the readiness of the second system Release for Implementation Roll-out as 
guaranteed in the second system Release Statewide Implementation Readiness Certification 
letter shall occur within     months of the second system Release Pilot Testing Certification 
letter Acceptance. 

11) For each subsequent system Release there shall exist Critical Events for Acceptance of 
subsequent Detailed System Design Deliverables, System Testing Certification letters, Pilot 
Testing Certification letters and Statewide Implementation Readiness Certification letters. 

 

Failure to Meet Critical Events.  Parties agree that meeting the Project Critical Event schedule 
is critical to the success of the Project.  Except for factors beyond the Contractor’s reasonable 
control, any Critical Event that has not been able to be Accepted by the State within one month 
of the official Project Work Plan scheduled Acceptance date, and such delay is determined 
detrimental to the Project by the State CAFÉ Project Director, the Contractor shall pay to the 
State as liquidated damages an amount not to exceed $1,000 per day or a total of $500,000 per 
Critical Event per Release. Such sums shall be treated as liquidated damages in lieu of actual 
damages and not as a penalty.  The State may deduct such liquidated damages from any sums 
due the Contractor.  
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CONTRACT ATTACHMENT II 

 

CONTRACTOR PERSONNEL AND OTHER RESOURCES 

 

1.0 CONTRACTOR PERSONNEL 

The State, at its option, may interview and approve each contract employee proposed for these 
services.  The State reserves the right to request that the contractor replace any contract 
personnel after assignment, if it is determined that:  (a) personnel does not demonstrate 
adequate skills to perform assigned duties within the project schedule, or (b) personnel does not 
possess the necessary human relations skills to work effectively with the users.  The contractor 
will have two (2) weeks to provide a replacement from date of notification. 

 

Substitution of Personnel:  If, during the term of the contract, the Contractor or subcontractor 
cannot provide the personnel as proposed and requests a substitution, that substitution will 
meet or exceed the requirements stated herein.  A detailed resume of qualifications and 
justification must be submitted to the State for approval prior to any personnel substitution.  It 
must be acknowledged by the Contractor that every reasonable attempt must be made to 
assign the personnel listed in the Contractor’s proposal. 

 

The following individuals are assigned to the project, on a full time basis (unless otherwise 
indicated), and in the capacities set forth below: 

 

Name  Company Responsibilities/Classification         Rate  Expected Duration 

...  

...  

[List here all personnel, including subcontractors, who will be assigned to the project.  Personnel 
who will be assigned at a future date may be listed by job classification.  Contract may also 
specify qualifications for each unnamed person.] 

 

2.0 NETWORK CONNECTIVITY 
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Any Contractor-provided workstations or devices to be connected to the State’s network, must 
comply with State network and security standards.  All hardware and software must be reviewed 
before it is used on the Local Area Network, and may be made operable on the Local Area 
Network with written approval of the State. 

 

3.0 PC WORKSTATIONS 

Contractor will provide its own workstations, any workstation resident software and maintenance 
thereof. 
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CONTRACT ATTACHMENT III 

 

STATE FURNISHED RESOURCES 

Any resources of the State furnished to the Contractor shall be used only for the performance of this 
Contract.  State will make available to the Contractor, for Contractor’s use in fulfillment of this contract, 
resources as described below: 

 

1.0 PROJECT DIRECTOR 

The Project Director appointed by the State is the principal point of contact for this contract on behalf of 
the State. 

 

2.0 OFFICE FACILITIES 

Vendor will provide reasonable and normal office space for up to xxx (#) contractor staff, State staff, 
vendor staff, local telephone service, and limited usage of supplies and copiers. 

 

3.0 COMPUTER FACILITIES 

State will make available use of computer facilities at reasonable times and in reasonable time increments 
to support system development, test, and installation activities.  Special facility requirements, such as 
stress testing or conversion, shall be addressed in the appropriate planning documents or documented by 
the Contractor in a memorandum. 

 

4.0 PC WORKSTATIONS 

The State will not provide Contractor with workstations, workstation resident software or maintenance 
thereof. 

 

5.0 TECHNICAL STAFF 

State will provide xxx (#) technical employees to be manpower loaded at no more than ##% of normal 
work hours.  The level of effort required and time frames will be documented in a memorandum based 
upon the work plan.  Reasonable access to other technical specialists on a limited basis will be 
coordinated through the State CAFÉ Project Director. 
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6.0 FUNCTIONAL STAFF 

State will provide xxx (#) functional employees to be manpower loaded at no more than ##% of normal 
work hours.  The level of effort required and time frames will be documented in a memorandum based 
upon the work plan.  Reasonable access to other functional personnel on a limited basis will be 
coordinated through the State CAFÉ Project Director. 

 

7.0 STATE PROPERTY OWNERSHIP 

Title to all Property furnished by State shall remain in State.  Title to all Property purchased by 
Contractor, for which Contractor has been reimbursed by State under this contract, shall pass to and vest 
in State upon the earlier of Acceptance of the applicable Deliverable in which the Property is included, or 
Acceptance of the System, unless otherwise provided in the contract. 

 

8.0 USE OF PROPERTY 

Any Property furnished to Contractor shall, unless otherwise provided herein, or approved in writing by 
the State CAFÉ Project Director, be used only for the performance of its obligations under and subject to 
the terms of this contract. 

 

9.0 DAMAGE TO PROPERTY 

Contractor shall protect and be responsible for any loss, destruction, or damage to Property which results 
from or is caused by Contractor’s willful misconduct or negligent acts or omissions or from the failure on 
the part of Contractor to maintain and administer that Property in accordance with sound management 
practices.  Notwithstanding anything to the contrary herein, Contractor shall be liable to State for any 
damages resulting from damage to Property, which damages result from or are caused by Contractor’s 
willful misconduct or negligence.  Contractor shall ensure that the Property is returned to State in like 
condition to that in which it was furnished to Contractor, reasonable wear and tear excepted.  Contractor 
shall repair or make good any such damage, destruction or loss at any State Site, and shall do so without 
requesting contribution from State or assistance from State officers or employees. 

 

10.0 NOTICE OF DAMAGE 

Upon the loss of, destruction of, or damage to any of the Property, Contractor shall notify the State CAFÉ 
Project Director thereof and shall take all reasonable steps to protect that Property from further damage. 
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11.0 SURRENDER OF PROPERTY 

Contractor shall surrender to State all Property upon the earliest of completion, termination, or 
cancellation of this contract. 

 

12.0 INFRASTRUCTURE OVERVIEW 

The description of the DSS IT infrastructure (hardware/software/network) is itemized in RFP Appendix H 
which shall be incorporated herein by this reference. 
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CONTRACT ATTACHMENT IV 

 

INSURANCE REQUIREMENTS FOR CONTRACTORS 

 

1.0 MINIMUM SCOPE OF INSURANCE 

Coverage shall be at least as broad as: 

 

1. Insurance Services Office form number GL 0002 (Ed. 1/73) covering Comprehensive General Liability 
and Insurance Services Office form number GL 0404 covering Broad Form Comprehensive General 
Liability; or Insurance Services Office Commercial General Liability coverage (“occurrence” form CG 
001).  “Claims Made” form is unacceptable.  The “occurrence form” shall not have a “sunset clause”. 

 

2. Insurance Services Office form number CA 0001 (Ed 1/78) covering Automobile Liability and 
endorsement CA 0025 or CA 0001 12 90.  The policy shall provide coverage for owned, hired, and non-
owned coverage.  If an automobile is to be utilized in the execution of this contract, and the contractor 
does not own a vehicle, then proof of hired and non-owned coverage is sufficient. 

 

3. Workers’ Compensation insurance as required by the Labor Code of the State of Louisiana, including 
Employers Liability insurance. 

 

2.0 MINIMUM LIMITS OF INSURANCE 

Contractor shall maintain limits no less than: 

 

1. Commercial General Liability:  $1,000,000 combined single limit per occurrence for bodily injury, 
personal injury and property damage. 

 

2. Automobile Liability:  $1,000,000 combined single limit per accident, for bodily injury and property 
damage. 
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3. Workers Compensation and Employers Liability:  Workers’ Compensation limits as required by the 
Labor Code of the State of Louisiana and Employers Liability coverage.  Exception:  Employers liability 
limit is to be $1,000,000 when work is to be over water and involves maritime exposure. 

 

4. Professional Liability Errors and Omissions, with a deductible not to exceed $25,000, and coverage of 
not less than $1 million per occurrence/$2 million general aggregate. 

 

5. Crime Coverage with a deductible not to exceed $1 million, and coverage of not less than $5 million 
single limit per occurrence and $10 million in the aggregate, which shall at a minimum cover occurrences 
falling in the following categories:  Computer Fraud; Forgery; Money and Securities; and Employee 
Dishonesty. 

 

3.0 DEDUCTIBLES AND SELF-INSURED RETENTIONS 

Any deductibles or self-insured retentions must be declared to and approved by the Agency.  At the 
option of the Agency, either:  the insurer shall reduce or eliminate such deductibles or self-insured 
retentions as respects the Agency, its officers, officials, employees and volunteers; or the Contractor shall 
procure a bond guaranteeing payment of losses and related investigations, claim administration and 
defense expenses. 

 

4.0 OTHER INSURANCE PROVISIONS 

The policies are to contain, or be endorsed to contain, the following provisions: 

 

1. General Liability and Automobile Liability Coverages 

 

a. The Agency, its officials, employees, Boards and Commissions and volunteers are to be added as 
“additional insureds” as respects liability arising out of activities performed by or on behalf of the 
Contractor; products and completed operations of the Contractor, premises owned, occupied or used by 
the Contractor.  The coverage shall contain no special limitations on the scope of protection afforded to 
the Agency, its officers, officials, employees or volunteers.  It is understood that the business auto policy 
under “Who is an Insured” automatically provides liability coverage in favor of the State of Louisiana. 

 

b. Any failure to comply with reporting provision of the policy shall not affect coverage provided to the 
Agency, its officers, officials, employees Boards and Commissions or volunteers. 
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c. The Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer’s liability. 

 

2. Workers’ Compensation and Employers Liability Coverage 

The insurer shall agree to waive all rights of subrogation against the Agency, its officers, officials, 
employees and volunteers for losses arising from work performed by the Contractor for the Agency. 

 

3. All Coverages 

Each insurance policy required by this clause shall be endorsed to state that coverage shall not be 
suspended, voided, canceled by either party, or reduced in coverage or in limits except after thirty (30) 
days’ prior written notice by certified mail, return receipt requested, has been given to the Agency. 

 

5.0 ACCEPTABILITY OF INSURERS 

Insurance is to be placed with insurers with a Best’s rating of A-:VI or higher.  This rating requirement 
may be waived for workers’ compensation coverage only. 

 

6.0 VERIFICATION OF COVERAGE 

Contractor shall furnish the Agency with certificates of insurance affecting coverage required by this 
clause.  The certificates for each insurance policy are to be signed by a person authorized by that insurer 
to bind coverage on its behalf.  The certificates are to be received and approved by the Agency before 
work commences.  The Agency reserves the right to require complete, certified copies of all required 
insurance policies, at any time. 

 

7.0 SUBCONTRACTORS 

Contractor shall include all subcontractors as insureds under its policies or shall furnish separate 
certificates for each subcontractor.  All coverages for subcontractors shall be subject to all of the 
requirements stated herein. 

 

8.0 INDEMNIFICATION 
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Contractor shall, at its expense, indemnify, defend, and hold harmless State, its employees, officers, 
directors, contractors and agents from and against any losses, liabilities, damages, penalties, costs, fees, 
including without limitation reasonable attorneys’ fees, and expenses from any claim or action, including 
without limitation for property damage, bodily injury or death, caused by or arising from the negligent 
acts or omissions or willful misconduct of Contractor, its officers, employees, agents, or Subcontractors.  
Contractor also shall indemnify, defend and hold harmless State against any fines, penalties, sanctions, or 
disallowances which are imposed on State and which arise from any noncompliance with federal and state 
laws, regulations, codes, policies and guidelines that affect the Services or Deliverables which are to be 
provided or which have been provided by Contractor, or their Subcontractors or from Contractor’s failure 
to perform its objections herein..  State shall promptly give Contractor notice of any such claims. 
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CONTRACT ATTACHMENT V 

 

HARDWARE/SOFTWARE ENVIRONMENT 

The system to be installed must be able to operate on the State data processing facility and configuration 
as follows: 

 

1.0 HARDWARE AND OPERATING SYSTEM SOFTWARE 

[List and/or describe here the hardware devices, operating system software, and network infrastructures 
on which the proposed system must operate, such as:  CPU, Operating System/System Utility Software, 
Disk, Workstations, Teleprocessing Monitor, Networking Protocols, etc.] 

 

2.0 SPECIAL REQUIREMENTS 

[List here additional software or equipment necessary to support or augment the software to be installed, 
such as:  Database Management System, Data Dictionary, 4 GL, Query Language, GUI Tools, etc.] 

 

3.0 STANDARDS AND GUIDELINES 

[List here references to applicable standards and/or guidelines or indicate “NONE”.  Also, describe any 
exceptions to State standards and guidelines that will be permitted under this project.  However, the State 
should take steps to assure control over matters affecting its technical direction.  Accordingly, specific 
emphasis should be given to assure that technologies promoting common infrastructure services (TCP/IP, 
SNMP), interoperability (both statewide and intra-department), and an open (non-proprietary) systems 
environment are used.] 
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CONTRACT ATTACHMENT VI 

 

WARRANTY SERVICES 

 

1.0 General Responsibilities.  During the Warranty Period, Contractor shall provide Services 
as described in this Attachment VI as the Warranty Services at no additional cost to correct 
Deficiencies in the System, repair and maintain the System in accordance with the 
Specifications.  Contractor’s Service responsibilities shall include but not be limited to the 
following while assisting State in implementing the System: 

1.1 Promptly repair or replace the System, or any portion thereof, that has Deficiencies; 

1.2 Maintain the System in accordance with the Specifications and terms of this contract; 

1.3 Upon request by State, re-perform any Service that fails to meet the requirements of this 
contract at no additional cost; 

1.4 Provide these Services 24 hours a day, Monday through Sunday; 

1.5 Propose revisions to the Software as necessary to meet State’s Processing needs; 

1.6 Coordinate with State all tasks related to correcting problems and Deficiencies 
connected with the Software or the Equipment; and 

1.7 Execute on line diagnostics from a remote Contractor location solely to assist in the 
identification and isolation of suspected Deficiencies. 

 

2.0 Inquiry Assistance.  Contractor shall provide second tier help desk services and support 
staff as described in the RFP and shall respond to an inquiry from State as applicable: 

2.1 Responses to questions relating to the Software, including without limitation isolating 
problems to the Software, Data or Equipment; 

2.2 The development, on a best efforts basis, of a temporary solution to or an emergency 
bypass of a Deficiency; 

2.3 Corrections and repairs of errors, problems or Deficiencies with the Software, to the 
extent technically feasible; and 

2.4 Clarification of Documentation. 

 

3.0 Additional Assistance. 
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3.1 Contractor shall dispatch trained and qualified Services Staff to State’s applicable Site in 
the event that:  (i) such assistance as described above does not resolve Deficiencies or 
problems related to State’s inquiries regarding Equipment or Software at such Site within the 
Service Level Agreement timelines after Contractor’s response to State; (ii) the System is non 
Operational; and (iii) State requests additional assistance.  If the System is non Operational, 
such Contractor staff shall remain at the Site on a 24 hour, seven day a week basis repairing 
the System until it operates in accordance with its Specifications. 

3.2 Contractor shall provide a plan to resolve Deficiencies in accordance with the Service 
Level Agreement timelines after notice by State to Contractor of such Deficiency or problems. 

3.3 Database.  Contractor shall maintain and make available online to State a database of 
all Change Requests, Deficiencies, other problems reported by State or known to Contractor in 
the Software, and each visit by such Services Staff.  The database shall include, as a minimum, 
the following: 

 1. Date and time Contractor was notified; 

 2. Date and time of arrival or inquiry response; 

 3. Time spent for resolution of Deficiencies; 

 4. Description of Deficiency; 

 5. Description of severity level of Deficiency, e.g., emergency; 

 6. Description of Deficiency resolution; and 

 7. Date of resolution. 

 

4.0 Enhancements. 

4.1 Contractor shall provide State with all Enhancements and associated Documentation 
that are provided to other similar situated Customers, in whole or in part, at no additional cost.  
Such Documentation shall be adequate to inform State of the problems resolved including any 
significant differences resulting from the release which are known by Contractor.  Contractor 
certifies that each such Enhancement has been tested and performs according to the 
Specifications.  Contractor agrees to correct corrupted Data that may result from any System 
Deficiency introduced by the Enhancement. 

4.2 In addition, Contractor shall produce such Enhancements as State requests in a 
commercially reasonable time and form at an additional charge in accordance with the Change 
Order process described herein.  Enhancements to correct any Deficiency shall be provided to 
State at no additional cost and without the need for a Change Order during the Warranty Period. 

4.3 Exclusion.  Contractor shall have no obligation or liability to State under this Section 4.0 
to the extent that a Deficiency results from modifications to the System by State where such 



 

 

Louisiana CAFÉ RFP Attachment 2  106                                           September 8, 2010 

modification was not made pursuant to the Documentation or Contractor’s guidance, instruction, 
training or recommendation. 

 

5.0 Post-Implementation Support.  Contractor shall provide Post-Implementation Support 
Services to correct Deficiencies in the System and support, repair and maintain the System in 
accordance with the RFP and Proposal, the Work Plan and this contract.  Contractor’s Post-
Implementation Support Services responsibilities shall include but not be limited to maintaining 
the System in accordance with the Specifications and the terms of this contract, and developing, 
on a best efforts basis, of a temporary solution to or an emergency bypass of a Deficiency.  
Contractor Staff shall be resident at Contractor’s Baton Rouge, Louisiana facilities during the 
first three months after Acceptance of the System and other Staff shall be available throughout 
the Warranty Period and thereafter as described in this contract to provide these Warranty 
Services. 

 

6.0 Performance Standard Measurement.  Contractor shall maintain the System, in whole 
and in part, to meet the Performance Standards.  Contractor will conduct tests for measuring 
and certifying the achievement of the Performance Standards.  Contractor must implement all 
testing, measurement and monitoring tools and procedures required to measure and report 
Contractor’s performance of the Services and System against the applicable Performance 
Standards.  Such testing, measurement and monitoring must permit reporting at a level of detail 
sufficient to verify compliance with the Performance Standards, and will be subject to audit by 
State.  Contractor will provide State with information and access to all information or work 
product produced by such tools and procedures upon request for purposes of verification. 

 

7.0 Maintenance Services.  State shall also have the right to obtain maintenance Services 
as described in the RFP.  Such Services shall include but not be limited to producing 
Enhancements pursuant to Change Orders, providing expertise in support of the System, data 
base administration, and other Services described in Change Orders. 
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CONTRACT ATTACHMENT VII 

 

CHANGE ORDERS 

 

1.0 Issuance of Change Requests.  State may, at any time by a written Change Request, 
request changes within the scope of the contract.  Such changes may include, without limitation, 
revisions to Deliverables or Services. 

 

2.0 Contractor Proposal to Change Request.  Contractor shall respond in writing to a 
Change Request within 20 days of receipt, advising State of any cost and Schedule impacts.  
When there is a cost impact, i.e., increase or decrease in Charges or Purchase Prices, 
Contractor shall advise State in writing of the increase or decrease involved, including a 
breakdown of the number of Staff hours by level of Contractor and State personnel needed to 
effect this change. 

 

3.0 Agreement on Change Order.  The Contractor Project Manager and the State Project 
Director shall negotiate in good faith and in a timely manner as to the price for amounts over the 
limitations specified in the RFP and the impact on the Schedule of any Change Request.  If the 
parties reach an agreement on a Change Order in writing, and the Change Order is executed by 
authorized representatives of the parties, the terms of this contract shall be modified 
accordingly.  The parties will execute a formal contract amendment for any Change Order that 
increases or decreases the Maximum Amount.  Non-financial Change Orders may be approved 
in writing by the State Project Director.  However, all other Change Orders must be executed by 
the State Project Director.  Contractor will incorporate all Change Orders affecting the Services 
and Deliverables into applicable System Documentation as described in the RFP.  In no event 
shall the Charges or Purchase Prices be increased nor shall the Schedule be extended in a 
Change Order to correct errors or omissions in the Proposal. 

 

4.0 Disagreement.  If federal or state laws, rules, regulations, policies or guidelines are 
adopted, promulgated, judicially interpreted or changed, the effect of which is to alter the ability 
of either party to fulfill its obligations under this contract, the parties will promptly negotiate in 
good faith appropriate modifications or alterations to the contract and any appropriate Change 
Orders for amounts over the limitations specified in the RFP.  If State submits to Contractor a 
Change Request to comply with such laws, rules, regulations, policies or guidelines and if the 
parties are unable to reach an agreement in writing within 15 days of Contractor’s response to 
such a Change Request, the State Project Director may make a determination of the revised 
price and Schedule, and Contractor shall proceed with the work according to such price and 
Schedule which shall be included in the resulting Change Order, subject to Contractor’s right to 
appeal the State Project Director’s determination of the price and/or Schedule to the dispute 
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resolution process under Section 7.0 of the contract.  Nothing in this Section 4.0 shall in any 
manner excuse Contractor from proceeding diligently with the contract as changed by the 
Change Order. 

 

5.0 Termination.  If Contractor fails or refuses to perform its Services pursuant to a Change 
Order, Contractor shall be in material breach of this contract, and State shall have the right to 
terminate the contract for such a breach. 

 

6.0 Contractor Submission of Change Request.  Contractor may also submit a Change 
Request to State to propose changes that should be made within the scope of the contract.  Any 
such Change Request shall include proposed costs and Schedule impacts, including a 
breakdown of the number of Staff hours by level of Contractor and State personnel needed to 
effect this change.  State will attempt to respond to such Change Requests from Contractor 
within 20 days of receipt.  If the parties reach an agreement on a Change Order in writing, and 
the Change Order is executed by authorized representatives of the Parties, the terms of this 
contract shall be modified accordingly.  If the parties are unable to reach an agreement in 
writing on a Change Request submitted by Contractor, the State Project Director will be deemed 
to have rejected the requested Change Request. 
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CONTRACT ATTACHMENT VIII 

 

ESCROW AGREEMENT 

 

 THIS ESCROW AGREEMENT (the “Agreement”) is made as of this _______ day of 
______________, 200___ (the “Effective Date”), among _______________________________ 
(“ESCROW AGENT”), _________________________ (“LICENSOR”), and the State of 
Louisiana acting by and through Department of Social Services, an agency of Louisiana State 
government (“LICENSEE”). 

 

RECITALS 

 

 LICENSOR and LICENSEE have entered into a contract dated the Effective Date (the 
“Contract”) to license certain Third Party Software (as defined in the Contract) (the “Software”) 
upon specified terms and conditions; and 

 

 To assure the continued availability and usefulness of such Software, LICENSOR has 
agreed to establish and maintain in escrow with ESCROW AGENT the Software source code 
and certain documentation therefor. 

 

 NOW, THEREFORE, in consideration of the foregoing premises and the mutual 
covenants contained herein and other good and valuable consideration, receipt of which is 
hereby acknowledged, the parties agree as follows: 

 

1. Deposit in Escrow. 

 

1.1 Within 30 days of the Effective Date as defined in the Contract, LICENSOR shall deliver 
to ESCROW AGENT a sealed package containing the same current version of the source code 
for the Software which is owned by third parties, licensed to LICENSEE by LICENSOR, and is 
described as the Proprietary Software in the Contract, programmer notes, its database schema 
and architecture, and its related documentation (collectively, the “Source Materials”).  
LICENSOR shall identify each item in said package and certify the completeness and accuracy 
of the Source Materials in a letter forwarding the same to ESCROW AGENT, with a copy of 
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each letter to LICENSEE.  Immediately upon receipt of the package, ESCROW AGENT shall 
give notice to LICENSEE of such receipt. 

 

1.2 LICENSOR shall deliver revisions of the Source Materials, including the Source Code for 
the Software, to ESCROW AGENT as and when corresponding revisions of the Object Code for 
the Software are delivered to LICENSEE in accordance with the Contract.  At such time as any 
modifications or revisions to the Source Materials are deposited with ESCROW AGENT, 
LICENSOR shall give written notice of such deposits to LICENSEE. 

 

1.3 ESCROW AGENT shall acknowledge receipt of all revisions of or additions to the 
Source Materials by sending written acknowledgment thereof to both LICENSOR and 
LICENSEE. 

 

1.4 Upon receipt of a new revision, ESCROW AGENT agrees to return to LICENSOR all 
such Source Materials from previous revisions as specified by LICENSOR in writing to 
ESCROW AGENT. 

 

2. Release From Escrow. 

 

2.1 ESCROW AGENT shall seven days following receipt of an affidavit, which is from an 
officer of LICENSEE to ESCROW AGENT sent via certified mail with return receipt requested, 
and which states that one of the following events has occurred, proceed in accordance with the 
procedure described in Sections 2.1 through 2.7 below if: 

 

2.1.1 LICENSOR has made an assignment for the benefit of creditors; or 

 

2.1.2 LICENSOR institutes or becomes subject to a liquidation or bankruptcy proceeding of 
any kind; or 

 

2.1.3 A receiver or similar officer has been appointed to take charge of all or part of 
LICENSOR’s assets; or 
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2.1.4 LICENSOR terminates its maintenance and support services for LICENSEE for the 
Software or breaches its support and maintenance obligations for the Software for LICENSEE, 
whether due to its ceasing to conduct business generally or otherwise; or 

 

2.1.5 LICENSOR fails to make timely payments of fees and other costs required under this 
Agreement. 

 

2.2 LICENSEE shall send a copy of the affidavit to LICENSOR via certified mail with return 
receipt requested, simultaneously with its affidavit to ESCROW AGENT.  Upon its receipt of the 
affidavit as provided above in Section 2.1, ESCROW AGENT shall immediately give written 
notice to LICENSOR, attaching a copy of the affidavit to the notice, via certified mail with return 
receipt requested. 

 

2.3 Upon receipt of such notices in accordance with Sections 2.2 and 2.9, LICENSOR shall 
have 30 days to review LICENSEE’s affidavit requesting release from escrow as provided for in  
Section 2.1 above. 

 

2.4 If LICENSOR does not give notice to ESCROW AGENT within the 30 days provided in  
Section  2.3 that LICENSEE’s request for release from escrow is contested by LICENSOR, 
ESCROW AGENT shall automatically release the Source Materials to LICENSEE.  The Source 
Materials shall be used by LICENSEE subject to the Contract and solely for support and 
maintenance for the Software within the provisions of the Contract.  Delivery of the Source 
Materials to LICENSEE in accordance with provisions hereof shall automatically terminate this 
Escrow Agreement. 

 

2.5 If LICENSOR does give ESCROW AGENT notice within the 30 days provided in  
Section 2.3 that LICENSEE’s request for release from escrow is contested by LICENSOR, 
ESCROW AGENT shall retain the Source Materials in escrow while LICENSOR and LICENSEE 
either: 

 

2.5.1 Settle the dispute among themselves and jointly give notice to ESCROW AGENT in 
writing of the result; or 

 

2.5.2 Submit the dispute to litigation for resolution in accordance with the terms of this 
Agreement. 
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2.6 In the event of litigation, ESCROW AGENT shall dispose of the Source Materials as 
directed by the court of competent jurisdiction’s finding given in writing to all parties. 

 

2.7 Each party shall bear its own costs incurred in any litigation as set forth in Section 2.5.2 
above. 

 

3. Ownership of Source Material. 

 

3.1 The tangible medium comprising the escrowed Source Materials, but not the source 
code or technical specifications and other information embodied in such tangible media, shall be 
in the possession of ESCROW AGENT as soon as such material is received by ESCROW 
AGENT and at all times until the Source Materials are provided to LICENSOR or to LICENSEE 
as outlined in Sections 2.4 and 2.6 above. 

 

3.2 ESCROW AGENT, LICENSOR, and LICENSEE recognize and acknowledge that 
ownership of the source code itself shall remain the sole and exclusive proprietary property of 
LICENSOR at all times and that nothing in this Agreement shall be interpreted to deprive 
LICENSOR of any right, title or interest in or to the Source Materials. 

 

3.3 It is expressly understood and agreed that LICENSEE’s right to obtain the source code 
and other documentation from escrow is subject to the terms described in Sections 4.5 and 9.2 
of the Contract and that LICENSEE shall have no right or claim to LICENSOR’s proprietary 
rights in the Software. 

 

4. Storage and Security. 

 

4.1 ESCROW AGENT will act as custodian of the Source Materials until the escrow is 
terminated.  ESCROW AGENT shall establish, under its control, a secure receptacle for the 
purpose of storing the Source Materials. 
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4.2 The Source Materials deposited with ESCROW AGENT by LICENSOR pursuant to this 
Escrow Agreement shall remain the exclusive property of the LICENSOR, except as otherwise 
provided in Section 2.4. 

 

4.3 Except as provided in this Agreement, ESCROW AGENT agrees that: 

 

4.3.1 It shall not divulge, disclose or otherwise make available to any parties other than 
LICENSOR or LICENSEE, or make any use whatsoever, of the Source Materials; 

 

4.3.2 It shall not permit any person access to the Source Materials, except as may be 
necessary for ESCROW AGENT’s authorized representatives to perform its functions under this 
Agreement; 

 

4.3.3 Access to the Source Materials by LICENSOR shall be granted by ESCROW AGENT 
only to those persons duly authorized in writing by a competent officer of LICENSOR or as 
provided herein; and 

 

4.3.4 Access to the Source Materials shall not be granted without compliance with all security 
and identification procedures instituted by ESCROW AGENT. 

 

4.4 ESCROW AGENT shall, upon LICENSEE’s request, verify or determine that the Source 
Materials deposited with ESCROW AGENT by LICENSOR do, in fact, consist of those items 
which LICENSOR is obligated to deliver under any agreement. 

 

4.5 ESCROW AGENT shall accept, store and deliver the Source Materials deposited with it 
by LICENSOR, in accordance with the terms and conditions of this Agreement. 

 

4.6 If any of the Source Materials held in escrow by ESCROW AGENT shall be attached, 
garnished or levied upon pursuant to an order of court, or the delivery thereof shall be stayed or 
enjoined by an order of court, or any other order, judgment or decree shall be made or entered 
by any court affecting the Source Materials or any part thereof of any act of ESCROW AGENT, 
ESCROW AGENT is hereby expressly authorized in its sole discretion to obey and comply with 
all orders, judgments or decrees so entered or issued by any court, without the necessity of 
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inquiring whether such court had jurisdiction, and in case ESCROW AGENT obeys or complies 
with any such order, judgment or decree, ESCROW AGENT shall not be liable to LICENSEE, 
LICENSOR or any third party by reason of such compliance, notwithstanding that such order, 
judgment or decree may subsequently be reversed, modified or vacated. 

 

5. Termination.  LICENSEE and LICENSOR may terminate this Agreement by mutual 
written agreement, giving 60 days notice to ESCROW AGENT.  This Agreement may also be 
terminated in accordance with the terms of Section 2.4. 

 

6. Good Faith Reliance.  ESCROW AGENT shall act in good faith reliance upon any 
instruction, instrument, or signature believed in good faith to be genuine and may assume that 
any person purported to give any writing, notice, respect, advice, or instruction in connection 
with or relating to this Agreement has been duly authorized to do so. 

 

7. Fees.  ESCROW AGENT shall be entitled to reasonable compensation for performance 
of its duties hereunder and for establishment of the escrow described herein.  LICENSOR shall 
pay for the costs to establish, maintain, and verify the escrow described herein. 

 

8. Entire Agreement.  Except to the extent this Agreement incorporates by reference 
specific sections of or definitions from the Contract, this Agreement constitutes the entire 
Agreement among the parties, including the subject matter hereof and shall supersede all 
previous communications, representations, understandings and agreements, either oral or 
written between the parties.  This Escrow Agreement is intended to be and shall be treated as 
an agreement separate and distinct from the Contract. 

 

9. Notice.  Notice will deemed to be given by the parties under the Agreement if in writing 
and delivered personally or by messenger, by telecopier or facsimile, or mailed by first class, 
registered, or certified mail, postage prepaid, to the addresses noted below the signatures on 
the Agreement.  Each party will provide notice to the other of changes to such addresses. 

 

10. Governing Law.  This Agreement shall be governed by and construed according to the 
laws of the State of Louisiana.  LICENSOR and ESCROW AGENT consent to personal 
jurisdiction in that State.  The exclusive venue of any action hereunder, including arbitration (if 
any), shall be in State courts of East Baton Rouge Parish, Louisiana. 
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11. Severability.  In the event any of the provisions of this Agreement shall be held by a 
court of competent jurisdiction to be contrary to any state or federal law, the remaining 
provisions of this Agreement will remain in full force and effect. 

 

12. Headings.  The headings in this Agreement do not form a part of it, but are for 
convenience only and shall not limit or affect the meaning of the provisions. 

 

13. Contract Terms.  Capitalized terms not defined in this Agreement shall have the 
meanings provided in the Contract.  However, to the extent this Agreement is in conflict with the 
Contract, the terms of this Agreement shall prevail. 
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 IN WITNESS WHEREOF, the parties hereto have executed this Escrow Agreement as 
of the Effective Date. 

 

STATE OF LOUISIANA,  LICENSOR 

DEPARTMENT OF SOCIAL SERVICES 

 

 

Name:   Name:   

Title:   Title:   

Date:   Date:   

Notice Address:   Notice Address:   

    

    

Attn:   Attn:   

Facsimile No.:   Facsimile No.:   

 

 

 

APPROVED AS TO FORM: 

ATTORNEY GENERAL’S OFFICE 

 

 

By:   

Printed Name:   

Title:   

Date:   
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ESCROW AGENT 

 

 

By:   

Printed Name:   

Title:   

Date:   
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CONTRACT ATTACHMENT IX 

 

LETTER OF CREDIT 

Bank _________ 

 

_____________, 200___ 

 

Irrevocable Letter of Credit 

Number:  ________________ 

Amount:  US $                          

 

To whom it may concern: 

 

At the request and for the account of the State of Louisiana Department of Social Services we 
hereby establish our Irrevocable Letter of Credit Number ________ in your favor, available by 
draft(s) at sight on Bank _______, up to the aggregate sum of $_                 (United States 
Dollars), inclusive of any banking charges effective as of today’s date and expiring on 
Acceptance of the System as defined in contract # ____ dated as of _____, __, 20___. 

 

Partial drawings are permitted.  Drafts drawn under this Letter of Credit must be accompanied 
by the following document: 

 

 A Certificate signed by the ___________ to the effect that the amount drawn represents 
funds due and payable to you because of the following reason: 

 

Nonperformance of the Contractor (__________) pursuant to contract #________ dated 
as of _____ __, 20___ for designing, developing, implementing, operating and 
maintaining the new System described in such contract. 
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We hereby agree with the drawers, endorsers and holders in due course of any draft under this 
Letter of Credit that such drafts shall be duly honored on presentation provided that all terms 
and conditions of the Letter of Credit have been complied with. 

 

This Letter of Credit is subject to the Uniform Customs and Practices for Documentary Credits 
(1993 Revision) International Chamber of Commerce Publication Number 500, as modified from 
time to time. 

 

Yours faithfully, 

 

For and on behalf of 

Bank __________________________ 

By:  ___________________________ 

Title: __________________________ 

Date: __________________________ 
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CONTRACT ATTACHMENT X 

 

PROPOSAL REVISIONS 
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Attachment 3 - Cost Proposal 
The proposer must submit the Cost Sheet Summary and supporting spreadsheets. Spreadsheets must be in 
Microsoft Excel 2003. The spreadsheets printed here are available as Excel files in the RFP package. 
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Cost Sheet Summary 
 Project Tasks  Proposer Cost 

State Cost - if applicable 

Total Cost 

Brief assumptions, dependencies and constraints including 
Proposer’s expectation of any additional State resources.  

 

1. Project Management & Project 
Initiation 

P: 

S: 

T: 

(Include all facility and start-up costs here) 

  

1.1 COTS required third party 
software  

P: 

S: 

T: 

(Likely to require additional State dollars for acquiring 
or increasing license counts of 3rd party software) 

 

1.2  Technical Infrastructure TCO 

P: 

S: 

T: 

(Include all required hardware, software, facilities and 
training costs from Technical Infrastructure TCO 
worksheets.)  

 

2  System Analysis and Design 

P: 

S: 

T: 

 

  

3. System Development 

P: 

S: 

T: 

 

  

4. System Testing and UAT 
Support 

P: 

S: 

T: 

 

 

5. Culture Change Readiness 

P: 

S: 

T: 

 

  

6. Training 

P: 

S: 

T: 

 

 

7. Conversion  

P: 

S: 

T: 

 

 

8.  Pilot Testing 

P: 

S: 

T: 
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9.  Statewide Implementation.  

P: 

S: 

T: 

 

 

10. Post-Implementation Support 

P: 

S: 

T: 

 

 

11. Support Federal Approval 

P: 

S: 

T: 

 

15% Pool Work for Change Requests 
identified during Contract period 

P: 

S: 

T: 

(15% of the sum of items 1, 2, 3, 4, 5 & 6) 
Note: do not include 1.1, 1.2, 7, 8, 9, 10 or 11 in 
calculation 

10,000 hours Pool Work for optional 
post-contract work 

P: 

S: 

T: 

 

 

7.3.3.1 TOTALS  
Cost for Evaluation Use  

P: 

S:                                

 
T:  

(See RFP for description of Cost  

Evaluation and use of final Total price in scoring) 

   Cost for Evaluation Use  

Additional cost charts as outlined in RFP [Section 6.15] – Phase 3 Cost Analysis have been verified to be consistent with and suppo
totals reported above.  Prices are valid for 180 days. 

Proposer: _________________________________________   Date: ________________ 
Signature: _____________________________________   Title: ______________ 
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The following is an example from the Excel spreadsheets included in the RFP package.  It is the Budget Detail tab of the CAFÉ Detailed Costs by 
Month spreadsheet. 

CAFÉ Proposal  FFY 2010 - 2011                  

COSTS Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 10-11 

1. Project Management & Project Initiation $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.1 COTS required third party software $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.2  Technical Infrastructure TCO do not use.    Use separate TCO workbook             

2  System Analysis and Design $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

3. System Development $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

4. System Testing and UAT Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

5. Culture Change Readiness $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

6. Training $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

7. Conversion  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

8.  Pilot Testing $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

9.  Statewide Implementation.  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

10. Post-Implementation Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

11. Support Federal Approval $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

              

Total             $0  
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Staff-Hours Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 10-11 

1. Project Management & Project Initiation     -         -         -         -         -       -      -      -       -       -     -       -                 -    

1.1 COTS required third party software  do not use                        

1.2  Technical Infrastructure TCO  do not use                        

2  System Analysis and Design     -         -         -         -         -       -      -      -       -       -     -       -                 -    

3. System Development     -         -         -         -         -       -      -      -       -       -     -       -                 -    

4. System Testing and UAT Support     -         -         -         -         -       -      -      -       -       -     -       -                 -    

5. Culture Change Readiness     -         -         -         -         -       -      -      -       -       -     -       -                 -    

6. Training     -         -         -         -         -       -      -      -       -       -     -       -                 -    

7. Conversion      -         -         -         -         -       -      -      -       -       -     -       -                 -    

8.  Pilot Testing     -         -         -         -         -       -      -      -       -       -     -       -                 -    

9.  Statewide Implementation.      -         -         -         -         -       -      -      -       -       -     -       -                 -    

10. Post-Implementation Support     -         -         -         -         -       -      -      -       -       -     -       -                 -    

11. Support Federal Approval     -         -         -         -         -       -      -      -       -       -     -       -                 -    

              

Total                          -    
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 FFY 2011 - 2012                    

COSTS Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 11-12 

1. Project Management & Project Initiation $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.1 COTS required third party software $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.2  Technical Infrastructure TCO                           

2  System Analysis and Design $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

3. System Development $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

4. System Testing and UAT Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

5. Culture Change Readiness $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

6. Training $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

7. Conversion  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

8.  Pilot Testing $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

9.  Statewide Implementation.  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

10. Post-Implementation Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

11. Support Federal Approval $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

              

Total             $0  
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Staff-Hours Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 11-12 

1. Project Management & Project Initiation    -      -       -       -      -          -      -      -       -       -     -       -                 -    

1.1 COTS required third party software                           

1.2  Technical Infrastructure TCO                           

2  System Analysis and Design    -      -       -       -      -          -      -      -       -       -     -       -                 -    

3. System Development    -      -       -       -      -          -      -      -       -       -     -       -                 -    

4. System Testing and UAT Support    -      -       -       -      -          -      -      -       -       -     -       -                 -    

5. Culture Change Readiness    -      -       -       -      -          -      -      -       -       -     -       -                 -    

6. Training    -      -       -       -      -          -      -      -       -       -     -       -                 -    

7. Conversion     -      -       -       -      -          -      -      -       -       -     -       -                 -    

8.  Pilot Testing    -      -       -       -      -          -      -      -       -       -     -       -                 -    

9.  Statewide Implementation.     -      -       -       -      -          -      -      -       -       -     -       -                 -    

10. Post-Implementation Support    -      -       -       -      -          -      -      -       -       -     -       -                 -    

11. Support Federal Approval    -      -       -       -      -          -      -      -       -       -     -       -                 -    

              

Total                          -    
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 FFY 2013 - 2014                     

COSTS Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 12-13 Total 

1. Project Management & Project Initiation $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.1 COTS required third party software $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

1.2  Technical Infrastructure TCO                             

2  System Analysis and Design $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

3. System Development $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

4. System Testing and UAT Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

5. Culture Change Readiness $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

6. Training $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

7. Conversion  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

8.  Pilot Testing $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

9.  Statewide Implementation.  $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

10. Post-Implementation Support $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

11. Support Federal Approval $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 

               

Total             $0  $0  
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Staff-Hours Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug FFY 12-13 Total 

1. Project Management & Project Initiation    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

1.1 COTS required third party software                             

1.2  Technical Infrastructure TCO                             

2  System Analysis and Design    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

3. System Development    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

4. System Testing and UAT Support    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

5. Culture Change Readiness    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

6. Training    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

7. Conversion     -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

8.  Pilot Testing    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

9.  Statewide Implementation.     -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

10. Post-Implementation Support    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

11. Support Federal Approval    -      -       -       -      -       -      -          -       -       -     -       -                 -                       -    

               

Total                          -                       -    
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Attachment 4 - Current Infrastructure 
The following describes the current infrastructure in use by Department of Social Services (DSS) and the 
current infrastructure in use at the Division of Administration (DOA). If pending legislation is approved, the DSS 
infrastructure will evolve to be included in the DOA infrastructure. The proposed CAFÉ system must be 
compatible with and interface with this infrastructure. As DSS consolidates offices and deploys a more mobile 
workforce through the expanded use of laptops, the number of computers will vary.   

7.3.4 Computer Center Coverage: 
The Department of Social Services, Division of Information Services (DIS) is a 24/7 computer operation 
providing services to the Department of Social Services (DSS) and the Department of Health and Hospitals 
(DHH).  All data center equipment, with the exception of printer and file services, is located at a remote site 
within the Division of Administration’s Information Services Building Computer Center. 

The Division of Information Services supports over 50 application systems for both DSS and DHH.  DSS 
supports a network connecting 167 offices across the state and provides on-line services to approximately 
10,000 devices, either thru LANET or directly to numerous other state and federal agencies and to selected 
contractors providing services to DSS.         

DSS operates its current enterprise framework application (Cúram) on an IBM 2084-302 mainframe (24x7) 
over a TCPIP network in a z/OS IBM Operating environment with IBM DB2 Version 8 or higher as the 
database and IBM Web Sphere Version 6 using such products like Web Sphere Business Integrator and MQ 
Series as the middleware connector for Web-based system to legacy-based system messaging. Mainframe 
legacy systems are based on an ADABAS platform and coded in Natural with Shadow as the middleware 
connector for several of their web-based applications. These legacy systems operate on an IBM 2098 S03 
mainframe generally available to users 12 hours a day 5 days a week. These legacy systems can be made 
available to staff on an exception basis after hours.  The disaster recovery mainframe is an IBM 2098 E10 
located on the LSU Baton Rouge campus. Several of the legacy Mainframe applications also have or are in the 
process of developing several JAVA/DB2 web applications most of which use JBOSS instead of Web Sphere.  
Desktop computers with Windows 2000 or XP are the current minimum standard.   

OPERATIONS RECAP (monthly): 

 Batched Jobs Processed                       20,000 
 Checks Printed                       45,000 
 Total Cartridge Library                       15,800 
 Mainframe Printer Print Images                19,225,000 
 Mail Items                  2,300,000 

 

7.3.5 Operating Environment – DSS: 

Mainframes 

IBM 2098-S03 CPU (851 million instructions per second) with one (1) Integrated Facility for Linux (IFL) and 
one (1) zIIP – Located at the Information Services Building. 

 z/OS- V1.9 
 z/VM – V5.03 
 z/Linux-Suse Enterprise Server for z/Series V9.0 
 32 GB of processor storage 
 56 channels 
 



 

 

Louisiana CAFÉ RFP Attachment 4   131          

IBM 2084-302 (A08) – (853 million instructions per second) with two (2) zAAPS - Z990 ACESS – Located at 
the Information Services Building. 

 z/OS V1.9 
 48 GB of processor storage 
 40 Channels 

IBM 2098-A01 – (26 million instructions per second scalable) One (1) IFL – Located at LSU Fry Computer 
Center. 

 z/VM – V5.3 
 z/Linux-Suse Enterprise Server for z/Series V9.0 
 48 GB of processor storage 
 z/OS V1.9 

Connectivity between these two locations is via Dense Wave Division Multiplexor (DWDM) technology. 

Tape I/O Subsystem: 

The tape I/O environment consists of: 

(2) – Storagetek Robotic Silos and cartridge systems: 

 (1) 9310 Automated Cartridge System located at the ISB complex 
 (6) 9490 Timberline Transports 
 (4) 9840 transports 
 Each transport is connected via an Escon fiber link.  The drives are capable of reading 18 and 36 track-

recorded media. The transports only write in the more efficient 36-track mode.    
 (1) 9310 Automated Cartridge System located at the LSU complex 
 (8) 9490 Timberline Transports 
 (18) 9840 transports.  The 9840 devices require specially designed Cartridges that are numerically 

separate from our regular pool of cartridges.  This silo system is located in an offsite Data Center on the 
campus of Louisiana State University and is connected via five (5) Escon Fiber Link Channels.  This 
silo is primarily used for offsite backups and Disaster Recovery.   

Virtual Tape:  

1 – Storagetek Virtual Storage Manager (VSM).  

 180GB of disk buffer capacity and adds sixty-four (64) 3490-E virtual tape drives to our operating 
environment.   

 Utilizes the STK 9840 tape drive technology for the migration and recall of virtual volumes.   
DASD I/O Subsystem: 

1 – DS8100 Model 2107 DASD (40 Terabytes) – Information Services Building 

1 – DS8100 Model 2107 DASD (40 Terabytes) - LSU 

Print Operations:                                      

1 – IBM Infoprint 4000 

1 – IBM Infoprint 4000 with MICR  

Teleprocessing: 

There are approximately 6,500 devices in the DSS communications network.  DSS also supports 
approximately 4000 devices in the DHH network.  The network is built on 7 backbone sites, including the LSU 



 

 

Louisiana CAFÉ RFP Attachment 4   132          

disaster site.  Backbone sites are connected to each other via multiple T1 links and to end user sites via single 
T1 links.   

DSS supports 167 Ethernet LANs.  DSS supports Ethernet LANS at all 7 POP sites.   

Connectivity to the mainframe is primarily a direct connection using TN3270.  DSS communicates with other 
entities via traditional SNA/SNI (using Enterprise Extender, TCPIP), FTP, SFTP, Connect Direct, Cyberfusion, 
and various tn3270 solutions; primarily Attachmate’s Reflection.  DSS connects to the Internet via the LANET 
16 megabyte Ethernet Switched connection and Microsoft’s Internet Explorer.  Secured access is also 
available through Cisco’s Virtual Private Network (VPN). 

PC’s, Laptops, and Workstations: 

DSS has deployed the following Dell and IBM computers: 

Dell computer models: Dell GX240, 260, 620, SX280, 745, and 755.   

Dell Laptop models: Dell 600, 610, 520, E5500, E6500, and Minis 

IBM computer models: IBM 8215, 8212, and 8807 

IBM Laptop models: IBM T60, and T61   

Memory ranges are 256k, 512k, or 1GB.  Currently, not all DSS users have been upgraded to 1GB. 

Laptops - Model and Deployed Count 

 Model Count 

D600 50 

D610 650 

520 200 

E5500 800 

E6500 400 

T60 150 

  

Computers/Model and Deployed Count 

Model Count 

260 150 

620 600 

280 450 

745 600 

755 1600 
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8215 30 

 

Uninterruptible Power Supply (UPS)/ Battery: 

 Powers nine Power Distribution Units (PDUs) throughout the building 
 Automatic transfer to battery on interruptions 
 Four cabinets each holding forty 12 volt batteries (up to an hour of  backup power) 
 Batteries individually tested twice a year 
 Shower required by OSHA 

DSS Installed Software 

Vendor Application Version Description 

Absolute Computrace Web 8.0 Laptop security and tracking 

Accord Chase Viewer 7.01 Check image archival software 

ACF / Children’s 
Bureau 

NCANDS Validation 
System 

FFY 2006 National Child Abuse and Neglect 
Data System 

Achievement 
Technologies 

Computer Learning 
Works 

5.52 Assessment tool for basic 
educational skills 

Achievement 
Technologies 

EWMS 3.5 Employability and Work Maturity 
Skills tutor 

Achievement 
Technologies 

MySkillsTutor Web Assessment tool for basic 
educational skills 

ACL ACL for Windows 7.2.1 Audit analysis and fraud detection 
software 

ACF / Children’s 
Bureau 

AFCARS  Adoption and Foster Care Analysis 
and Reporting 

Adobe Acrobat Reader 8.0.0 Viewer for PDF documents 

Adobe Acrobat Professional 8.0.0 PDF creation and editing software 

Adobe Flash Player 8.0.24 Player for flash-based animation 

Adobe InDesign CS2 4.0.0 Web design platform (multi-product 
suite) 

Adobe LiveCycle Designer 8.2 Editable forms generation software 

Adobe LiveCycle Workflow 8.2 Editable forms generation software 

Adobe Photoshop Elements 5.0 Photo editing software 

Adobe RoboHelp Office X5 Help tutorial and knowledge base 
publisher 

Adobe Shockwave Player 10.1 Player for shockwave-based 
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Vendor Application Version Description 

animation 

Adobe SVG Viewer 3.0.3 Viewer for scalable vector graphics 

Ahead Nero Ultra 7.01 CD and DVD burning software 

AMS 1099-etc D-2.0 1099 and W-2 tax form filing 
software 

Apache ANT 1.6.2  

Apple QuickTime 7.1  

Aquire OrgPublisher 7.1  

ASG DocuAnalyzer 6.01  

ASG DocumentDirect 4.2.3  

ASG Zena Client 2.0.1  

Attachmate Extra 7.11  

Attachmate Reflections 10.1  

Attachmate Computers At Work 3.5.1  

Avery Wizard for MS Word 
2003 

2.10  

Bank One The One Net Web  

BMC Remedy Action Request 
System 

5.01  

Boolean Dream ReplaceEm 2.0  

Bridges Choices 2009  

Business Objects Crystal Reports Viewer 9.2  

Cisco Access Control Server   

Cisco VPN Client 5.0.0  

Citrix Presentation Server 
Client 

9.150  

Core FTP Core FTP LE 2.0.1531  

Corel PaintShop Pro Photo X1  

Corel Quattro Pro 2000  

Corel WordPerfect Office X3  
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Vendor Application Version Description 

Cúram Cúram GISS 4.4  

Cyberlink PowerDVD 5.7  

Daemon Tools Daemon Tools 4.03  

Dameware 
Development 

Dameware Utilities 6.3  

DataDirect / Neon 
Systems 

Shadow Client 6.1.1  

DataDirect / Neon 
Systems 

Shadow Studio 1.2.1  

Datalect FORMQuest Publisher 3.0  

DESI DESI Lite 2.76  

DSS BLAS 1.0.211  

DSS QATS 1.0.65  

Dymo Dymo Label Software 7.5  

ESRI ArcGIS ArcReader 9.1  

EWA Phoenix 5.0  

EWA Phoenix Tutorial Maker 1.0  

Faronics Deep Freeze 6.0  

Helios TextPad 5.0  

Hummingbird Exceed 9.0  

IBI Visual Discovery 3.6  

IBI WebFocus Developer 
Studio 

7.62  

IBI WebFocus iWay Data 
Migrator 

7.62  

IBM Content Producer 3.1  

IBM DB2 Enterprise Edition 9.0  

IBM IBM Java 1.4.2  

IBM InfoPrint Manager 4.2  

IMSI TurboCAD 12  

InCircuit Protégé Web  
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Vendor Application Version Description 

Intekron Easy Street Web  

Intuit QuickBooks Enterprise 
Solutions 

6.0  

JPMorganChase EBT Browser Admin   

Kofax Ascent Capture 7.5 Document Imaging Scan Utility 

LabF WinaXe Plus 8.1  

LDNR Budget Manager 1.0  

LDOC CAJUN   

Letter Chase Typing Tutor 3.7  

Macromedia Studio MX 2004 7.0  

Macrovision AdminStudio 
Professional 

8.5  

Macrovision InstallScript 11.5  

MeadCo ScriptX 6.1.432  

MetaStorm e-Work Designer 6.5  

Microsoft Access 2003  

Microsoft ClearType Tuner 1.01  

Microsoft Digital Image Suite 2006 11.0  

Microsoft Excel 2003  

Microsoft Frontpage 2003  

Microsoft IEMenu ActiveX 4.71  

Microsoft InfoPath 2003  

Microsoft Internet Explorer 6.0  

Microsoft OneNote 2003  

Microsoft Orca 2.0  

Microsoft Outlook 2003  

Microsoft PowerPoint 2003  

Microsoft Project 2003  

Microsoft Publisher 2003  
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Vendor Application Version Description 

Microsoft SQL Query Analyzer 8.0  

My Eclipse MyEclipse 6.0.1  

My Eclipse Personal 
Communications 

5.7.0.4  

My Eclipse Rational Application 
Developer 

6.0.2  

My Eclipse Rational Build Forge 
Agent 

7.0.2  

My Eclipse Rational ClearCase 7.0.1.4 Versioned Software Development 
Management 

My Eclipse Rational ClearQuest 7.0.1.4  

My Eclipse Rational Method 
Composer 

7.0.1  

My Eclipse Rational RequisitePro 7.0.1.4  

My Eclipse Rational Robot 7.0.1.1  

My Eclipse Rational Rose 7.0.0.1  

My Eclipse Rational SoDA 7.0.1.1  

My Eclipse Rational TestManager 7.0.1.1  

My Eclipse Simulation Producer 4.2  

My Eclipse Visual Explain 8.0  

Microsoft SQL Profiler 8.0  

Microsoft Virtual PC 2004  

Microsoft Visio 2003  

Microsoft Windows Media Player 10  

Microsoft Word 2003  

Mozilla Firefox 1.5  

NCMEC Locater Online 6.8  

Novell ConsoleOne 1.36h  

Novell Groupwise 7.0.3  

Novell Groupwise Messenger 2.0.4  

Novell iFolder 3  
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Vendor Application Version Description 

Novell iPrint Client 4.30  

Novell Netware Administrator 5.1.9f  

Novell OpenOffice.org 2.0.1  

Novell OpenOffice.org Base 2.0.1  

Novell OpenOffice.org Calc 2.0.1  

Novell OpenOffice.org Draw 2.0.1  

Novell OpenOffice.org Impress 2.0.1  

Novell OpenOffice.org Math 2.0.1  

Novell OpenOffice.org Writer 2.0.1  

Nuance/ScanSoft Dragon Naturally 
Speaking 

9.0.1  

Nuance/ScanSoft OmniForm 5.0  

Nuance/ScanSoft OmniForm Filler 5.0  

Olympus Digital Recorder Light   

Olympus DSS Player 6.3.1  

Oracle OLEDB 8.1.7  

Pathlore Learning Management 
System 

4.3.2  

PureEdge ICS Viewer for 
Grants.gov 

6.0.2  

PuTTY PuTTY 0.58  

RealNetworks RealPlayer Enterprise 6.0.11  

Red Egg Software ieSpell 2.1.1  

Research In Motion Blackberry Desktop 
Manager 

4.1.6  

Roxio Easy CD Creator 5.3  

RSS Products ReadySetSign 5.1  

SAI IMS   

SAI IMS Bank Recon   

SAP SAP Logon Pad 6.20  
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Vendor Application Version Description 

Seagate Smart Viewer 1.0  

ShoreTel ShoreWare Call 
Manager 

6.1  

SkillTRAN Job Browser Pro 1.5  

Software AG Entire Connect 4.2.1  

SPSS SPSS 15.0  

Steelray Steelray Project Viewer 3.1.1  

Stylus Studio XML Enterprise Suite 2008  

Sun Java J2RE SE 1.42_06  

Sun Java SDK 1.42_06  

Syntellect Teloquent Interchange 
Agent 

6.1.0  

Syntellect Teloquent Preview 
Agent 

6.5  

Sysinternals BGInfo 4.05  

Sysinternals PsKill 1.10  

Tall Tower ZENith Professional 5.00  

TALX The Work Number Web  

Vertek OASYS 3.4.5  

VMWare VMWare Server 1.04  

VMWare VMWare Workstation 5.5  

VMWare VMWare Player 1.0  

Thompson West WestLaw Web  

Thompson West WestMate 7.38  

VRI CareerScope 8.0  

WareCentral PrintKey 2000 v5.10  

WatchFire WebQA 4.0  

WinZip WinZip 11.1  

WS_FTP FTP Client for Windows 3.00  
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7.3.6 Division of Administration – Technical Environment 
As of December 2009 

LOCAL AREA NETWORK 

SOFTWARE  

Workstation Operating System Windows XP SP3 

Server Operating System Windows Server 2003 & Windows Server 2008 

Web Server IIS 6.0 and IIS 7.0 

Email/Collaboration Microsoft Exchange 2007 SP1 

Word Processing Microsoft Word 2007 

Spreadsheet Microsoft Excel 2007 

Electronic Mail/Scheduler Microsoft Outlook 2007 / Exchange  

Database Microsoft Access 2007, SQL Server 2005 

Communications TCP/IP v4 

Graphics Publisher 2007, Microsoft PowerPoint 2007 

Applications Development PowerBuilder, ColdFusion 7.0 

Ad Hoc Reporting Business Objects 

Middleware DB2Connect, SQL Server 2005 

Browser Internet Explorer 7.0 

Client Management Systems Center Configuration Manager 2007 

Intrusion Detection Cisco Security Agent 6.0 

Server Defrag DiskKeeper 2009 Server 

Antivirus Symantec Endpoint Protection 11 MR4 

Viewer: QuickViewPlus 10.0 

 

HARDWARE 

Typical Personal Computer Workstation 

Dell Pentium Processors 

2.8 GHz (or faster) 

1 - 2 GB (or more) memory 

40 GB (or more) hard disk 

Ethernet 
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3.5” 1.44 MB floppy drive 

CD or DVD 

17” Flat Panel Monitor 

 

Printers  

Various Hewlett Packard LaserJet/Colorjet series 

Various Xerox Phaser series  

Various DELL Color Laser 

Multi-function printers from various vendors  

 

Network Management 

HP OpenView            

MS Systems Center Configuration Manager 2007 

Microsoft Windows Server Update Services 3.0 

 

 

 

Minimum Network Storage 

Dell Pentium Dual-Processor (2.8 GHz, minimum) 

2 GB (or more) memory 

3-73 GB hard disk, RAID1 

Ethernet 

3.5” 1.44 MB floppy drive 

Rack Mounted 

 

Other Common Server Components or 

Technologies Utilized 

SAN Connectivity 

SAN Storage  

VMWare   

Microsoft Clustering 

 

Miscellaneous Peripheral Hardware 

CD-ROM, DVD-ROM, 

Modems 

UPS 

Scanners 

JetDirect printer sharing devices 

 

MID-RANGE 

SOFTWARE 

System Control Programs  

IBM AIX, Solaris, 

SUSE Linux Enterprise Server, CentOS, 

VMware ESX 

  

Teleprocessing Software 

Korn shell 

C shell 

Bourne Again shell 

   

Programming Languages 

ANSI-C, PERL, 

ksh, bash, awk, expect 
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ERP Software 

SAP R/3 

 

Resource Administration 

SMIT (AIX tool) 

SMC (Solaris tool)  

YaSt (Linux tool) 

 

Network Performance Monitoring 

HP OpenView  

 

Database and Supporting Software 

DB2 UDB

 

HARDWARE 

Enterprise Mid-Range Hardware 

IBM pSeries P550, P6 570 

Sun Sunfire V120, V210, V250, V440, V480 

 

 

 

Pentium Processor 2.8 GHz (or faster) 

1 GB (or more) memory 

10 GB (or more) RAID disks 

Ethernet 

UPS 

 

STORAGE AREA NETWORK 

 

SOFTWARE

SQL Server Enterprise 2000 

Panagon IS Shared User License V 3.x 

Panagon Web Services 3.x 

Panagon Workgroup IS V 3.6 

EMC Control Center Navisphere V 6.26.2.6.5 

EMC Control Center Navisphere V 6.26.2.6.5 

Visual SAN V 4.1.0 SP2 

 

 

 

HARDWARE 

1 PV51F – 8 Port Fiber Channel Switch 

1 STK 9714 DLT Library 5 DLT 7000 Drives 100                      
Slots 

1 HP 2200 MX Optical Jukebox 

1 Dell PowerVault 660F 14 – 36 GB Drives 

1 Dell PowerVault 224S 14 – 36 GB Drives 

1 Dell 6450 Sequel/Image Server 2 - 36 GB Drives, 
2 GB memory 
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Dell 550 Web Server 2 - 9GB Drives, 2 GB memory 

10 Dell Exchange Clustered Blade Servers using 
Fiber connected SAN 

 

 

 

Onsite 

    2 Dell/EMC CX3-80 

    1 Brocade Silkworm 3900 Switch 

    2 Brocade Silkworm 4020 Switches 

    7 Brocade Silkworm 4100 Switches  

    1 EMC Centera 

Remote/DPS 

    2 Dell/EMC CX3-80 

    1 Brocade Silkworm 3900 Switch  

    4 Brocade Silkworm 4100 Switches 

    1 EMC Centera 

    2 IBM DS4800 

    1 IBM DS5300 
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MAINFRAME 

 

SOFTWARE 

 

System Control Programs 

z/OS  V1.10 

 

Teleprocessing Software 

ACF/VTAM 

TSO / ISPF 

TCP/IP for MVS 

CICS 

 

Text Manipulation 

PMF 

PSF 

OGL 

PPFA 

ISPF 

 

  

Programming Languages 

HLASM 

C 

PL1 

MVS COBOL 

Language Environment 

JAVA 

 

Resource Administration 

CAFC 

DFDSS 

DSF 

RMF 

SMF 

CA-1 

CIMS / ITUAM 

 

 

 

Database and Supporting Software 

DB2 V9 

DB2 Administration Tool 

CA-Insight Performance Monitor 

DB2 Table Editor 

DB2 Automation Tool 

CA-Detector 

DB2 Log Analysis Tool 

CA-Subsystem Analyzer 
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Other Software 

OPS/MVS 

Abend-Aid 

IPCS 

DFSort 

File Aid 

DFSMS 

MVS/Quickref 

BUNDL 

ZEKE 

ZEBB 

EREP 

Book Manager 

SDSF 

XPEDITER/TSO 

XPEDITER/CICS 

 

Performance Monitoring 

TMON for MVS 

TMON for CICS 

 

Statistical/Graphics Packages 

SAS / MXG 

GDDM/PGF
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HARDWARE 

 

CPU 

IBM 2097-602 processor with 64 GB storage  

IBM 2098-L02 processor with 16 GB storage 

 

DASD 

1 IBM DS8100  

1 IBM DS8300 

 

Magnetic Tape Onsite 

2 STK Powderhorn 9310 Tape Libraries with: 

    12 - 4490 Cartridge Drives 

 8 - 9490 Cartridge Drives 

2 STK 4490 Standalone Cartridge Drives 

2 STK 4480 Standalone Cartridge Drives 

1 STK 9330 LMU (Library Management Unit) 

 

Magnetic Tape Annex/Remote 

    2 STK Powderhorn 9310 Tape Libraries with: 

  12 - 9490 Cartridge Drives 

 22 - 9840 Cartridge Drives 

    1 STK 9930 LMU (Library Management Unit) 

 

Magnetic Tape DPS/Remote 



 

 

Louisiana CAFÉ RFP Attachment 4  147                                           September 8, 2010 

    1 IBM 3494 Tape Library with: 

  16 - 3592 Cartridge Drives 

 

Printers 

2 IBM Infoprint 2085 Laser Printer1 STK VSM4 (Virtual Storage Manager) 

 

Servers for all platforms are physically housed in the Information Services Building. Servers 
accessed outside the Division of Administration offices are logically contained within the Office 
of Telecommunications Management’s public DMZ. 
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Attachment 5 - Interconnectivity/Interfaces  
The developed system required by this RFP must provide real-time connectivity to a variety of 
legacy systems managed by the Louisiana Department of Social Services.  Additionally this 
system must have the capability to periodically send and receive data from many other data 
sources.  

With the exception of the DSS CLIENT, Case Notes, Provider Directory and BLAS functionality, 
which are required to be fully replaced by the CAFÉ System, integration to other DSS legacy 
systems must occur during the system development work defined for this procurement.  It is 
assumed that interfacing and integration work will require rework as each roll-out of an 
incremental system component occurs.  If an early roll-out of functionality does not entirely 
replace the DSS CLIENT, Case Notes, Provider Directory or BLAS systems, then integration to 
these systems is required until replacement.  

The following listing contains a brief description of the legacy systems requiring replacement or 
interconnectivity and the expectation of the real-time interconnectivity that is a requirement of 
this RFP. The majority of DSS systems exist on an Adabas database platform. It should be 
noted that a number of legacy systems currently have interfaces with each other and thus it is 
conceivable that these interfaces will alter or no longer be necessary once interfaces to CAFÉ 
are in place. As an example currently if the phone number of a client in the L′AMI system is 
updated it is sent through an interface to update the JAS system. Once CAFÉ is deployed the 
phone number would be changed in CAFÉ and then sent through interface to both L′AMI and 
JAS thus negating the need for that interface transaction type between L′AMI and JAS.  
Changes to legacy system internal interfaces are the responsibility of the state staff. Every 
interface may not result in an automatic update to the receiving system.  Some changes in 
CAFÉ will result in notification to a specific knowledge worker to review the change and take an 
action to accept or reject the change.  It should be further noted that a separate procurement 
will secure a contractor to replace TIPS and all other child welfare related systems.  This work 
(known as the child welfare legacy replacement) will overlap with the work of the CAFÉ 
Implementation Contractor.  There exists the potential that the CAFÉ contractor will be required 
to interface to the legacy child welfare systems until replacement occurs.    

15. DSS Systems to be replaced by CAFÉ  

BLAS -Bureau of Licensing  

This Bureau of Licensing Application System (BLAS) is used to establish and maintain 
information relating to the licenses for Class A and B childcare centers and/or social care 
programs. The system is used to generate letters, licenses, and statistical reports.  
Integration/Interface to this system is required until CAFÉ replaces all BLAS 
functionality.  BLAS is to be replaced by the Implementation Contractor.    

Environment:  Server 

 

CLIENT- Centralized Record Clearance 
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This system is an integration of the Centralized Clearance and the Interim State 
Identification Issuance System adding a higher degree of client tracking and security of 
access to client/case information. The system provides access to client/case information 
via on-line inquiry with read only access to identify clients receiving DSS services in 21 
program areas. Information is updated nightly from the client record data of each DSS 
legacy system. Integration/Interface to this system is required until CAFÉ replaces all 
CLIENT functionality.  CLIENT is to be replaced by the Implementation Contractor.  

Environment: Mainframe Adabas 

Family Assistance Case Notes 

Provide for automated, semi-automated, and manual case notes related to family 
assistance cases to reside in a Web-based database until functionality is built into the 
system. 

ProDirect Provider Directory  

System which contains data for registration and certification of child care centers, family 
homes, schools and in-home child care providers to receive child care assistance 
payments.  Future plans will include linking Licensing and Quality Rating System (QRS) 
with CCAP 

Environment:  JAVA, JBOSS, DB2 

16. DSS Systems to be interfaced to CAFÉ  

AS - Administrative Services Driving Records 

This system is a reporting system of DSS employee driving records from the Department 
of Public Safety. The system prints out a copy of the employee driving record to be 
maintained in the personnel folder, and produces a variety of reports monthly, quarterly, 
and annually.   

Environment: Mainframe Adabas 

AP -Bureau of Appeals 

This system is used to establish and maintain cases where citizens have appealed 
administrative decisions regarding services provided by the Department of Social 
Services. The system tracks case information, generates letters, and produces statistical 
reports.   

Environment: Mainframe Adabas 

BATS - Billing and Tracking System 

This system is composed of on-line data capture modules and batch procedures which 
compile information on personnel time allocated and expended, user/research/trouble 
report request status, hardware resources used, teleprocessing network configuration 
and utilization, and Data Processing hardware/software inventory.    
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Environment: Mainframe Adabas 

CAPS -Childcare Assistance Program System  

System to determine eligibility for CAPS childcare payments based upon Federal 
guidelines. TANF referrals are processed online thru the Find Work system. These 
clients are categorically eligible for CAPS assistance. Accept application and determine 
eligibility for Low Income clients. “Regular childcare payment” check-write and the 
reissue check-write process nightly. Electronic payments via a stored value card or 
direct deposit to a bank account (replacing paper checks) were implemented 8/31/2006.   

Environment:  Mainframe Adabas 

Case Review System  (FA) 

Provide an automated Web-based process for the review of SNAP, FITAP, KCSP, 
STEP, and Child Care cases; and the capture of results (correct reviews and error 
codes) in a database for reporting. 

CMIS -Fraud and Recovery Case Management Information System  

The Fraud CMIS system is a database-driven (SQL), browser-based Case Management 
Information System developed by local contractor Blue Streak Technologies for the OFS 
Fraud and Recovery Section (FRS). It provides powerful automation of key processes 
involved in fraud investigations and allows FRS staff to track DSS fraud cases very 
efficiently.   

Environment: Mainframe Adabas 

Contracts Tracking System 

Contract Tracking System contains information for tracking the status and content of 
contracts. Staff need to add, update and query contracts.  Interface may be unnecessary 
if functionality is built into system.  

Environment: Server 

CR -Centralized Bank Reconciliation 

Standardized system to handle the reconciliation of all DSS bank accounts. Each 
program that writes checks creates interface files for the bank reconciliation system. 
These files contain information for checks that are issued, cancelled, voided, and/or 
replaced. The banks also provide interface files containing the paid check information. 
All interface files are used to update check information stored on the bank recon master 
file. A history file is maintained to allow users to view the disposition of all checks. 
Monthly reconciliation reports and annual paid analysis reports are produced for the 
fiscal section.   

Environment: Mainframe Adabas 

DSS Bank Reconciliation System 
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Interface to track financial transactions transmitted to banks. 

DSS Data Warehouse 

Interface to transfer data for more in-depth analysis and research 

DSS Mail List 

A list of entities exists to enable production of mailing labels for ad hoc and routine mail-
outs of correspondence, policy, information, etc.  As most entities would exist as 
providers in new system, an interface to keep mailing addresses in sync should occur.  
Interface may be unnecessary if functionality is built into system.  

Environment: Server  

FRS/FRSZ Fraud and Recovery System  

Used to track payments collected, as well as balances.  

ISIS EXTRACT of DOA ISIS HR (Human Resources) 

Interface to track all staff personnel transactions 

ISIS Interface (FA) 

This batch system receives financial information from all DSS programs that generate 
payments. The information is compiled into one file for transmittal to the Division of 
Administration.  Environment: Mainframe Adabas  

JAS - (Job Opportunity and Basic Skills Training Program System - Find Work-STEP) 

System to aid JOBS (STEP) field case managers in their assistance to TANF clients 
(Temporary Assistance to Needy Families) in their effort to become self-sufficient by 
access to education, job readiness, jobs skills training, job search, on-the-job training, 
and community work experience.  Environment:  Mainframe Adabas 

L′AMI - Louisiana Automated Management Information System 

This is an eligibility determination and benefit-calculation system encompassing these 
human services programs, FITAP Basic, Refugee Cash Assistance (Medical referrals 
only), SNAP, Disaster SNAP, LaCap, Kinship Care Subsidy Program. This system 
provides a full range of human services applications as mandated by state and federal 
legislation.  

Environment:  Mainframe Adabas 

L′AMI Web Applications 

L′AMI Web Based Inquiry System 
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This system takes data from multiple screens and L′AMI and displays that data 
on one screen in a Web based environment.  This system was created to aid and 
make job tasks more efficient for the L′AMI field staff in offices all over Louisiana.   

Environment:  Web based 

Ad Hoc Reporting 

Used by OFS to produce reports that are not stored in INFOPAC. This is a 
parameter driven-user determines data to pull to report. 

Environment: JAVA Web based. 

LASES- (Louisiana Automated Support Enforcement System) 

The Louisiana Automated Support Enforcement System (LASES) is a system designed 
to implement the Title IV-D program for the state of Louisiana. Its function is to collect 
and maintain data on all child support cases and perform automated functions pertaining 
to locating non-custodial parents, establishing paternity and child/medical support 
orders, enforcing, collecting and distributing support payments.    

Environment:  Mainframe Adabas 

LASES Web Applications 

Louisiana’s Automated Support Enforcement System (LASES) has established web 
pages that are used by state staff and contract staff to conduct Child Support Business.  
These web pages are accessible from the DSS Intranet and have been designed as a 
“front-end” to the LASES mainframe system. It is expected that aggregating the contents 
of several mainframe screens into a single web page along with usability enhancements 
will greatly reduce the number of key strokes and overall time required for each business 
process. It is important to note that any data that is updated using the web page is 
immediately updated on the LASES database. 

Case Inquiry 

This Web application allows users to search for Cases related to a client’s by 
SSN, Id, and Name.  Displays a summary of predetermined case and 
demographic information with the ability to drill down to see additional Case and 
or client information. 

Environment: JAVA Web based. 

Correspondence 

The Correspondence web pages were designed for those LASES users who 
handle employer related mass incoming correspondence such as updates to 
Employer Demographic Maintenance, Employer Address Change, Employee 
Leave of Absences Notifications, Notices of Termination of Employment and 
Member address changes 
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Environment: JAVA Web based. 

Performance Measures  

Application that tracks, compares and provides trends regarding various 
performance statistics on the monthly and annual basis for caseloads, Units, 
Office, Regions and State. 

Child Support Payment Inquiry  Application that allows both the Custodial and Non-
Custodial parents the ability to make inquires about payment information.   

Environment: JAVA Web based. 

LASES Case Notes 

Provide for automated, semi-automated, and manual case notes related to child 
support enforcement to reside in a Web-based database until functionality is built 
into the system. 

QRS (Quality Rating System) 

Interface to link to child care provider performance data.  Interface may be unnecessary 
if functionality is built into system. 

RAS- DSS Recovery Accounts System 

This computerized system maintains loss histories for bad debts owed to the state for 
ten DSS programs. The primary purpose of the system is to process monies collected 
from clients to repay over issuances they received from any of the welfare programs 
maintained by the RA system. Some of these programs are: SNAP, AFDC/FITAP, 
Support Enforcement, Medical Vendor Payments, and Disaster Relief.   

Environment: Mainframe Adabas 

RMS (OCS) – Random Moment Sampling 

This system is a method of work measurement for all regional and local operations. The 
purposes for which work sampling is used include, Cost allocation of salaries and other 
costs, Providing a basis for quantitative analysis, Documentation of staffing needs and 
budgetary requests, Reporting to federal government to determine program funding ,and 
work simplifications and other efficiency related projects. 

Environment:  Server 

RMS (OFS) -Random Moment Sampling  

This system is a method of work measurement for all regional and local operations. The 
purposes for which work sampling is used include, Cost allocation of salaries and other 
costs, Providing a basis for quantitative analysis, Documentation of staffing needs, and 
budgetary requests, Reporting to federal government to determine program funding ,and 
work simplifications and other efficiency related projects.   
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Environment:  Mainframe Adabas 

RP- DSS Pending Referrals 

This is an on-line system that tracks and processes data on potential recovery clients. 
There is a daily automated interface with the recovery accounts system to create new 
RAS cases. In 1987, an automated form letters sub-system was added to Pending 
Referrals.    

Environment:  Mainframe Adabas 

SIEVS- Statewide Income and Eligibility Verification System 

Provides the state with additional sources of useful information in verifying applicant and 
recipient reported circumstances. The primary requirements of the system are to obtain 
and use data from the Social Security Administration Wage and Benefit files, the Internal 
Revenue Service Unearned Income file and the state wage information collection 
agency wage and benefit files. The interface data is compared to client data reported to 
the Welfare Information System (WIS) and the Food Stamp Management Information 
System (FSMIS) in order to produce discrepancy reports for the parish offices. 
Delinquency reports and statistical reports are also generated.   

Environment:  Mainframe Adabas 

SOLQ -State Online Query 

The State Online Query system provides the State Human Services agencies (FITAP, 
SNAP, and Medicaid programs) with online access to SSA’s enumeration verification 
service, Title II and Title XVI benefit data. The system is functionally similar to the State 
Verification and Exchange System (SVES) except for restriction to queries only. SOLQ is 
an enhancement, which provides the State with the capability to retrieve data in real 
time.   

Environment: Mainframe Adabas 

TANF Provider Database- Temporary Assistance for Needy Families  

The TANF Office was created by the Legislature in 2001 to oversee and evaluate newly 
created initiatives funded with federal Temporary Assistance to Needy Families (TANF) 
funds. These initiatives include 11 state agencies and 22 different service initiatives. 
TANF mission is to provide effective leadership in the oversight and evaluation of TANF 
funded initiatives and services, and to provide policy guidance and recommendations 
supported by empirical data and assessment tools in the delivery of quality supportive 
services and programs to help Louisiana's needy families attain self-sufficiency. TANF 
ensures that the expenditure of funds and the operation of TANF-funded initiatives are 
done in a manner consistent with legislative intent and comply with federal guidelines to 
ensure maximum flexibility and performance accountability.   

Environment:  Web 

TINA –GIS -OFS Fraud and Recovery Geographical Information System 
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TINA-GIS  is a Business Intelligence and GIS Application used by DSS Management, 
OFS, OCS, USDA-FNS, and FEMA to analyze DSS program data including SNAP, 
disaster SNAP, foster care, and child care. TINA-GIS Business Intelligence is primarily 
used to identify suspicious trends and potentially fraudulent activity and to manage the 
DSS Disaster SNAP and to monitor the DSS SNAP.   

Environment:  SQL Server 

WebFocus MVS 

A datamart consisting of data from various mainframe systems 

Environment:  WebFocus 

WebFocus OFS 

A datamart consisting of data from L′AMI 

Environment:  WebFocus 

17. DSS Systems to be replaced by the Child Welfare legacy replacement engagement 
being procured under a separate RFP  

ACESS – (A Comprehensive Enterprise Social Services System)  

DSS plans to develop an enterprise system using a framework software approach to 
support the business activities of the Department. Currently, Child Protection 
Investigations and common intake are in production.  

Environment:  Mainframe DB2 & Cúram 

Adoption Finalization 

This is a stand alone database used in state office to track certain events of all foster 
children who exit foster care via adoption.   

Environment: Microsoft Access   

Adoption Petition 

This is a subsystem of TIPS.  AP TIPS captures data related to all adoption petitions 
filed in Louisiana to include foster care, private and intra-family, private agency and inter-
country type adoptions.  AP case records are established upon the agency's (OCS) 
receipt of service of an adoption petition once filed.  

Adoption Reunion Registry  

Registry contains client data regarding individuals adopted that are seeking biological 
counterparts or agree to be contacted by biological counterparts.  As new system 
requires adoption data concerning all parties an interface to the Registry will occur to 
streamline and update data.   
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Environment: Server 

Child-Specific 

Used along with OCSR to track children in residential facilities. 

Environment: MS ACCESS 

CEP (Clinical Evaluation Program System) 

CEP contains case and member information for child welfare clients requiring 
evaluations. Interface may be unnecessary if functionality is built into system  

Environment: Server 

CCS Residential 

Used along with SNAP and Child Specific to track children placed in residential facilities. 

Environment: VB coding on a server. 

CSDS (Contract Services Data System) 

A PC based system that sets up and tracks agency contracts from inception to closure. 

Family Resource Center 

This db is used to record and track OCS clients served by the Family Resource Centers 
statewide to include the type and amount of services received and also includes some 
pre and post service delivery assessments and related to client outcomes.  It is a web 
based application. FRC has contractors at different locations in the Louisiana who enter 
data into Web based screens from paper applications to support their work.   

Environment:  JSP, Java, Servlets, Struts framework, JavaScript, CSS, Web 
Sphere Developer Studio 5.1, ClearCase. 

FATS (Family Assessment Tracking System) 

Used by OCS Foster Care and Family Service Worker to maintain information regarding 
Family Case Plans.   

File Tracker 

Used to determine where a file is located. This is used in Regional Offices. 

Environment: MS ACCESS 

Financial Payment System 

Used to track amounts, dates and to whom a payment is sent by the OCS Fiscal Unit. 
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Environment: MS ACCESS 

Home Development 

State Office Home Development and Foster Care Intake Activity Log, track intake 
requests received from field staff assigned to those two programs, as well as the 
disposition of those requests. 

Environment: MS ACCESS  

ICPC (Interstate Compact Placement of Children) 

This is a PC based system that tracks child welfare activity arranged between states.  
The system tracks requests for studies and placement for foster children across state 
lines. 

Environment: Server 

LARE - Louisiana Adoption Resource Exchange 

This is a legally mandated system for managing information related to children available 
for adoption and families certified as adoptive homes. LARE is an on-line statewide 
computer sub-system of TIPS which enhances the TIPS Client Sub-system to focus 
agency and staff efforts on achieving timely permanent placements for every child in 
foster care with emphasis on adoption. LARE also enhances the TIPS Provider Sub-
system to focus agency and staff efforts on efficient and timely approval and selection of 
adoptive and foster family homes. The primary purpose of LARE is to bring families and 
children together so that any child can be placed in a certified adoptive home as quickly 
as possible.   

Environment:  Mainframe Adabas 

National Youth in Transition  

The rule establishes the National Youth in Transition Database (NYTD) and requires that 
States engage in two data collection activities. First, the State is to collect information on 
each youth who receives independent living services paid for or provided by the State 
and transmit this information to ACF biannually. Second, the State is to collect 
demographic and outcome information on certain youth in foster care whom the State 
will follow over time to collect additional outcome information. This information will allow 
ACF to track which independent living services States provide and assess the collective 
outcomes of youth. 

Environment: This system is in planning stage 

OCS/Structured Decision Making 

Interface to Children Resource Center Structured Decision Making System until 
functionality is built into new system.  See:  

http://www.nccd-crc.org/crc/c_sdm_about.html  



 

 

Louisiana CAFÉ RFP Attachment 5  158                                           September 8, 2010 

QATS (Quality Assurance Tracking System)  

QATS contains case and member information for child welfare quality assurance 
reviews.  Staff need to add, update and query QATS.  

Environment: Server  

Peer Case Review 

Peer Case Review is the agency’s quarterly case record review process which includes 
a review of cases in all areas of service delivery. It is designed to improve the quality of 
the OCS service delivery system.  The Peer Case Review process utilizes staff from all 
levels and all program areas, provides the agency with a viable method for evaluating 
and improving service delivery and coordinates with the Federal Child and Family 
Service Review process whenever feasible. 

Environment: Server 

Residential Databases 

Only residential data base located was the Office of Community Services Residential 
(OSCR) data base. 

Environment: Server 

Staff Accreditation Survey – Council on Accreditation for Children and Family Services 

The largest independent accrediting body for organizations that provide high-quality 
social and behavioral healthcare services to children, youth, seniors, and families in the 
United States and Canada.  

TIPS – Tracking Information Payment System 

This is a computerized on-line, statewide interagency information management and 
payment system which is capable of tracking client information and generating payments 
for OCS clients. The TIPS system serves as the State of Louisiana's legally mandated 
Central Registry and the Louisiana Adoption Resource Exchange (LARE). Also tracks 
CCAP and QRS provider information. (It should be noted that responsibility for 
functionality to replace the majority of the components of TIPS will reside with the Child 
Welfare legacy replacement (SACWIS) contractor procured separately. Some 
components related to providers are the responsibility of the CAFÉ contractor.) 

Environment:  Mainframe Adabas 

Training Data System (TDS) 

TDS contains data concerning training events and training hours for DSS staff and 
selected providers mandated to receive training.  As staff and providers exist in new 
system and tracking of training data is a requirement an interface to the TDS system 
would be necessary to reduce duplicative data entry.   
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Environment: Server 

MOODLE (Modular Object Oriented Dynamic Learning Environment)  

Used in OCS to track staff training.   

Environment: open source software - PHP.     

Travel Log System 

Stand alone database used by state office OCS  ICPC section to track travel expenses 
related to Interstate Placement of Louisiana Foster Children placed across state lines.  

WebFocus OCS 

Web focus is a reporting tool used by OCS state office Research Development and 
Quality Assurance Section in producing reports posted on OCS dashboard and Intranet 
and across major OCS program types. 

 

18. DSS Vendors to be Integrated With CAFÉ  

Child Care Time & Attendance (CC-TA) 

An electronic system for accurate and timely capturing, tracking and reporting of time 
and attendance data utilizing primarily biometric technology, specifically, finger imaging 
for larger child care centers.  Mobile units will be deployed for facilities that transport 
children.  A Web-based system, Automated Response Unit (ARU) and/or Interactive 
Voice Response (IVR) technology will be used for smaller providers. The system will not 
issue payments to providers, but will provide the time and attendance data to DSS to 
facilitate payment out of the CAPS and TIPS system. 

Customer Service Center  

Provide a single point of contact for all DSS customers, the general public, other 
governmental agency staff, and all other interested parties to find and receive 
information about DSS services and benefits.  The CSC will include Integrated Voice 
Response (IVR) system and Customer Service Representatives to answer calls that 
cannot be handled by the IVR 

Document Content Management Imaging Vendor 

Provide a centralized point of collection, imaging, and cataloging for all DSS customer 
documentation.  

IVARS (Interactive Voice Response System) 

Interface to provide primarily payment data to child welfare providers over the telephone.  
Interface may be unnecessary if functionality built into system or becomes absorbed into 
Call Center – see below. 
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19. NON-DSS Systems to be Integrated With CAFÉ  

The following systems will be necessary for CAFÉ to integrate, read, or share data. The 
nature and content of the interfaces might change as DSS transitions to a single state 
agency. 

Louisiana Department of Civil Service  

Provide demographic information about all state employees.                                      

 

Department of Health and Hospitals 

MEDS (Medicaid Eligibility Data System) 

MEDS contains Medicaid information. DSS staff need to query MEDS for parent/child 
eligibility information and OCS staff need to have automation of the setup, certification, 
status change and closure of clients.  

Environment: Mainframe Adabas 

Vital Records 

Vital Records contains birth and death certificate data.  DSS staff need access to this 
data for identity verification purposes. 

Louisiana Department of Insurance 

Bendex / Third Party Liability Universal load of Insurance Data 

NSU-Louisiana Pathways Child Care Career Development System 

A statewide program designed to help child care employees receive the recognition that 
they deserve. Participation is voluntary and there are no fees for enrolling. Enrolling in 
the system provides a means of tracking training providers receive so that they can be 
recognized as professionals. Interface to track child care provider staff training and 
credential data. 

211 Agencies 

DSS is the central repository for all resources collected by the six local 211 Agencies 
across Louisiana.  Each agency FTP’s a data set of current resources monthly. 

 

20. Middleware/Connectivity Products 

For some of the existing legacy systems, Middleware products are required.  Two of the 
middleware products being used are: 
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Neon Shadow Direct 

 Used by several web-based systems, within DSS and DHH.  

WebSphere MQSeries 

 Used with ACESS and the Disaster SNAP 

 

21. COTS Products to Be Integrated With CAFÉ 

Several Commercial-Off-The-Shelf products are expected to be incorporated with CAFÉ.  A list 
of the types of applications expected includes:   

 Address Verification  

 Data Matching/Scrubbing 

 Intrusion Detection 

 Random Moment Sampling for Cost Allocation 

 Reporting 

 Rules Engine 

 Search Engine 

 Security 

 

22. Table of Existing DSS System Interfaces 

The table below is presented to depict the magnitude of effort and to provide another level of 
detail concerning the current system interfacing in place.  Each interface will need to be 
assessed to determine necessary changes due to the deployment of CAFÉ.  Some interfaces 
will cease, some will be altered and some will remain as is.  

# System INTERFACE 
SOURCE 

D-DSS 
C-CITY 
S-ST 

F-FED 
V-Ven $ 

DESCRIPTION TYPE MEDIUM INTERVAL 

1 L’AMI City of Baton 
Rouge - 
Information 
Technology 

C Interface file of Lajet Cases 
(SNAP Clients) 

Outgoing VPN 
mainframe 
 

Weekly 
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2 TIPS ACESS D TIPS/ACESS LINK Incoming DSS IT 
Cobol and 
Natural are 
involved in 
the link.  

Real-time 

3 TIPS ACESS D TIPS/ACESS LINK Outgoing DSS IT Real-time 

4 L’AMI Bank Recon D Bank Recon Interface File Outgoing DSS IT Daily 

5 L’AMI Bank Recon D Bank Recon Interface File Outgoing DSS IT Monthly 

6 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Daily 

7 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Daily 

8 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Daily 

9 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT As needed 

10 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT As needed 

11 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Daily 

12 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Monthly 

13 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Monthly 

14 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing DSS IT Daily 

15 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing  Daily 

16 LASES Bank Recon D Bank Reconciliation Interfaces Outgoing  As needed 

17 TIPS Bank Recon D TIPS Financials process nightly 
and we create a dataset for 
Bank Recon's use. 

Incoming N/A N/A 

18 TIPS Bank Recon D TIPS Financials process nightly 
and we create a dataset for 
Bank Recon's use. 

Outgoing TSO Real-time 

19 TIPS BLAS - Licensing D TIPS extracts and transfers TI-
QUALITY-RATING and TI-PROV-
GENERAL information to BLAS 
nightly for a web process to 
display Stars on the Web 
information.                  

Incoming N/A N/A 

20 TIPS BLAS - Licensing D TIPS extracts and transfers TI-
QUALITY-RATING and TI-PROV-
GENERAL information to BLAS 
nightly for a web process to 
display Stars on the Web 
information.                  

Outgoing TSO Real-time 

21 JAS CAPS D JAS/CAPS Interfaces - online 
process 

Outgoing DSS IT Daily, as 
needed 
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22 LASES CLIENT D CLIENT Interface Outgoing DSS IT Daily 

23 TIPS CLIENT D CLIENT system generates TIPS 
Client Ids required in the TIPS 
Client System. 

Incoming Client 
records start 
in the 
CLIENT 
system and 
are passed 
to TIPS for 
completion. 

Real-time 

24 TIPS CLIENT D CLIENT system generates TIPS 
Client Ids required in the TIPS 
Client System. 

Outgoing None. Real-time 

25 L’AMI DSS Auditors D FITAP Eligibility Interface File Outgoing DSS IT As needed 

26 CAPS ISIS D ISIS Interfaces - fiscal 
transactions 

Outgoing DSS IT Daily 

27 JAS ISIS D ISIS Interfaces - fiscal 
transactions 

Outgoing DSS IT Daily 

28 L’AMI ISIS D ISIS Interface File Outgoing DSS IT Daily 

29 L’AMI ISIS D ISIS Interface File Outgoing DSS IT Monthly 

30 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

31 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

32 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

33 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

34 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

35 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

36 LASES ISIS D ISIS Interfaces Outgoing DSS IT Daily 

37 LASES ISIS D ISIS Interfaces Incoming VPN 
mainframe 

Daily 

38 LASES ISIS D ISIS Interfaces Outgoing VPN 
mainframe 

Monthly 

39 LASES ISIS D ISIS Interfaces Outgoing VPN 
mainframe 

Daily 

40 TIPS ISIS D TIPS Financials process nightly 
and we create two datasets for 
ISIS's use. 

Incoming N/A N/A 

41 TIPS ISIS D TIPS Financials process nightly 
and we create two datasets for 
ISIS's use. 

Outgoing TSO Real-time 
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42 L’AMI JAS D JAS Daily Interface File (AFDC) 
 
Files Needed for TANF Data 
Collection 

Outgoing 
 
Incoming 

DSS IT Daily 
 
Monthly 

43 CAPS JAS  D JAS Interfaces - online process Incoming DSS IT Daily 

44 LASES JAS  D JAS  Incoming DSS IT Monthly 

45 LASES JAS  D JAS  Incoming DSS IT Monthly 

46 LASES JAS  D JAS  Outgoing DSS IT Daily 

47 LASES JAS  D JAS  Outgoing DSS IT Monthly 

48 CAPS L’AMI D L’AMI Interfaces to update case 
information 

reading 
L'AMI 

DSS IT Daily 

49 JAS L’AMI D L’AMI Interfaces to update case 
information 

reading 
L'AMI 

DSS IT Daily 

50 LASES L’AMI D L’AMI Interfaces (Title Iv-A; 
TANF) 

Incoming DSS IT Daily 

51 LASES L’AMI D L’AMI Interfaces (Title Iv-A; 
TANF) 

Incoming DSS IT Daily 

52 LASES L’AMI D L’AMI Interfaces (Title Iv-A; 
TANF) 

Incoming DSS IT Daily 

53 LASES L’AMI D L’AMI Interfaces (Title Iv-A; 
TANF) 

Incoming DSS IT Daily 

54 LASES L’AMI D SNAP Interface Incoming DSS IT Weekly 

55 LASES L’AMI D SNAP Interface Outgoing DSS IT Monthly 

56 LASES L’AMI D L’AMI Interfaces Outgoing DSS IT Daily 

57 TIPS L’AMI D L’AMI can alter TIPS program 
data via subprogram LATIP01N 
which is performed in 
TIO102HN. 

Incoming Unknown. Real-time 

58 TIPS L’AMI D L’AMI can alter TIPS program 
data via subprogram LATIP01N 
which is performed in 
TIO102HN. 

Outgoing CALLNAT is 
performed 
when a CBG 
program is 
entered or 
updated. 

Real-time 
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59 L’AMI LASES D LASES Absent Parent Referral 
(AFDC) 
 
LASES Grant File (AFDC) 
LASES Grant File (AFDC) 
 
LASES Referral of Active and 
Closed SNAP Members 
 
Daily Updates Coop/Non-Coop 
(AFDC Clients) 
 
Single/Multiple Grant Review 
Cases 

Outgoing 
 
 
Outgoing 
Outgoing 
 
Outgoing 
 
 
Incoming 
 
 
Incoming 

DSS IT 
 
 
DSS IT 
DSS IT 
 
DSS IT 
 
 
DSS IT 
 
 
DSS IT 

Daily 
 
 
Daily 
Monthly 
 
Weekly 
 
 
Daily 
 
 
Daily 

60 LASES LASES D Quarterly NCP on the Web Internal  Quarterly 

61 TIPS LASES D The AFCARS process requires an 
indicator value be set.  TIPS 
sends the FC Detail submission 
file with SSN attached to LASES 
and LASES sends a finalized 
submission file back with the 
corrected indicator value. 

Incoming TSO Semi-
annually. 

62 TIPS LASES D The AFCARS process requires an 
indicator value be set.  TIPS 
sends the FC Detail submission 
file with SSN attached to LASES 
and LASES sends a finalized 
submission file back with the 
corrected indicator value. 

Outgoing TSO Semi-
annually. 

63 L’AMI RAS D Address/Grant Changes (SNAP 
Clients) 
 
Monthly Recoupment File  
Recoupments and Rejections 
(SNAP & AFDC Clients) 
 
 
RAS provides a weekly file to be 
matched with active FS 
members 
If active SSN is found, the file is 
sent back to RAS  

Outgoing 
 
 
Incoming 
Outgoing 
 
 
 
Incoming 
 
Outgoing 

DSS IT 
 
 
DSS IT 
DSS IT 
 
 
 
DSS IT 
 
DSS IT 

Daily 
 
 
Monthly 
Monthly 
 
 
 
Weekly 
 
Weekly 

64 TIPS Recovery 
Accounts 

D TIPS allows access to users in 
some TIO3000 series Provider 
screens. 

Incoming TIPS Online 
System  

Real-time 

65 TIPS Recovery 
Accounts 

D TIPS allows access to users in 
some TIO3000 series Provider 
screens. 

Outgoing TIPS Online 
System  

Real-time 

66 L’AMI SIEVS D Income Files 
SSN Log File (ITL Tracking 
System in SIEVS) 

Outgoing 
Outgoing 

DSS IT 
DSS IT 

Daily 
Daily 

67 CAPS TIPS D Updates TIPS provider banking 
information based on Chase 
returns 

Batch 
update 

DSS IT Daily 
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68 L’AMI TIPS D File for Executive Management 
Report 

Outgoing DSS IT Monthly 

69 TIPS TIPS Users D TIPS users want downloads of 
extracted information for their 
own internal use. 

Incoming N/A Monthly 

70 TIPS TIPS Users D TIPS users want downloads of 
extracted information for their 
own internal use. 

Outgoing FTP from 
USER.PARML
IB(TIM0830) 

Monthly 

71 TIPS TIPS Users D TIPS users want downloads of 
Adabas files for their own 
internal use. 

Incoming N/A Monthly 

72 TIPS TIPS Users D TIPS users want downloads of 
Adabas files for their own 
internal use. 

Outgoing FTP from 
USER.PARML
IB(TIM0850
A thru 
TIM0850Q) 

Monthly 

73 L’AMI WEBFOCUS D WEBFOCUS Interface Issuance 
File 
 
TANF Old High Performance 
Bonus 
 
File for Fraud Reporting 

Outgoing 
 
Outgoing 
 
 
Outgoing 

DSS IT 
 
DSS IT 
 
 
DSS IT 

Monthly 
 
Quarterly 
 
 
Monthly 

74 L’AMI Administration 
for Children and 
Families 

F Interface file for TANF Data 
Collection 

Outgoing CONNECT 
DIRECT 

Quarterly 

75 L’AMI Administration 
for Children and 
Families 

F Interface file for TANF New High 
Performance Bonus 

Outgoing CONNECT 
DIRECT 

Quarterly 

76 TIPS AFCARS F AFCARS is Adoption and Foster 
Care Automated Reporting 
System.  Semi-annual 
submissions to ACF are required. 

Incoming Connect 
Direct (from 
ACF) 

Same day. 

77 TIPS AFCARS F AFCARS is Adoption and Foster 
Care Automated Reporting 
System.  Semi-annual 
submissions to ACF are required. 

Outgoing Connect 
Direct (from 
DSS IT) 

 

78 LASES Child Support 
Lien Network 

F Response File Incoming FTP via 
server 

Weekly 

79 LASES CSENet - Child 
Support 
Enforcement 
Network 

F CSENet picks up / drops off the 
files to DSS. 

Incoming CONNECT 
DIRECT 

As needed 

80 LASES CSENet - Child 
Support 
Enforcement 
Network 

F CSENet picks up / drops off the 
files to DSS. 

Outgoing CONNECT 
DIRECT 

As needed 

81 LASES CSENet - Child 
Support 

F IRG Incoming VPN Daily 
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Enforcement 
Network 

mainframe 

82 LASES CSENet - Child 
Support 
Enforcement 
Network 

F CSENet picks up / drops off the 
files to DSS. 

Outgoing VPN 
mainframe 

Daily 

83 LASES CSENet - Child 
Support 
Enforcement 
Network 

F Child Support Enforcement 
Network 

Incoming VPN 
mainframe 

Daily 

84 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Incoming FTP via 
server 

As needed 

85 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Incoming FTP via 
server 

Quarterly 

86 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Incoming FTP via 
server 

Weekly 

87 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Quarterly 

88 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Quarterly 

89 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Monthly 

90 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Quarterly 

91 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Monthly 

92 LASES Electronic Parent 
Locator Network 
& FIDM 

F EPLN  Interfaces Outgoing FTP via 
server 

Monthly 

93 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Outgoing FTP via 
server 

Quarterly 

94 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Outgoing FTP via 
server 

Quarterly 

95 LASES Electronic Parent 
Locator Network 
& FIDM 

F FIDM Interface Outgoing FTP via 
server 

Weekly 
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96 LASES Federal Case 
Registry 

F FCR Interfaces Incoming CONNECT 
DIRECT 

As needed 

97 LASES Federal Case 
Registry 

F FCR Interfaces  CONNECT 
DIRECT 

Daily 

98 LASES Federal Parent 
Locater Service 
Rejects (FPLS) 

F FPLS Interface Incoming CONNECT 
DIRECT 

As needed 

99 LASES Federal Parent 
Locater Service 
Rejects (FPLS) 

F New Hire Outgoing CONNECT 
DIRECT 

Quarterly 

100 LASES Federal Parent 
Locater Service 
Rejects (FPLS) 

F FPLS Interface Incoming FTP via 
server 

As needed 

101 CAPS IRS F 1099 information Outgoing CONNECT 
DIRECT 

As needed 

102 LASES IRS F IRS Interfaces Incoming 
Outgoing 

CONNECT 
DIRECT 

Annually 

103 LASES IRS F IRS Interfaces Outgoing CONNECT 
DIRECT 

Monthly 

104 LASES IRS F IRS Interfaces  CONNECT 
DIRECT 

Quarterly 

105 LASES IRS F Offset Collection File 
(Verification Job) 
Offset Collection File processing 
Job 
Offset Collections Report for 
OCSE quarter 

Incoming  CONNECT 
DIRECT-NCC 

As needed 
(these 3 
work 
together) 

106 LASES IRS F Rejection Summary Incoming CYBERFUSIO
N (MISF) 

As needed 

107 LASES IRS F Rejected Records Incoming CYBERFUSIO
N (MISF) 

As needed 

108 LASES IRS F Monthly MOD submittal file Outgoing CYBERFUSIO
N (MISF) 

Weekly 

109 LASES IRS F Monthly MOD submittal file Outgoing CYBERFUSIO
N (MISF) 

Monthly 

110 LASES IRS F update Tax member file with 
accepted records 

Incoming  As needed 

111 LASES IRS F Unaccountable cases report Incoming  As needed 

112 LASES IRS F Fee Reversal Report (New -- No 
program  
Reconciliation Report (New--On 
request-No program.) 

Incoming  As needed 

113 LASES IRS F IRS Interfaces    
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114 LASES IRS F IRS Interfaces   Weekly 

115 LASES IRS F IRS Interfaces    

116 TIPS IRS F N/A Incoming N/A N/A 

117 TIPS IRS F TIPS produces the IRS 1099s for 
the agency each year and uses 
the F.I.R.E. system to submit 
the approved IRS dataset. 

Outgoing FTP from PC 
to IRS 
F.I.R.E. 
system 
website. 

Annually 

118 TIPS NCANDS F NCANDS is National Child Abuse 
and Neglect Data System.  
Annual submissions to the 
federal government are 
required. 

Incoming Unknown. Annually 

119 TIPS NCANDS F NCANDS is National Child Abuse 
and Neglect Data System.  
Annual submissions to the 
federal government are 
required. 

Outgoing User 
submitted 
after review 
of 
submission 
dataset. 

Annually 

120 LASES NDNH (New 
Hire) 

F  Incoming Cartridge As needed 

121 LASES NDNH (New 
Hire) 

F  Incoming Cartridge  

122 LASES NDNH (New 
Hire) 

F W4 Incoming CONNECT 
DIRECT 

As needed 

123 LASES NDNH (New 
Hire) 

F QUARTERLY WAGE Incoming CONNECT 
DIRECT 

being coded 

124 LASES NDNH (New 
Hire) 

F LDOL-NDNH INTERFACE Incoming CONNECT 
DIRECT 

Weekly 

125 LASES NDNH (New 
Hire) 

F LDOL-NDNH INTERFACE Outgoing CONNECT 
DIRECT 

Monthly 

126 LASES NDNH (New 
Hire) 

F QUARTERLY WAGE Outgoing CONNECT 
DIRECT 

Quarterly 

127 LASES NDNH (New 
Hire) 

F UNEMPLOYEMENT INS Outgoing CONNECT 
DIRECT 

Quarterly 

128 LASES NDNH (New 
Hire) 

F LDOL-NDNH INTERFACE Outgoing CONNECT 
DIRECT 

As needed 

129 LASES NDNH (New 
Hire) 

F W4 Outgoing CONNECT 
DIRECT; 
FTP via 
server 

Daily 

130 LASES NDNH (New 
Hire) 

F Employers Incoming  As needed 
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131 LASES NDNH (New 
Hire) 

F Employers Incoming  As needed 

132 LASES NDNH (New 
Hire) 

F Employers Incoming  Daily 

133 L’AMI SSA F LaCAP Eligibility Interface File 
COLA Interface File  
Treasury Interface File 

Incoming 
Incoming 
Incoming 

DSS IT 
DSS IT 
DSS IT 

Daily 
Annually 
Annually 

134 RAS            USDA/FNS/TOP F TOP Interfaces Incoming  CONNECT 
DIRECT 

Weekly  

135 RAS            USDA/FNS/TOP F TOP Interfaces Incoming  CONNECT 
DIRECT 

Weekly  

136 RAS            USDA/FNS/TOP F TOP Interfaces Incoming  CONNECT 
DIRECT 

Quarterly 

137 RAS            USDA/FNS/TOP F TOP Interfaces Incoming  CONNECT 
DIRECT 

As needed 

138 RAS            USDA/FNS/TOP F TOP Interfaces Outgoing CONNECT 
DIRECT 

Weekly  

139 RAS            USDA/FNS/TOP F TOP Interfaces Outgoing CONNECT 
DIRECT 

Quarterly 

140 RAS            USDA/FNS/TOP F TOP Interfaces Outgoing  Quarterly 

141 TIPS Auditors S State Auditors request 
downloads from TIPS yearly. 

Incoming N/A N/A 

142 TIPS Auditors S State Auditors request 
downloads from TIPS yearly. 

Outgoing FTP Annually 

143 LASES Civil Services S Civil Service Interface Incoming Cartridge Monthly 

144 LASES Department of 
Insurance 

S BENDEX/TPL Universal 
Insurance Load 

Incoming DSS IT Monthly 

145 LASES Department of 
Insurance 

S Insurance Rating Commission 
License Universal Load 

Incoming FTP via 
server 

Quarterly 

146 AS          
Administra
tive 
Services  

Department of 
Public Safety & 
Corrections 

S Driving Records Interfaces Incoming FTP  
dropped on 
mainframe 

Quarterly        
Annually  

147 LASES Department of 
Public Safety & 
Corrections 

S Drivers License Interface Incoming Cartridge Quarterly 

148 LASES Department of 
Public Safety & 
Corrections 

S Corrections Adult/Juvenile 
Interface 

Incoming VPN 
mainframe 

Quarterly 
Monthly 

149 LASES Department of 
Public Safety & 
Corrections 

S  Incoming VPN 
mainframe 

Quarterly 
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150 LASES Department of 
Public Safety & 
Corrections 

S Vehicle Registration Incoming VPN 
mainframe 

Quarterly 

151 LASES Department of 
Public Safety & 
Corrections 

S Vehicle Registration Outgoing VPN 
mainframe 

Quarterly 

152 LASES DHH S Vital Statistics Interface Incoming DSS IT Monthly 

153 LASES DHH S Vital Statistics Interface Outgoing DSS IT Monthly 

154 DDS            
Disability 
Determin-
ations  

System 

DOA S Vendor Payment Interfaces Incoming FTP  
dropped on 
mainframe 

Bi-Weekly  

155 DDS            
Disability 
Determin-
ations  

System 

DOA S Travel Payment Interfaces Incoming FTP  
dropped on 
mainframe 

Bi-Weekly  

156 FA               
ISIS  

DOA S ISIS transmittals Interfaces Outgoing FTP via 
Server 

Daily 

157 LASES Group Benefits   S Group Benefits Interface Incoming FTP via their 
server 

Semi-
Annually 

158 L’AMI LDOL S LAJET Referral Outgoing VPN 
mainframe 

Weekly 

159 LASES LDOL S Labor Interfaces, Ldol Incoming VPN 
mainframe 

Weekly 

160 LASES LDOL S Labor Interfaces, Ldol Incoming VPN 
mainframe 

Weekly 
As Needed 

161 LASES LDOL S Labor Interfaces, Ldol Incoming VPN 
mainframe 

Daily 

162 LASES LDOL S Labor Interfaces Outgoing VPN 
mainframe 

Monthly 

163 LASES LDOL S Labor Interfaces Outgoing VPN 
mainframe 

Monthly 

164 LASES LDOL S Labor Interfaces Outgoing VPN 
mainframe 

Weekly 

165 LASES LDOL S Labor Interfaces Outgoing VPN 
mainframe 

Weekly 

166 TIPS LDOL S TIPS provides an inquiry only 
client information search system 
for users with Id starting with 
"DLU". 

Incoming None. Real-time 
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167 TIPS LDOL S TIPS provides an inquiry only 
client information search system 
for users with Id starting with 
"DLU". 

Outgoing Display only 
client 
information. 

Real-time 

168 CR             
Centralize
d Bank 
Recon  

Liberty Bank S Bank Interfaces Incoming FTP via 
Server 

Monthly  

169 LASES Lottery 
Commission   

S Lottery Interface Incoming FTP via 
server 

Monthly 

170 LASES Lottery 
Commission   

S Lottery Interface Outgoing FTP via 
server 

Monthly 

171 CAPS Louisiana 
Department Of 
Revenue And 
Taxation 

S School Readiness Tax Credits for 
providers 

Outgoing FTP Annually 

172 CAPS Louisiana 
Department Of 
Revenue And 
Taxation 

S School Readiness Tax Credits for 
employees 

Outgoing FTP Annually 

173 LASES Louisiana 
Department Of 
Revenue And 
Taxation 

S Business Master File Load Incoming Cartridge Monthly 

174 LASES Louisiana 
Department Of 
Revenue And 
Taxation 

S State Tax Money Processing Incoming FTP via 
server 

As needed 

175 LASES Louisiana 
Department Of 
Revenue And 
Taxation 

S Business Master File Request Outgoing FTP via 
server 

Monthly 

176 LASES Louisiana 
Department Of 
Revenue And 
Taxation 

S State Tax Certification (Dec 1) Outgoing FTP via 
server 

Annually 

177 RAS            Louisiana 
Department Of 
Revenue And 
Taxation 

S DORT Interfaces Outgoing FTP via 
Server 

Annually  

178 L’AMI MEDS S MEDS Referral - Daily Income 
Records (AFDC Clients)  
 
MEDS Renewal (SNAP Clients) 

Outgoing 
 
 
Incoming 
Outgoing 

DSS IT 
 
 
DSS IT 

Daily 
 
 
Monthly 

179 LASES MMIS / Tpl 
Insurance Load 

S MMIS / Tpl Insurance Interface Incoming DSS IT Monthly 

180 LASES MMIS / Tpl S MMIS / Tpl Insurance Interface Outgoing DSS IT Bi-Weekly 
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Insurance Load 

181 TIPS OYD S The Office of Youth Development 
provides TIPS with an AFCARS 
FC submission dataset.  TIPS 
needs to include their data 
within the TIPS FC dataset prior 
to submission.  The OYD records 
need TIPS ids to be used.  The 
process generates those ids. 

Incoming DSS IT 
Programmer 
Manual 
Actions 

Semi-
annually. 

182 TIPS OYD S The Office of Youth Development 
provides TIPS with an AFCARS 
FC submission dataset.  TIPS 
needs to include their data 
within the TIPS FC dataset prior 
to submission.  The OYD records 
need TIPS ids to be used.  The 
process generates those ids. 

Outgoing DSS IT 
Programmer 
Manual 
Actions 

Semi-
annually. 

183 LASES Secretary Of 
State 

S Secretary Of State Interfaces 
(Corporation) 

Incoming FTP Annually  

184 LASES Secretary Of 
State 

S Secretary Of State Interfaces 
(Collateral and Uniform 
Commercial Code) 

Incoming FTP Annually 

185 LASES Wildlife And 
Fisheries 

S Wildlife And Fisheries Interfaces 
- Commercial Licenses 

Incoming VPN 
mainframe 

Semi-
Annually 

186 LASES Wildlife And 
Fisheries 

S Wildlife And Fisheries Interfaces 
- Enforcement 

Incoming VPN 
mainframe 

Monthly 

187 LASES Wildlife And 
Fisheries 

S Wildlife And Fisheries Interfaces 
- Hunting and Boating 

Incoming VPN 
mainframe 

Annually 

188 LASES Wildlife And 
Fisheries 

S Wildlife And Fisheries Interfaces 
- Motor Boat 

Incoming VPN 
mainframe 

Quarterly 

189 LASES Wildlife And 
Fisheries 

S Wildlife And Fisheries Interfaces 
- Licenses Recreational 

Incoming VPN 
mainframe 

Quarterly 

190 CAPS Affiliated 
Computer 
Services 

V CASE DATA Outgoing FTP Daily 

191 CAPS Affiliated 
Computer 
Services 

V PROVIDER DATA Outgoing FTP Daily 

192 L’AMI Affiliated 
Computer 
Services 

V Interface file for ACS IVR 
System 

Outgoing FTP via 
server 
 

Daily 

193 LASES Affiliated 
Computer 
Services 

V Voice Response Interface Outgoing FTP via 
server 

Daily 

194 LASES Affiliated 
Computer 
Services 

V Voice Response Interface Outgoing FTP via 
server 

Monthly 



 

 

Louisiana CAFÉ RFP Attachment 5  174                                           September 8, 2010 

195 LASES Affiliated 
Computer 
Services 

V National Change of Address Incoming VPN 
mainframe 

Monthly 

196 LASES Affiliated 
Computer 
Services 

V Customer Notification Interface Outgoing VPN 
mainframe 

Daily 

197 LASES Affiliated 
Computer 
Services 

V CCU Payments Interface Outgoing VPN 
mainframe 

Daily 

198 LASES Affiliated 
Computer 
Services 

V National Change of Address Outgoing VPN 
mainframe 

Monthly 

199 LASES Affiliated 
Computer 
Services 

V CCU EFT Payments Interface Outgoing VPN 
mainframe 

Daily 

200 LASES Affiliated 
Computer 
Services 

V CCU Foreign Payments Interface Outgoing VPN 
mainframe 

Daily 

201 LASES Affiliated 
Computer 
Services 

V CCU Cross Reference Interface Outgoing VPN 
mainframe 

Weekly 

202 CAPS Chase Bank V EFT payments Outgoing FTP Daily 

203 CAPS Chase Bank V EFT errors Incoming FTP Daily 

204 CR             
Centralize
d Bank 
Recon  

Chase Bank V Positive Pay Interfaces Outgoing FTP via 
Server 

Daily 

205 JAS Chase Bank V EFT payments Outgoing FTP Daily 

206 JAS Chase Bank V EFT errors Incoming FTP Daily 

207 JAS Chase Bank V Stored Value Card enrollments Outgoing FTP Daily 

208 JAS Chase Bank V Stored Value Card errors Incoming FTP Daily 

209 JAS Chase Bank V Stored Value Card 
acknowledgments 

Incoming FTP Daily 

210 LASES Chase Bank V Stored Value Card Incoming VPN 
mainframe 

Daily 

211 LASES Chase Bank V Stored Value Card Outgoing VPN 
mainframe 

Daily 

212 TIPS Chase Bank V Chase link for EFT was not 
included per John's request. 

Outgoing FTP Daily 

213 TIPS Chase Bank V EFT response file Incoming FTP Daily 

214 TIPS Chase Bank V EFT error files Incoming FTP Daily 
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215 LASES Child Support 
Lien Network 

V CSLN Outgoing FTP via 
server 

Bi-Weekly 

216 LASES Credit Bureau-
Equifax 

V Credit Bureau Final Certification 
Interface 

Outgoing FTP via 
server 

Monthly 

217 LASES Credit Bureau-
Experian 

V Credit Bureau Final Certification 
Interface 

Outgoing SFTP via 
server 

Monthly 

218 LASES Credit Bureau-
Innovis 

V Credit Bureau Final Certification 
Interface 

Outgoing FTP via 
server 

Monthly 

219 LASES Credit Bureau-
Transunion 

V Credit Bureau Final Certification 
Interface 

Outgoing FTP via 
server 

Monthly 

220 L’AMI EBT  - JPMorgan  V Interface files for SNAP & Cash 
Benefits  (EBT vendor) 

Outgoing CONNECT 
DIRECT 

Daily 
Daily 
Daily 
Monthly 

221 L’AMI EBT  - JPMorgan  V Error files are sent to us for 
each demographic and benefit 
file we send out. 
 
Benefit Aging file received 
monthly. 
 
Sixty-day dormant file received 
daily. 

Incoming CONNECT 
DIRECT 

Daily 
 
Monthly 
Monthly 
Daily 

222 L’AMI EBT  - JPMorgan  V Multiple report files sent daily.  Incoming CONNECT 
DIRECT 

Daily 

223 L’AMI EBT  - JPMorgan  V Multiple report files sent 
monthly. 

Incoming CONNECT 
DIRECT 

Monthly 

224 L’AMI EBT  - JPMorgan  V Report file sent weekly. Incoming CONNECT 
DIRECT 

Weekly 

225 L’AMI EBT  - JPMorgan  V Interface files for Disaster SNAP 
(EBT vendor) 
Daily Disaster Case 
Demographic File 
Daily Disaster SNAP Benefits 

Outgoing CONNECT 
DIRECT 

As needed 

226 L’AMI EBT  - JPMorgan  V Error files are sent to us for 
each Disaster Demographic and 
Benefit file we send out. 

Incoming CONNECT 
DIRECT 

As needed 

227 LASES HMS V HMS Interface Incoming VPN 
mainframe 

Monthly 

228 LASES HMS V HMS Interface Incoming VPN 
mainframe 

Monthly 

229 LASES HMS V HMS Interface Incoming 
Outgoing 

VPN 
mainframe 

Daily 

230 LASES HMS V HMS Interface Outgoing VPN 
mainframe 

Monthly 
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231 LASES HOV Services V Data Imaging Outgoing VPN 
mainframe 

Weekly 

232 LASES Maximus V ???? Outgoing VPN 
mainframe 

Monthly 

233 LASES PSI V NDNH (New Hire) Incoming FTP via 
server 

Daily 

234 LASES PSI V NDNH (New Hire) Incoming FTP via 
server 

Weekly 
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Attachment 6 - Reference Questionnaire 
 

See next page for instructions to be completed by Proposer References.  Proposer may 
complete their name and forward to reference responder with instructions to complete and 
deliver directly to the State CAFÉ Project Director by the proposal due date. 



 

 

 

  

 

 

 

 

 

  BOBBY JINDAL  Ruth Johnson     

  GOVERNOR SECRETARY

 

Reference Response Questionnaire 

Due Date is ______ 
 

You have been requested to serve as a reference for an upcoming project by:  

 

Proposer's Name: _____________________________________________________________ 

 

Please complete the following questions and mail, fax or e-mail directly to: 

CAFÉ Project 

Department of Social Services 

627 North Fourth Street, Room 5-232 

Baton Rouge, LA 70802 

FAX: 225-342-5558 

E-mail: [CAFE @la.gov] 

Telephone: 225-342-3963 if you have questions concerning this questionnaire. 

 

Reference Organization Name: 
_____________________________________________________________ 

 

Person Responding To This Request for Reference Information: 

 

 627 North Fourth Street, 8th Floor  Post Office Box 3776  Baton Rouge, Louisiana 70821  (225) 342-0286  Fax (225) 342-8636 

A E l O t it E l



 

 

 

Signature:__________________________________________________________ 

Name and Title:  _____________________________________________________________ 

Telephone: ____________________ E-mail:_______________________________________ 

Date Reference Form Completed: _________________ 

 

Type of Products/Services/Work provided by Proposer: 
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________ 

 

When were Products/Services/Work provided and approximate dollar values? 

____________________________________________________________________________  

____________________________________________________________________________ 

Note: Complete the questions on following pages for the products or services or work described 
above.  
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Reference Satisfaction Factors 

 

Scoring System: 0=Not Applicable, 1=Very Dissatisfied, 2=Dissatisfied, 3=Satisfied, 4=Very Satisfied 

Score 

 

Factor: 

 A. The Proposer’s Project Management Staff was knowledgeable, skilled, 
trustworthy, and balanced in terms of being task-oriented and person-oriented.  

Comments: 

 

 

 

 B.  The Proposer’s Project line-level program subject matter expert staff was 
knowledgeable, skilled, trustworthy, and balanced in terms of being task-oriented and 
person-oriented. 

Comments: 

 

 

 

 C.  The Proposer’s Project line-level technical staff was knowledgeable, skilled, 
trustworthy, and balanced in terms of being task-oriented and person-oriented. 

Comments: 
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 D. The Proposer lived up to the expectations, commitments and representations 
made during the procurement process.                                                              

Comments: 

 

 

 

 E.  The Proposer demonstrated the ability to promptly negotiate an equitable contract 
within the terms and conditions that were important to us and was acceptable.  

Comments: 

 

 

 

 F.  The Proposer adhered to the terms of the contract and scope of work without 
undeserved complaint or unnecessary pressure.  

Comments: 

 

 

 

 G.  The Proposer was responsive and solution-oriented when there were issues or 
problems with the contract, timeline, scope or deliverables.  

Comments: 
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 H. The Proposer adhered to a sound project management methodology, using a 
comprehensive set of tools, processes and templates.  

Comments: 

 

 

 I.  The Proposer utilized an appropriate mix of needed staff onsite and offsite and 
invested an appropriate number of staff-hours to meet the demands and 
requirements of the project. Proposer brought in additional staff or needed expertise 
when needed. 

Comments: 

 

 

 J.  The Proposer was willing to sacrifice, accommodate and not “knit-pick” when 
conditions seemed warranted and “go-the-extra-mile” when necessary.  

Comments: 

 

 

 

 K.  The Proposer created a work environment that was collaborative, constructive 
and cooperative as opposed to adversarial, uncomfortable and confrontational.  

Comments: 
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 L.  The Proposer was able to deliver a stable, reliable product/service that we use 
and value.   

Comments: 

 

 

 M.  In retrospect the Proposer is one that we are glad we worked with.  

Comments: 

 

 

 

 N.  In the future the Proposer is one that we would like to work with again.  

Comments: 

 

 

 

 O.  What other advice or general observations would you like to pass along to 
Louisiana as we evaluate this Proposer?    
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Please provide the following: 
 
Original (proposed) price from this vendor   $_________________ 
Actual delivered price        $_________________ 
 
Original (proposed) date of completion    __________________ 
Actual date of completion        __________________ 
 
 
If there were changes to the price or schedule, what was the cause of change? 
 
 
 
 
 
How was user satisfaction measured? 
 
 
 
 
 
How satisfied are the users? 
 
 
 
 

 
Feel free to attach any documentation (e.g. commendation correspondence, warning 
correspondence, sample work product, lessons learned, QA or audit findings, etc.) that may 
provide additional insight into Proposer’s performance.    
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185

Attachment 7 Requirements 
 

FUNCTIONAL REQUIREMENTS 

The following requirements encompass the Functional and Technical requirements for 
CAFÉ, the requirements for Interface and Conversion, the Call Center requirements, and 
the requirements for Document Imaging. All requirements listed in this document are 
intended to enhance legacy applications not replace existing functionality.  In some cases, 
the functionality may exist in a legacy system, but be missing in one or more other legacy 
systems, then the functionality will be developed only for those systems that lack it. 

 GENERAL 

1.  The system shall provide the capability to track the status and changes to 
records, display transactions when appropriate, and prompt for actions such as 
closures. 

2.  The system shall provide the capability to maintain both current and historical 
information and be capable of providing a snapshot record of pre-defined actions 
taken at specified decisions points. 

3.  The system shall provide the capability to maintain and display Program-specific 
activity logs for each type of service. 

4.  The system shall provide the capability to add, update, and associate and de-
associate a new service provided by a Program or different programs. 

5.  The system shall provide the capability to provide for appropriate sharing of 
information to facilitate coordination and collaboration, including a link to the DSS 
policy system. 

6.  The system shall provide the capability to provide an electronic signature on work 
items as allowed by State and Federal Regulations. 

7.  The system shall provide the capability to provide for an electronic case record. 

8.  The system shall provide the capability to utilize existing DSS MS Outlook email 
and calendaring functions within CAFÉ. 

9.  The system shall provide the capability for automated workflow and online 
approvals by authorized staff. 

 SEARCH 

10.  The system shall provide the capability to provide Google like 
soundex/soundalike, partial, wildcard, exact, and fuzzy search capabilities. 

11.  The search engines must be based on algorithms or rules that will provide 
matches that meet the search criteria entered in a Google like return.  
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12.  The system shall provide the capability to display search results which will include 
sufficient identifying data (including roles) to allow the user to match a person or 
provider being registered within the system to a person or provider record already 
contained in the system. 

13.  The system shall provide the capability to perform, group, sort, and display 
multiple searches in the “background” while user continues to interact with 
system to perform other work.(Limitations based on time and server space need 
to be incorporated and 508 compliance must be adhered to). 

14.  The user must be able to search multiple client and/or Providers system without 
re-entering search parameters. 

15.  The system shall provide the capability to support searches of all appropriate 
sources without necessarily requiring worker intervention to trigger and/or select 
system or databases to search.  For example, the system should be capable of 
searching for Document Imaging records automatically pulling up 
identity/residency verification and documents already scanned & obtained by any 
DSS Program. 

16.  The system shall provide the capability to provide parameter fields for user to 
narrow or broaden search criteria. As an example user may want to limit search 
to specific geographic area or for clients with specific age ranges. 

17.  The system shall provide the capability to allow the user to sort using column 
headings of the search results page. 

18.  The system shall provide workers the ability to search and view designated 
provider data by clients. This includes providing a listing of all providers 
associated to a specific client or case and ability to hyperlink to provider data 
from client record. 

19.  The system shall provide a prompt to prevent a user from creating a duplicate 
role within the same record. 

20.  The system shall provide the capability to allow the user to copy relevant data 
from the search result to the record from which the search was launched. 

21.  The system shall provide the capability to maintain a provider registry and allow 
users to search for providers in the provider registry using soundex-like, partial, 
wildcard, exact and fuzzy search capabilities. 

22.  The system shall provide the capability to provide multiple methods for searching 
and retrieving all providers based on status and a combination of: identification 
numbers, cross references, names, addresses, temporary, current or historical 
and across multiple legacy systems and geographic area. 

 MASTER CLIENT RECORD 

23.  The system shall provide the capability to create a master client record and link or 
de-link that record to other master client records to form cases according to 
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specific DSS Program rules. 

24.  The system shall provide the capability to update the agency master client record. 

25.  The system shall provide for a master provider index which shall include but is 
not limited to: provider name, Federal ID or equivalent, type of service, address, 
etc., and if the provider is also a person and has a master client record number 
the master client record number will be used as the master provider number 
wherever possible. 

26.  The system shall provide the capability to create a list of all services provided to a 
client as well as a snapshot of current services being received, and alert the 
user/service provider of any duplication or potential duplication of services to the 
client. 

27.  The system shall provide the capability to depict client/case status at points in 
time as appropriate. 

 CITIZEN PORTAL 

28.  The system shall allow a client to create and maintain a unique user id, PIN, and 
profile through the Citizen Portal. 

29.  The system shall provide the capability to use the same unique PIN across all 
CAFÉ applications. 

30.  The system shall provide the capability to allow the client to choose the preferred 
method of receiving notifications, such as US mail, email, or text. 

31.  The system shall provide the capability to transfer information from the screening 
tool to an online application, and submit for further processing. 

32.  The system shall provide the capability to provide a common screening tool for 
online application to all DSS Programs/services/benefits. 

33.  The system shall provide the capability for a caseworker to receive and edit an 
online application from a client through the client portal.  

34.  The system shall provide the capability to post messages to the client profile and 
notify the client either through text message, personal email or through “My 
Account”. 

35.  The system shall calculate and notify the client of the effective date of the 
application even when the application is submitted after hours, on weekends, or 
on a holiday. 

36.  The system shall provide the capability to generate and send event driven 
notifications to queues when applications are submitted through the Citizen 
Portal.  
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37.  The system shall provide the capability to post an entry to an automated case log 
notice based on specific Program requirements. 

38.  The system shall provide the capability to provide an automated application that 
allows the applicant to view status or actions taken. 

39.  The system shall allow client/providers to consent to release information or, to opt 
out clause for any specific Program. 

40.  The system shall provide the capability to access specific Program information 
links from all online applications as defined by DSS rules. 

41.  The system shall provide the capability for a client to withdraw an application 
submitted through the Citizen Portal, according to specific Program rules. 

42.  The system shall provide the capability to merge a unique Citizen ID to an 
existing Citizen ID when necessary. 

43.  The system shall provide the capability to allow clients to view their profile and 
their status on any DSS waiting list that may apply. 

44.  The system shall provide the capability to create a client needs assessment as 
part of a screening tool, which can feed the online application. 

45.  The system shall provide the capability to provide a rolodex-like function 
accessible through the Internet to facilitate query and retrieval of resource profile 
information. 

46.  The system shall provide the capability to notify the DSS office or assigned staff, 
depending upon specific Program rules, through the portal. 

47.  The system shall provide the capability to collect payments from clients, such as 
Child Support, application fees, recoupments through credit card, debit card, or 
any ACH processing.  

48.  The system shall provide the capability to provide employment information links. 

49.  The system shall provide educational training links both to external agencies that 
provide training and DSS provided training, including online videos and 
scheduled classes. 

50.  The system shall provide the capability to track required training clients have 
completed. 

51.  The system shall allow youth transitioning from Foster Care to Independent Living 
to establish a "Facebook" type page to maintain critical documents and 
information such as medical records, school records, birth certificates, social 
security cards, drivers licenses, awards, etc. 
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52.  The system shall provide status of the client’s completion of the online 
application, (Example:  50% complete or Step 4 of 7 complete. 

53.  The system shall provide the capability to print and save PDF versions of the 
online application that they have completed and submitted. 

54.  The system shall provide the capability for clients to reset password for My 
Account and address when user id, password, or PIN is forgotten.  This process 
should be automated so that state staff intervention is minimal at the least. 

 PROVIDER PORTAL 

55.  The system shall allow a provider to create and maintain a unique user ID, PIN, 
and profile through the Provider Portal. 

56.  The system shall provide the capability to use the same unique PIN across all 
CAFÉ applications. 

57.  The system shall provide the capability for a search-engine function to facilitate 
query and retrieval of provider profile data, including the status of provider 
payments. 

58.  The system shall provide the capability for Call Center staff to create a case log 
entry in the same way as DSS staff based on specific Program requirements. 

59.  The system shall provide the capability to document referrals to external 
providers with confirmation of acceptance, rejection, or outcome through a case 
log entry. 

60.  The system shall provide the capability to provide educational training links both 
to external agencies that provide training and DSS provided training, including 
online videos and scheduled classes. 

61.  The system shall provide the capability to track required training providers have 
completed. 

62.  The system shall provide the capability to provide employment information links. 

63.  The system shall allow providers to maintain their own business and service 
related information online as allowed by DSS policy. 

64.  The system shall track changes made by a provider and provide appropriate 
notification to other entities as allowed by DSS Policy or as requested by the 
provider. 

65.  The system shall provide the ability for an on-line application accessible for 
providers and sent to a queue using event driven rules with associated 
notification to the appropriate staff. 

66.  The system shall provide a guided application process which will enable the 
Provider to enter required information using intelligent interactive questions and 
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which can branch to additional questions. 

67.  The system shall allow a provider to process and screen applications online 
and/or submit formal applications for multiple DSS Programs, services, or 
benefits. 

68.  The system shall provide the capability to collect payments or fees from 
providers, such as Child Care or Residential Licensing fee, through credit card, 
debit card, or ACH processing.  

69.  The system shall support the ability to pay attorney legal fees, and associate and 
assign these fees to appropriate clients or cases. 

70.  The system shall provide the capability to allow providers to view and query DSS 
published reports and information.  

 STAFF MANAGEMENT 

71.  The system shall provide the capability to automatically assign cases based on a 
workflow engine, or through a manual process to individual workers, multiple 
workers, and to designate primary/secondary roles (when appropriate). 

72.  The system shall provide the appropriate user the ability to override the 
automated system when assigning cases if a case assignment has been made. 

73.  The system shall provide the capability to automatically assign tasks based on a 
workflow engine, or through a manual process to individual workers, multiple 
workers, and to designate primary/secondary roles (when appropriate). 

74.  The system shall allow supervisors to assign and reassign tasks to appropriate 
staff. 

75.  The system shall provide the capability to notify appropriate staff when 
assignments are made. 

76.  The systems shall provide the capability to prompt the supervisor when the 
worker is over recommended caseload size as defined by the specific DSS 
program. 

77.  The system shall provide the capability to create and track worker appraisals, 
including: notes, supervisor/worker conferences, training received, and 
credentials. 

78.  The system shall provide the capability to track and display credentials and 
training for appropriate staff. 

79.  The system shall provide the capability to display worker productivity, 
performance, and profile information. 

80.  The system shall provide the capability to manage and document the worker 
training courses or accreditation by worker that is needed to meet the necessary 
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training requirements of a job by interfacing to a departmental training system. 

81.  The system shall provide the capability to display worker planned and attended 
training events and conferences. 

82.  The system shall provide the capability to maintain and display a history of all 
worker job titles, roles and office locations. 

83.  The system shall provide the capability to create, assign, route, categorize, and 
manage tasks. 

84.  The system shall provide the capability to create and assign a temporary 
“generic” worker to a case record. 

85.  The system shall provide the capability to inactivate the association between a 
worker and a case while maintaining a history, including dates of the association.  

86.  The system shall provide the capability to communicate a change in a worker 
assignment and notify the appropriate parties. 

87.  The system shall provide the capability to add a worker to the system. 

88.  The system shall provide the capability to update a worker profile in the system. 

89.  The system shall permit access to CAFÉ for all DSS workers and any other 
appropriate workers from other agencies or providers, as appropriate based on 
user security. 

90.  The system shall provide the capability to update the association between a 
worker and an organizational unit. 

91.  The system shall provide the capability to accommodate the tracking of data 
related to emergency preparedness such as contact names and numbers of 
multiple family members, disaster plans and roles of staff. 

92.  The system shall provide the capability to assist in overall workload management 
by providing an explorer type view of subordinates and caseloads.  In other 
words, a supervisor would have a view that includes a list of the supervisor's 
current assignments, as well as a list of persons that supervisor manages and 
their assignments. 

93.  The system shall provide the capability to allow the supervisor to view, manage, 
and access the case assignments of a supervisee through a drill-down function. 

94.  The system shall provide the capability to support monitoring of workload and 
case progress for completion in required time frames and successful outcomes. 

95.  The system shall provide the capability to track designated skills as part of a 
person profile, which are included as a search criterion for persons. 
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96.  The system shall provide the capability to generate organizational charts by 
organizational unit and subdivisions and based on information maintained in the 
organization/security tables with the system. 

97.  The system shall provide the capability to notify users of milestone deadlines; 
DSS defined events, expiration dates. 

98.  The system shall provide the capability to allow users to create and manage 
selected milestone deadlines, events, expiration dates. 

99.  The system shall provide the capability for notification of client status changes 
through alerts to other Programs. 

100. The system shall provide the capability to support communication to users via the 
DSS e-mail system (e.g., urgent tasks generate an e-mail). 

101. The system shall provide the capability to track workers changes in role and thus 
restrict access to the information areas that are needed and approved for the 
current role/job. 

 INTAKE 

102. The system shall provide the capability of date stamping applications for the 
appropriate business day, when application is submitted after hours, on a holiday, 
or weekends according to specific Programmatic rules. 

103. The system shall provide the capability to send applications, re-applications and 
reported changes, and automatically transfer to the mail queue for assignment, 
and provide a notification to any other appropriate worker. 

104. The system shall provide the capability to record, display, and maintain the 
client’s application for benefits or services. 

105. The system shall track, display, and maintain the explanation and acceptance of 
client rights and responsibilities as validated by the worker. 

106. The system shall prominently display confidentiality statements and privacy 
protections wherever appropriate. 

107. The system shall provide the capability to provide validations for online 
application processing and passing of applications to appropriate legacy systems 
with notifications to appropriate office or worker according to specific Program 
rules. 

108. The system shall provide capability to add, close, transfer, change, merge, 
delete, expunge, archive and purge clients/cases, but the history for audit 
purposes will be maintained as permitted by Program rules. 

109. The system shall have the capability to allow access to client/case records 
simultaneously with initiation of intake record. (The limitation is that the same 
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data can be updated by one user at a time). 

110. The system shall provide the capability for portions of the automated application 
to reside on mobile and remote devices (i.e. PDA’s, laptop computers) with 
download, update and upload capabilities. 

111. The system shall provide the capability to present multiple views of case/client 
record information depending on the roles and responsibilities of the user. 

112. The system shall provide for role based access to all specified data or functions 
within the system based on DSS data ownership/confidentiality agreements and 
Program rules. 

113. The system shall provide for the matching of placement and service needs of 
clients with available resources including the flexibility to seek alternative options 
by changing characteristics or client, resource, or need. 

114. The system shall provide the capability for the user to be able to search multiple 
client and/or Providers within the system without re-entering search parameters.  

115. The system shall provide the capability to link the roles for persons and providers 
who have multiple participant roles. 

 ASSESSMENT 

116. The system shall provide the capability to display the results of assessments 
done within DSS legacy systems for active cases.  

117. The system shall provide the capability to record client’s needs and determine 
potential appropriate services by geographic area. 

118. The system shall provide the capability to assign a case priority based on policy. 

119. The system shall provide the capability to track multiple referrals whether case is 
in open or closed status. 

120. The system shall provide the capability to automatically produce alert if more than 
one assessment exists for the same client. 

121. The system shall provide the capability to permit users to access, import, save 
and print available information from other legacy system databases where 
permitted. 

122. The system shall provide the capability of creating assessments based upon 
Program rules and requirements using intelligent interactive questions to the 
extent this does not duplicate existing legacy functionality. 

123. The system shall track, display, and maintain historical information on client need 
assessment. 

124. The system shall provide the capability to track and maintain data related to 
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individual or family assessments. 

125. The system shall provide the capability for an authorized user to easily modify 
assessments maintained within the system for ongoing use. 

126. The system shall allow the user to specify the individuals to be included in the 
assessment. 

127. The system shall provide the ability to link more than one individual within a case 
to an assessment. 

128. The system shall provide the ability to respond to questions regarding 
assessment factors specific to each type of assessment and specific Program 
rules. 

129. The system shall provide the capability to track, display, and maintain specific 
questions that are based on the assessment type and the specific set of 
assessment factors (for those assessments with more than one set of 
assessment factors). 

130. The system shall provide the capability for users to add and remove individuals 
from an assessment that is ‘In Progress’.  

131. The system shall provide the capability to link online to existing assessment tools 
used by DSS where appropriate.  The system must support the importing of 
appropriate data from those external assessment tools for display within the 
system. 

132. The system shall provide the capability to associate assessments with cases, 
clients, and providers. 

133. The system shall provide the capability to use the Copy function to create a new 
Assessment by copying information from the selected Assessment. This function 
will be available on an assessment in any status and will not change the original 
Assessment. 

134. The system shall provide the capability to automate the routing process to submit 
assessments or other case actions for review and/or approval as required by 
Program rules. 

135. The system shall provide the capability to populate case plans or other specified 
documents with data tracked or generated as part of the assessment 
functionality. 

136. The system shall provide the capability to generate an alert to the primary worker 
of the need to complete a reassessment.  

137. The system shall provide the capability for rules-based assessments, a list of 
results sets, representing an individual instance that an assessment was run to 
the extent this does not duplicate existing legacy functionality. 
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138. The system shall provide the capability for rules-based assessments, 
recommendations for each set of results from the assessments to the extent this 
does not duplicate existing legacy functionality... 

139. The system shall provide the capability for rules-based assessments, to accept or 
override/modify individual recommendations and explain the basis for the 
decision as narrative based upon Program requirements to the extent this does 
not duplicate existing legacy functionality.  

140. The system shall require the workers to provide a reason for the override(s), if a 
user overrides any system-generated recommendation, before allowing 
submission of the assessment. 

141. The system shall provide, for non-rules-based assessments, the ability for 
workers to enter results and recommendations and be available for display and 
update. 

142. The system shall provide the capability to track changes made to assessment 
data and track user, time, and date that each assessment was completed. 
Specifics will be defined during design of CAFE. 

143. The system shall provide the capability for Community Partners, providers, DSS 
and non-DSS staff and client’s access to assessment data as outlined by DSS 
policy. 

144. The system shall provide the capability to accommodate the creation and 
reporting on targeted outcome and performance measures. 

145. The system shall provide the capability to collect identified gaps in resources or 
unmet service needs. 

146. The system shall provide the capability to record any restrictions or limitations a 
resource may have (e.g. age ranges, areas served, eligibility requirements, 
capacities, etc.) 

 ELIGIBILITY 

147. The system shall provide the capability to populate the various DSS applications 
with client information maintained in the system. 

148. The system shall provide the capability to track, display, and update the client’s 
eligibility, benefits, payments, and Program history. 

149. The system shall provide the capability to display re-calculated benefits, and track 
associated changes and time frames through a rules-based engine. 

150. The system will automatically update within applicable legacy systems (Program 
cases) when a change is made to ‘Active’ verification information. 

151. The system will allow for the display and maintenance of historical effective-dated 
verification information to be used in determining eligibility retrospectively as 
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required. 

152. The system shall display automated verifications from internal and external data 
sources as required by Program rules. 

153. The system shall provide the capability for automated verifications that are based 
on verification standards of evidence per application or Program. 

154. The system shall provide the capability for bi-directional, real-time interfaces to 
internal legacy systems for eligibility determination and update processes. 

155. The system shall provide for the capability to use the shared application 
questions in any interview-based eligibility determination modules. 

156. The system shall display client’s eligibility factors, such as total resources/assets 
and deductibles, to users according to appropriate DSS Program rules. 

157. The system shall validate that eligibility factors and determination data has been 
input as required. 

158. The system shall create and display sanctions, disqualifications, disregards, and 
deductibles. 

159. The system shall provide a process for display of budget denoting calculation of 
deductibles. 

160. The system shall provide the capability to display the services the client 
requested. 

161. The system shall provide the capability to display and/or complete mass changes 
based on changes to eligibility rules.  

162. The system shall provide the capability to limit or turn off eligibility and evidence 
rules based upon specific criteria such as, but not limited to, geographic location 
to the extent this does not duplicate existing legacy functionality. 

163. The system shall provide the capability to display and track eligibility and financial 
information. 

164. The system shall provide the capability to display shared evidence at the 
household/person level and at the Program case level. 

165. The system shall provide the capability to share evidence as required among 
Programs. 

166. The system shall provide the capability to allow only one instance of a particular 
piece of evidence to be in Active status for a given effective period. 

167. The system shall provide the capability to notify appropriate parties (worker, client 
and service provider) as to eligibility re-assessment/re-application outcomes as 
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determined in legacy systems. 

168. The system shall provide the capability to allow the user to navigate to specific 
verification groups and verification types within each group. 

169. The system shall provide the capability to provide a summary screen to enable 
the user to view information regarding verification types completed or pending. 

170. The system shall provide the capability to display the re-determination due dates 
and allow dates to be updated by the user as appropriate for the Program type. 

171. The system shall provide the capability to utilize the existing DSS email, and 
calendaring MS Outlook software to schedule re-determinations to coincide with 
the end date of the certification periods for appropriate Programs and then notify 
workers regarding scheduling. It should also send a re determination notice to 
clients by US mail, email, text, text, or through posting to the clients My Accounts 
page with an email to the client indicating You’ve got Mail. 

172. The system shall provide the capability to track the method of verification when 
data is verified manually or automated. 

173. The system shall provide the capability to include required verifications in the 
eligibility rule set, so that a client without appropriate verifications will fail potential 
eligibility. 

174. The system shall provide the capability to determine potential eligibility based on 
active and reported evidence, including Intentional Program Violation (IPV) 
information to the extent this does not duplicate existing legacy functionality. 

175. The system shall provide the capability to alert the worker if multiple Program re-
determinations are due concurrently or in close proximity. 

176. The system shall provide the capability to allow the re-determination due dates to 
be updated by the user, except where disallowed by Program rules. 

 CASE MANAGEMENT 

177. The system shall provide the capability to update a case in a legacy system by 
sending data to the appropriate legacy system. 

178. The system shall provide the capability to archive a case based on set criteria. 

179. The system shall provide the capability to associate a master client record with an 
established provider, contract, worker, court, or other entity as necessary.  

180. The system shall provide the capability to transfer and assign a task or case or 
group of cases to another office, individual, or Program. 

181. The system shall display the reason for case closure, rejection, or approval as 
appropriate. 
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182. The system shall provide the capability to establish and change relationships 
within a case(s) in one or more Programs. 

183. The system shall provide the capability to establish relationships that are 
consistent across Programs. 

184. The system shall provide the capability to update and display case status.  

185. The system shall provide the capability to display the results of a case review for 
a specified type of change. 

186. The system shall provide the capability to uniquely identify each case by a case 
number. 

187. The system shall provide the capability to allow individuals in a household to 
receive separate services and benefits even though a household may represent a 
single case. 

188. The system shall track verification timeframes with state and federal policy and 
prepare notices such as notice of closure, notice of rejection, reduction of 
benefits, medical examination that could be sent to the affected provider or client. 

189. The system shall track, display, and maintain system generated documents. 

190. The system shall provide the capability to record case narratives according to 
Program specific rules such as Event Date, Event Time, Entry Date, Entry Time, 
multiple Participants, Event Type (e.g. first interview), Contact Type (e.g. phone, 
office home, letter), and up to 5k of narrative text. 

191. The system shall provide the capability to create, update and maintain service 
plans or Family Service Agreements and goals. 

 CASE PLANS 

192. The system shall provide the capability to close a service plan. 

193. The system shall provide the capability to update service plan goals. 

194. The system shall record client’s Program specific responsibilities. 

195. The system shall associate a service plan to a case/and service agreement. 

196. The system shall present service plan history in multiple formats. (I.e. by client, 
as developed by specific worker, for all workers associated with client, for 
selected service types, etc.). 

197. The system shall provide templates/wizard to assist in developing a plan for 
families (with template pre-populate known information). 

198. The system shall record a service plan agreement sign-off by client, worker, or 
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other parties required by DSS rules. 

199. The system shall provide the capability to record, track, and display service plans 
and periodic progress reviews with client. 

200. The system shall provide the capability to date stamp entries into CAFÉ.  

201. The system shall provide the capability to cancel service plan events. 

202. The system shall provide the capability to update service plan events. 

203. The system shall provide the capability to record service plan events. 

204. The system shall provide for a real-time verification system for authorized entities 
(Dashboard). 

205. The system shall uniquely identify and reformat data elements as necessary, for 
data to be verified by outsourced vendors. 

206. The system shall provide the capability to display participation in Programs (e.g. 
STEP) and/or activities against time limitations and/or Program expectations. 

207. The system shall provide the capability to document community service referral 
information and reporting of ongoing services by external provider whether the 
case/client is open and managed by State staff or has been closed and no longer 
managed by State staff. 

208. The system shall provide the capability for the recording of referrals to resource 
providers; any service barriers and the outcomes and progress toward goals. 

209. The system shall provide the capability to display checklists of needed actions 
depending on status or type of case. 

210. The system shall provide the capability to display case decision making and 
planning. 

211. The system shall provide the capability to display status information - includes a 
variety of specific information such as legal status and custody, placement 
category and location, reason for placement, court of jurisdiction, judicial orders, 
eligibility status, and information about case priority or activity level. 

212. The system shall provide the capability to display service delivery information - 
information that focuses on the specific services provided in order to facilitate an 
evaluation of the child's or family's progress, identify any shared responsibility for 
the client, and permit an assessment of the case outcome in terms of services 
utilized. 

213. The system shall provide the capability to automate referral for services to the 
appropriate service queues. 
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214. The system shall provide the capability to support automated workflow process 
for required requests, approvals, authorizations, confirmations or denials. 

215. The system shall provide the capability for the user to select a Program case type 
when creating the new Program delivery case and select sub-types for Programs. 

216. The system shall generate a ‘Request for Paper Record Retrieval. 

217. The system shall provide the capability to establish when a client or provider case 
can be archived according to Program specific rules. 

218. The system shall provide the capability to create, modify and maintain multiple 
types of case/service plans. 

219. The system shall provide the capability to present users with pre-defined 
case/service plan types specific to the Program case in which they are working. 

220. The system shall provide the capability to support the association of a 
case/service plans to a household or Program case level as needed. 

221. The system shall provide the capability to present users with a Case/Service Plan 
structure that includes information such as, but not limited to: objectives, 
activities, case owners, start and end dates, barriers, progress measures, and 
comments. 

222. The system shall provide the capability to auto coordinate common / conflicting 
case service plan elements across Programs with alerts / notices to varied case 
owners. 

223. The system shall provide the capability to pre-populate each case/service plan 
type with predefined data such as objectives, activities and owners based upon 
Program rules.  Where appropriate, users may select which predefined objectives 
or activities apply to a specific cases/service plan to the extent this does not 
duplicate existing legacy functionality. 

224. The system shall provide the capability to allow users to add an unlimited number 
of new objectives or activities associated with an objective in a specific plan. 

225. The system shall provide the capability to provide edits such that users can only 
select activities that are associated with the specific objective that has been 
selected. 

226. The system shall provide the capability to establish progress measures for each 
plan as well as objectives or activities within those plans. 

227. The system shall provide the capability to generate a status for every plan. 

228. The system shall provide the capability to maintain a history of approval status for 
every plan.  Review criteria and approval statuses will be specific to case/service 
plan types. 
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229. The system shall provide the capability to trigger tasks to case owners and 
supervisors to review and/or update plans based on Program-specific criteria.  

230. The system shall provide the capability to support links from the case /service 
plan to supporting pages of information elsewhere in system (e.g., a link to the 
Visitation Page). 

231. The system shall provide the capability to maintain a history of the case/service 
plans including imaged documents and associate them with the case until the 
case is purged or expunged. 

232. The system shall provide the capability to support effective dates (past, present 
and future) on case/service plans and automatically change the case plan status 
based upon Program rules.  

233. The system shall provide the capability to record the action of a creation or a 
change of a case service plan on the case activity log. 

234. The system shall provide the capability to automatically close all of the 
appropriate case/service plans that are associated with the case when the case is 
closed. 

235. The system shall restrict access to case service plans for viewing and/or update 
based upon DSS data ownership and sharing rules. 

236. For plans with future effective dates, the system will allow the user to modify the 
future effective date.  

237. The system shall provide the capability to allow users to copy an existing 
case/service plan to create a new plan within that same case or create a new 
plan based on a pre-defined case/service plan type. 

238. The system shall provide the capability to support the ability to copy parts of an 
existing plan to a new plan, such as objectives, activities, and owners, without 
copying other parts, such as dates or progress fields. 

239. The system shall provide the capability to restrict updating or changing plans and 
to audit those actions once they have closed. 

240. The system shall provide the capability to freeze or create a snapshot of a case 
plan once the plan has been approved and finalized. 

241. The system shall provide the capability to maintain historical plan and 
assessment data with ability to look at success of plans/activities over time. 

242. The system shall provide the capability for users to indicate progress of a plan, 
objectives and activities. 

243. The system shall provide the capability to view and print case/service plans at 
anytime for a specific timeframe. 
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244. The system shall provide the capability to maintain multiple service types and 
information about each service. 

245. The system shall provide the capability to track and display the status for every 
service. 

246. The system shall provide the capability to require that services receive the 
appropriate approvals, as required by the service type and allow supervisors and 
approval authorities to enter comments when approving or disapproving a 
service. 

247. The system shall provide the capability to generate an alert to the case owner 
when a service is approved by a supervisor or higher level official as defined by 
DSS business rules. 

248. The system shall provide the capability to approve services automatically if the 
worker who submits the service is also authorized to approve the service.   

249. The system shall provide the capability to allow a client to receive multiple service 
types at the same time and will allow a client to receive more than one active 
service of the same service type when appropriate. 

250. The system shall provide the capability to notify and track clients, providers and 
staff in times of one or multiple emergencies.  

251.  The system shall provide the capability to provide for individuals to report status 
and to receive information on each specific event.  

252. The system shall provide the capability to be able to track temporary and multiple 
movements of clients as the may need to relocate prior to and after a disaster. 

253. The system shall provide the capability to interface to other disaster related data 
systems (e.g. state provided transportation registration, shelter registries, 
emergency SNAP, etc.) to discover and track client whereabouts. 

254. The system shall provide the capability to utilize the AIRS Taxonomy for services 
classification. 

255. The system shall provide the capability to manage track, display, and maintain 
client educational, substance abuse, mental health, disability, medical, dental, 
genetic and prescriptive medication information. 

 WAITING LIST 

256. The system shall provide the capability to create a waiting list for client services 
when services or funds are not available. 

257. The system shall provide the capability to support the maintenance of waitlists at 
various levels such as by service category, Program, sub-Programs, funding 
levels, service levels, geography and characteristics of clients. 
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258. The system shall provide the capability to store and display information regarding 
a client or group of clients included on any waitlist. 

259. The system shall provide the capability to allow an administrator to indicate the 
number of clients on the waitlist who should be notified to re-apply when funding 
is restored and remove them from the waitlist. 

260. The system shall provide the capability to generate reports for all cases on the 
waitlist at the Program, service category, and geographic region. 

 QUALITY ASSURANCE 

261. The system shall provide the capability to display the results of DSS QA findings. 

262. The system shall provide the capability to generate and perform automated 
sampling based on multiple parameters.  

263. The system shall provide the capability to indicate when a case has been 
previously sampled during a designated time period for designated Programs to 
prevent duplicate sampling based on specific DSS rules. 

264. The system shall provide the capability to create, update, and store QA reviews 
and aggregate results for different Program types and all relevant provider 
contracts. 

265. The system shall provide the capability to populate QA instruments with the 
relevant persons, case, Program, worker, provider, contract and any other data 
necessary to begin the QA review. 

266. The system shall provide the capability to calculate benefits or determine 
accuracy of eligibility decisions based on federal/state quality assurance 
guidelines and in accordance with business rules. 

267. The system shall provide the capability to identify error prone profiles as a result 
of trends identified through the quality assurance process and make available 
those results to identified parties. 

268. The system shall provide the capability to report on Program effectiveness, 
outcome and quality assurance measures. 

269. The system shall provide the capability to assign workers to conduct QA reviews 
on the selected cases.  

270. The system shall provide the capability to allow designated users to override an 
automated assignment if such assignment has been made. 

271. The system shall provide the capability to notify management, workers, clients 
and/or named-providers of QA review events as appropriate. 

272. The system shall provide the capability for capturing post-review conference 
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comments. 

273. The system shall provide the capability to conduct an assessment, document, 
and track comments regarding decisions based on the review results and track 
corrective action plans. 

274. The system shall provide the capability for named persons or entities to fill-out 
their portion of the review. 

275. The system shall provide the capability to identify timeliness factors, missing and 
invalid information. 

276. The system shall provide the capability to identify Provider contract non-
compliance and contract timeliness factors. 

277. The system shall provide the capability to report on Program effectiveness, 
outcome and quality assurance measures. 

278. The system shall provide the capability to create and update QA review 
instruments.  Authorized users will have the ability to activate, deactivate or 
modify parts of a review instruments as well as add parts to existing instruments.  
The system will maintain historical versions of the actual instruments used during 
reviews.  The system will self-generate reports based on new or revised review 
instruments created in the system. 

279. The system shall provide the capability to support all facets of the peer case 
review. 

280. The system shall provide the capability to support the use of QA tools and 
functionality at varying levels in the organization structure. 

 211 AGENCIES 

281. The system shall provide the capability to provide a uniform way to incorporate, 
link, and display 211 agencies and other community and state resources. 

282. The system shall provide the capability to capture, maintain, and display 
identifying information on agencies covered by Memorandum of Understanding or 
Cooperative Agreements. 

283. The system shall provide the capability to distinguish between resources 
uploaded from 211 agencies, those managed or contracted by DSS, 
Memorandum of Understanding or Cooperative Agreements, or other State 
agencies. 

 RESOURCE & PROVIDER MANAGEMENT 

284. The system shall provide the capability to provide an indicator as to the date 
when the data was last updated.  
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285. The system shall provide the capability to provide basic summary information of a 
provider directory of Programs, services, and agencies.  This may include 
location, telephone and fax numbers, contact persons, e-mail addresses, hours of 
operation, potential clients, and fee structure of service providers. 

286. The system shall provide the capability to track and communicate provider 
resource availability information. 

287. The system shall provide the capability to update resources manually or by 
automated updates via interfaces with providers or other entities according to 
security rules. 

288. The system shall provide the capability to provide resource, community, or 
Program, brochures and internet links to provider sites. 

289. The system shall provide the capability to provide access to Web site information 
and referral database of other state and local services that can be searched 
based on a needs or contextual basis. 

290. The system shall provide the capability to provide automatic links to service 
providers. 

291. The system shall provide the capability to provide resource or service provider 
information such as recruitment method, characteristic of provider, services 
provided, intake criteria, geographic area (using GIS) and resource availability. 

292. The system shall provide the capability to provide contract and provider 
management including recruitment, solicitation, evaluation, selection, award, 
monitoring and auditing.  

293. The system shall provide the capability to record and report contracts, 
Cooperative or Interagency Agreements, and Memoranda of Understanding. 

294. The system shall provide the capability to maintain through add, update, amend, 
merge and delete functions contract and provider records. 

295. The system shall provide the capability to associate contract and provider records 
to other records as necessary. 

296. The system shall provide the capability to document when approvals of provider 
and contracts are finalized. 

297. The system shall provide the capability to track, update, and display the 
relationship between a provider and a DSS office, service, Program, other 
provider, and clients. 

298. The system shall provide the capability to inactivate a relationship between a 
provider and other entity like an office, service, Program, other provider, client, 
etc. 



 

 

Louisiana CAFÉ RFP Attachment 6 206                                           September 8, 2010 

 

299. The system shall provide the capability of capturing feedback about the provider 
and their provision of service, relationships with other providers, and their 
relationships with clients. 

300. The system shall provide the capability to automatically communicate feedback 
about or by a provider to the appropriate parties. 

301. The system shall provide the capability to add and update provider productivity 
goals. 

302. The system shall provide the capability to record and track specified provider and 
provider staff training. 

303. The system shall provide the capability to submit information on prospective or 
registered providers at any stage even when making a service decision. 

304. The system shall provide the capability to notify appropriate entities when 
changes affect the status of the provider.  

305. The system shall provide the capability to maintain a history of all changes and 
notifications.  

 RECRUITMENT 

306. The system shall capture, display, maintain, and date stamp all necessary 
potential provider information.  

307. The system shall capture, display, and maintain all recruitment activities for 
targeted groups such as child care family home providers, foster parents, 
adoptive parents, etc. 

308. The system shall provide the capability to capture, display, and maintain 
information concerning specific populations, such as providers that accept 
children with special needs.  

309. The system shall provide the capability to capture, display, and maintain 
information of why potential providers withdraw from the process. 

310. The system shall track and display all provider inquiries. 

311. The system shall provide the capability to track the annual provider Recruitment 
and Retention Plans and provide the capability to enter budgets, multiple 
recruitment goals and their related action steps in the Recruitment and Retention 
Plan. 

312. The system shall provide the capability to generate and attach an annual 
statistical report to the Recruitment and Retention Plan for designated timeframes 
of the previous fiscal year to which the Plan applies.  Other relevant reports 
should also be generated as needed. 
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313. The system shall provide the capability to control the creation, update approval, 
and viewing of Recruitment and Retention Plans by appropriate organization and 
security roles. 

314. The system shall provide the capability to track attendance of potential providers 
at recruitment activities. 

315. The system shall provide the capability to support the generation of invitation 
letters, information packets, and other materials needed during the recruitment 
process. 

316. The system shall provide the capability to track, display, and maintain the receipt 
of provider documentation submitted either at recruitment activities, through the 
US mail, by email, or through the provider portal. 

317. The system shall provide the capability to track different types of recruitment 
events and record recruitment events and associated details as well as track 
recruitment expenditures. 

318. The system shall provide the capability to link recruitments activities and the 
outcomes specific to those activities, such as how many providers followed 
through on to become certified and the characteristics and geographic location of 
the providers.  

 PROSPECTIVE PROVIDERS 

319. The system shall provide the capability to create a prospective or registered 
provider that is either a person or an organization and associate multiple provider 
types and sub-types with a prospect or registered provider. 

320. The system shall provide the capability to enter and modify basic details on a 
prospect or registered providers. 

321. The system shall provide the capability to associate a contact person with a 
prospective provider. 

322. The system shall provide the capability to associate a status of active or inactive 
with prospective or registered provider and record status reason. 

323. The system shall provide the capability to create mailing labels for prospective or 
current providers. 

324. The system shall provide the capability to track RFP related events such as 
whether a prospective or registered provider adhered to RFP procedures (e.g. 
attended required meetings or delivered proposal on time). 

325. The system shall provide the capability to track and display RFP proposal 
evaluations and the scores of provider proposals and generate results and 
reports. 
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326. The system shall provide the capability to require the user to perform a search to 
confirm that a provider is not already registered in the system before creating a 
new provider. 

 NEW PROVIDERS 

327.  The system shall provide the capability to create a new provider from a 
prospective provider using existing provider information. 

328.  The system shall provide the capability to merge duplicate provider records as 
required. 

329. The system shall provide the capability for the user to view the history of a 
provider’s types and sub-types as well as their associated statuses. 

330. The system shall provide the capability to associate a provider with an 
organization. 

331. The system shall provide the capability to track, maintain, and display the names, 
phone number, addresses, and date of birth of birth for all owner, directors, and 
board members. 

332. The system shall provide the capability for specific users to associate and 
disassociate agency/facility directors, board members and owners from licenses 
included in the system. 

333. The system shall provide the capability to track licenses that a specific 
agency/facility director, owner, board member, or staff has been associated with 
over time. 

334. The system shall provide the capability to associate a worker with a provider and 
allow a worker to have a provider caseload. 

335. The system shall provide the capability to view all of the providers associated with 
a worker. 

336. The system shall provide the capability to transfer a single provider, multiple 
providers, or an entire caseload of providers from one worker to another. 

337. The system shall provide the capability to record and display data for provider 
employees such as credentialing. 

338. The system shall provide the capability to store staffing data such that when an 
employee moves from one provider to another the existing staffing data can be 
linked to that new provider. 

339. The system shall provide the capability to complete a rules-based evaluation of 
providers and staff. 
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340. The system shall provide the capability to display an indicator denoting the 
existence of special circumstances such as: child protection investigation, facility 
license suspension for a provider, base on DSS data sharing and security rules. 

341. The system shall provide the capability to maintain an activity log for the provider 
record. 

342. The system shall provide the capability to allow users the log to be updated 
manually or automatically. 

343. The system shall provide the capability to collect, display and report data that 
would allow tracking outcomes to specific recruitment activities. 

344. The system shall provide the capability to upload performance and/or quality data 
from outside sources Examples include but are not limited to time and attendance 
or quality review data. 

345. The system shall provide the capability to track the status of provider 
certifications that have expired or will be expiring and send alerts to appropriate 
parties. 

346. The system shall provide the capability to track correspondence and forms to 
support the application process for becoming or remaining a certified provider. 

347. The system shall provide the capability to generate a certification renewal packet, 
track its status and receive it from provider. 

348. The system shall provide the capability to track, display and maintain information 
about federal, state, and military background checks, as well as child abuse and 
neglect checks on a provider or provider employees. 

349. The system shall provide the capability to automatically rerun federal, state, and 
military background checks. 

350. The system shall provide the capability to record and display information about 
waivers and exceptions to provider qualification requirements and the associated 
status of those waivers and exceptions. 

351. The system shall provide the capability to enter data obtained during provider 
assessments, their results and associate a status with provider assessments. 

352. The system shall provide the capability to generate correspondence to invite a 
provider to orientation and pre-service training. 

353. The system shall provide the capability to record, display, and track the status of 
providers and/or provider staff training. 

354. The system shall provide the capability to track the results of provider 
employment verification. 
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355. The system shall provide the capability to track and display the information 
related to the collection of fees that must be paid by the provider. 

356. The system shall provide the capability to display the cases and/or clients 
associated with a specific provider. 

357. The system shall provide the capability to track and display a history of services 
delivered or placements made with each provider. 

358. The system shall provide the capability to allow for date range display of 
placements and services and allow users to sort the records in a history by each 
column header displayed. 

359. The system shall provide the capability to track demographic and service 
information about persons based on system security and user rules. 

360. The system shall provide the capability to maintain and display provider status at 
points in time as appropriate. 

361. The system shall provide the capability to generate a shared or common 
application for all DSS provider Programs/services/benefits to collect and process 
provider information. 

362. The system shall provide the capability to generate and assign a unique provider 
identification number. 

363. The system shall provide the capability to add, close, transfer, change, merge, 
delete, and archive providers. 

364. The system shall provide the capability to expunge a specific adverse action from 
a provider record. 

365. The system shall provide the capability to present multiple views of provider 
record information depending on the roles and responsibilities of the user. 

366. The system shall provide the capability to automate the provider review due dates 
and allow dates to be updated by the user as appropriate. 

367. The system shall provide the capability to track the method of verification when 
provider data is verified manually. 

368. The system shall provide the capability to require verification or withhold 
approval. 

369. The system shall provide the capability to notify the appropriate staff when a 
provider's review is coming due in accordance with DSS Program rules. 

 LICENSING 

370. The system shall provide the capability to license, certify, and re-certify, child care 
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and child welfare facilities or homes. 

371. The system shall provide the capability to track timeframes, violations, incidents, 
adverse actions, placement moratoriums and revocations. 

372. The system shall provide the capability to create and track the status of corrective 
action plans including provider-met milestones and outcome. 

373. The system shall allow inspectors to electronically document inspections, as well 
as corrective action plans, while in the field. 

374. The system shall provide the capability to track complaints from internal or 
external sources, by phone, email, text, citizen portal, provider portal and have 
the capability to escalate to an investigation according to DSS Program rules. 

375. The system shall provide the capability to support tracking of inquiries and 
recruitment activities and pre-licensing or pre-certification activities for care-giving 
providers such as foster parents, adoptive parents, child-placing agencies, day 
care and residential care facilities. 

376. The system shall provide the capability to provide a rules-based process to 
determine if providers meet established requirements according to provider type, 
either at application, renewal, or if an on-going update occurs. 

377. The system shall provide the capability to maintain a history of all licenses and 
certifications of renewals, and on-going updates, and include when the 
information was input and who entered the information. 

378. The system shall provide the capability to notify the appropriate licensing staff 
when a license, renewal, or ongoing action has been completed. 

379. The system shall have the capability for appropriate staff to access 
licensing/certification information and complete all additional actions necessary to 
issue a license or certificate. 

380. The system shall provide the capability to generate licenses and certificates. 

381. The system shall provide the capability to complete mass changes for providers 
when specific changes occur that affect all providers or a sub-group of providers 
(e.g., suspension of all providers in a geographical location or rate change). 

382. The system shall provide the capability to record and display a provider’s license 
or certification capacity and calculate vacancies based on occupancy/use. 

383. The system shall provide the capability to waive specific licensing or quality 
requirements and to track, display, or maintain the waivers. 

384. The system shall provide the capability to track provider’s quality rating and 
eligibility information. 

385. The system shall provide the capability to provide report capability from the 
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deficiencies cited at licensing visits. 

386. The system shall provide the capability to track input of licensing deficiencies, 
complaints, adverse actions, revocations, or other actions taken on licensed or 
certified entities and make automatic referral to appropriate quality ratings. 

387. The system shall provide the capability to track when licensing deficiencies have 
been cleared and make automatic referral to the appropriate users. 

 INSPECTIONS 

388. The system shall provide the capability to allow the inspector to print the signed 
inspection, and supporting information (such as a corrective action plan), while in 
the field. 

389. The system shall provide the capability to allow users to load previous inspection 
data on the field tool for use in subsequent inspections. 

390. The system shall provide the capability to allow users to document notes 
regarding when an inspection visit was attempted but not completed. Needed 
data are the date, time, and notes regarding the attempted visit. 

391. The system shall provide the capability to display completed inspection data on 
the inspection template that was in use at the time of the inspection. 

392. The system shall provide the capability to associate an inspection with an 
applicant, provider, or complaint and the address where the inspection occurred. 

393. The system shall provide the capability to allow the user to specify the provider 
type, and action code and display the appropriate inspection template. 

394. The system shall provide the capability to record and track the purpose of the 
inspection. Examples of purpose include but are not limited to initial application, 
compliance, recertification, follow-up, complaint, or other. 

395. The system shall provide the capability to record and track the date and time of 
the inspection and the worker performing the inspection. 

396. The system shall provide the capability to track and record narrative notes, 
comments, or images applicable to the inspection as a whole. 

397. The system shall automatically log any action taken through licensing. 

398. The system shall provide the capability to track, display and maintain for each 
compliance item, the evaluation of the item. 

399. The system shall provide the capability to track, display, and maintain for each 
compliance item verification cues/helps. 

400. The system shall provide the capability to allow the inspector to select a specific 



 

 

Louisiana CAFÉ RFP Attachment 6 213                                           September 8, 2010 

 

finding from a pre-defined list for each item evaluated as out of compliance. 

401. The system shall provide the capability to allow the inspector to update the 
selected finding text or enter additional findings not on the pre-defined list. 

402. The system shall provide the capability to require an evaluation of each 
compliance item and, at minimum, one finding for each out-of-Compliance item. 

403. The system shall provide the capability to create a corrective action plan that 
summarizes the out-of-compliance items and findings. 

404. The system shall provide the capability to track, display and maintain the 
corrective action information including but not limited to noncompliance findings, 
statement of needed correction, date by which correction must be completed, 
consequences of non-completion, statement that provider may appeal findings. 

405. The system shall provide the capability to auto-generate dates for corrections of 
each finding according to rules established in the system. 

406. The system shall provide the capability to allow correction timeframes for each 
finding, not to exceed those established by agency policies.  

407. The system shall provide the capability to allow inspectors to adjust dates for 
corrections, as allowed by DSS policy. 

408. The system shall provide the capability to notify the appropriate worker when a 
provider has not submitted a correction letter by the documented correction date. 

409. The system shall provide the capability to automatically generate a reminder 
letter to the provider regarding the corrective action deadlines. 

410. The system shall provide the capability to record and track the date that the 
inspection and corrective action plan were given to the provider. 

411. The system shall provide the capability to notify the worker if corrective action 
plan has not been sent to the applicant/provider who had an out of compliance 
item(s). 

412. The system shall provide the capability to allow an authorized worker to print a 
copy of an inspection, with or without confidential information. 

413. The system shall provide the capability to generate a follow-up inspection 
template including the corrective action plan. 

414. The system shall provide the capability to allow users to change the correction 
dates for items on a follow-up visit that need additional attention. 

415. The system shall provide the capability for workers to monitor providers out of 
compliance items to identify items repeatedly out of compliance. 

416. The system shall provide the capability to maintain inspection templates specific 
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to provider certification types. 

417. The system shall provide the capability to allow authorized users to group 
compliance items for ease of use.  

418. The system shall provide the capability to allow each category to contain multiple 
compliance items. 

419. The system shall provide the capability to allow authorized users to add, update, 
and delete compliance items, associated cues, indications of risk-level, and 
needed supporting data on the inspection templates. 

420. The system shall provide the capability to allow authorized users to change the 
category associated with a compliance item. 

421. The system shall provide the capability to allow authorized users to add, update, 
and delete the pre-defined findings associated with each compliance item. 

422. The system shall provide the capability to allow authorized users to define and 
update the correction timeframes associated with each pre-defined finding. 

423. The system shall provide the capability to maintain a history of all changes made 
to inspection templates. 

424. The system shall provide the capability to provide the ability to pre-populate a 
new certification with data from an existing license or certification. 

425. The system shall provide the capability to identify all providers due for license or 
certification renewal based on the expiration date of the current certificate. 

426. The system shall provide the capability to notify the appropriate worker(s) prior to 
the license or certification end date. 

427. The system shall notify the provider prior to the license or certification end date. 

428. The system shall provide the capability to support the preparation of renewal 
materials to be completed by the provider. 

429. The system shall provide the capability to track if the provider has submitted 
required renewal materials in the appropriate time frames. 

430. The system shall provide the capability to issue renewed license or certifications 
and validate that the certification worker has completed all of the tasks associated 
with issuing the license certification. 

431. The system shall provide the capability to set the expiration date for the renewal 
of a provider's license, certification, or rating by considering the licensing or 
certification type. 

432. The system shall provide the capability to allow authorized users to adjust the 
expiration date of a license or certificate to less than the system-generated time 
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frame. 

433. The system shall provide the capability to notify the appropriate worker when the 
provider has neglected to complete a requirement (paperwork, ongoing training, 
inspection issue, or other) which would indicate application denial or certification 
revocation. 

434. The system shall provide the capability to allow authorized users to deny an 
application for certification prior to issuance of the certification. 

435. The system shall provide the capability to track and record a date and reason 
associated with the denial of an application. 

436. The system shall provide the capability to allow users to generate a Denial Letter 
to be sent to the provider, which shall include the reason for the denial, their right 
to appeal, and other necessary information. 

437. The system shall provide the capability to automatically deny an application for 
certain reasons defined by DSS rules. 

438. The system shall provide the capability to allow authorized users to revoke a 
provider's current certification. 

439. The system shall track and record a date, reason, and narrative associated with 
the revocation of a certification. 

440. The system shall provide the capability to allow users to indicate a date in the 
future on which the revocation should be in effect. 

441. The system shall provide the capability to enforce the revoked certification 
through system actions such as, but not limited to, not allowing new children to be 
authorized with the provider and not generating payment for care provided after 
the revocation date. 

442. The system shall provide the capability to allow users to generate a letter to be 
sent to parents that notifies the parents of the revocation of their child care 
provider's certification and the end date of the certification. 

443. The system shall provide the capability to notify the children's eligibility worker(s) 
when their provider's certification has been revoked. 

444. The system shall provide the capability to notify the appropriate worker at the end 
of the appropriate time period in which the provider can appeal, so that the 
adverse action process can proceed. 

445. The system shall provide the capability to allow users to generate other forms, 
notices and correspondence that are part of adverse actions to the extent this 
does not duplicate existing legacy functionality. 

446. The system shall provide the capability to track and record the provider's request 
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for appeal. 

447. The system shall provide the capability to provide the capability to track 
scheduled appeal dates and whether or not the hearing needed to be 
rescheduled. 

448. The system shall provide the capability to record and track all appeal information 
including but not limited to dates, times, appeal issues, attendees at the appeal, 
hearing decisions, dollar amounts, and other required information. 

449. The system shall provide the capability to generate forms, notices, and 
correspondence that are part of the appeals process. 

450. The system shall provide the capability to electronically notify appropriate parties, 
such as staff, hearing officers, parents, and providers of appeal activities. 

 INCENTIVES 

451. The system shall provide the capability to track and display bonuses for qualified 
providers and interface with the appropriate legacy system for payment of 
bonuses. 

452. The system shall provide the capability to send a file to the Department of 
Revenue through an interface indicating which providers or provider staff are 
eligible for a tax credit. 

453. The system shall provide the capability to receive a file through and interface with 
the Department of Revenue indicating those providers, provider staff, parents, or 
businesses that are receiving a tax credit. 

454. The system shall provide the capability to track and display all providers, provider 
staff, parents, or businesses that are receiving a tax credit. 

 QUALITY RATING SCALES 

455. The system shall provide the ability to publish star ratings to the citizen portal. 

456. The system shall provide the ability to support quality related user roles such as 
mentors/coaches, and raters. 

457. The system shall provide the ability to track national accreditations for each 
provider. 

458. The system shall provide the capability to store multiple national accreditations as 
approved accreditations that can be linked to a provider. 

459. The system shall provide the ability to automatically assign a star rating to an 
accredited provider. 

460. The system shall provide the ability for providers to complete a quality self 
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assessment and submit for review by mentors/coaches. 

461. The system shall provide the ability for mentors/coaches to review quality self 
assessments. 

462. The system shall provide the ability for mentors/coaches to schedule provider 
visits. 

463. The system shall provide the ability for mentors/coaches to complete a quality 
assessment during the provider visit. Specific data fields that will be captured in 
the assessment will be defined during detailed design. 

464. The system shall provide the ability for mentors/coaches to define a quality 
improvement plan for a provider. 

465. The system shall provide the ability for provider to record actions completed in 
response to quality improvement plan. 

466. The system shall provide the capability for "raters" to schedule "rating" visits with 
providers who have completed quality improvement actions as noted by 
mentors/coaches. 

467. The system shall provide the ability for raters to document findings during quality 
rating visits and assign a star rating to a provider. 

 PROVIDER ASSESSMENTS 

468. The system shall provide the capability to support online and hard copy provider 
assessment templates based on DSS Program rules. 

469. The system shall provide the capability to track, display, and maintain the receipt 
of provider documentation submitted either at recruitment activities, through the 
US mail, by email, or through the provider portal. 

470. The system shall provide the capability to query the information obtained during 
the provider assessments process for statistical and reporting purposes. 

471. The system shall provide the capability to track, display, and maintain the source 
of all provider assessments. 

472. The system shall provide the capability to automatically generate a re-evaluation 
letter and/or application to the client according to Program specific requirements. 

 LEGAL MANAGEMENT 

473. The system shall provide the capability to record and track fair hearings, 
administrative hearings and all court hearings by individuals, household 
members, or providers. 

474. The system shall provide the capability to provide for the preparation, notification 
and distribution of court documents. (i.e. judgments; court reports, petitions, 
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orders, affidavits, notice of change of placements). 

475. The system shall provide the capability to track court related events, such as 
hearing dates, related parties, outcomes and dispositional reviews and their 
associated court related parties, such as judge, ad hoc judge, involved attorneys, 
CASA representative, and DSS staff. 

476. The system shall provide the capability to provide for creation, view, and 
modification of court actions involving legal activities/events timeframes that 
require compliance with federal regulation and state guidelines.  This also 
involves capturing decisions made by the court and efforts made by the agency to 
comply. 

477. The system shall provide the capability to track and alert as to legal and court 
event that may be at risk of being out of compliance with law regulation, policy, 
etc. 

478. The system shall provide the capability to receive documents from the Courts and 
associate these with the appropriate cases in the form of electronic files, scanned 
documents, or links to document imaging system. 

479. The system shall provide the capability to interface with the federal and state 
criminal justices systems and judicial systems within the State to obtain court 
data electronically. 

480. The system shall provide the capability to provide a list of all legal processes from 
which the user can select a legal process in order to create and maintain legal 
events associated with that process. 

481. The system shall provide the capability to provide a list of all existing legal events 
associated with the selected legal process and enable the user to view, edit, or 
copy one of the existing items or to create a new legal event associated with that 
process. 

482. The system shall provide the capability to display alerts from a legacy system 
when triggered by Program specific events. 

483. The system shall provide the capability to schedule legal activities. 

484. The system shall provide the capability to add, view, and modify a list of all 
participants associated with specific legal events. 

485. The system shall provide the capability to provide a list of all legal documents and 
enable the user to view, edit, or copy existing legal documents or to create a new 
legal document. 

486. The system shall provide the capability to store unalterable version of final legal 
document. 

487. The system shall provide the capability to allow the user to select multiple 
members of a household to associate with a single legal event. 
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488. The system shall provide the capability to allow the user to enter a court-ordered 
activity and, if the Program case has one active case service plan, will use the 
following data elements activity to create a new activity in the case service plan. 

489. The system shall provide the capability to provide functionality to track and 
display required information to generate reports and communications to support 
the judicial and administrative legal processes. 

490. The system shall provide the capability to support downloading data to provide 
staff the ability to identify client, provider, and employee fraud. 

 ALERTS 

491. The system shall provide the capability to create and maintain alerts by defining 
the message received, the triggering events, the condition under which the alert 
is satisfied, and the level and timing related to alert escalation. Most alerts will be 
defined during the design sessions for CAFE. 

492. The system shall provide the capability to send alerts to appropriate users 
regarding the need to check for periodic (e.g. annual) updates that need to be 
incorporated into the rules engine or tables regarding Program eligibility factors 
and rules as defined by specific Program rules. 

493. The system shall provide the capability to create and publish alerts through 
multiple means such as, email, automated phone message or text messages. 

494. The system shall provide the capability to tag cases/persons and alert workers 
even while in the field of potential elevated risk of violent or threatening behavior 
or worker danger.  

495. The system shall provide capability to produce an alert when events occur that 
may impact the ability to recover an overpayment claim. 

496. The system shall provide the capability to produce alerts for coming due or 
overdue dates, or completed dates as described by DSS rules and to transfer 
those alerts individually or en masse to other staff.  

 NOTIFICATIONS 

497. The system shall provide the capability to notify appropriate parties in advance of 
required training or accreditation requirements and when met or missed. 

498. The system shall provide the capability to receive notice of update to their 
appraisal record. 

499. The system shall provide the capability to notify clients of certification outcomes 
and benefit levels to the extent this does not duplicate existing legacy 
functionality. 

500. The system shall provide the capability to notify clients with approvals, 
disapprovals, and changes with appropriate reasons as defined by DSS Program 
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rules to the extent this does not duplicate existing legacy functionality. 

501. The system shall provide the capability to notify clients, families, providers such 
as Foster Families, FITAP, SNAP families and workers to potential eligibility in 
other Programs when status changes. 

502. The system shall provide the capability to alert clients, service providers and 
workers when items need to be updated or re-verified or reviewed. 

503. The system shall provide the capability to alert clients, service providers and 
workers when questionable or fraudulent or contradictory data or transactions are 
discovered.  

504. The system shall provide the capability to notify case owners having contracted 
provider involved in case as service provider. 

505. The system shall provide the capability to notify appropriate Program staff when 
key data shared across Programs for a resource or provider is changed via a 
manual or automated update process. 

506. The system shall provide the capability for a user to notify appropriate Program 
staff, provider, or groups of providers of an event. (e.g. reporting change, 
moratorium, or closure). 

507. The system shall provide the capability to notify the appropriate staff if a provider 
or their staff member has a past violation or disqualification. 

508. The system shall provide the capability to notify the appropriate staff if an 
agency/facility member had a complaint recorded against them. 

509. The system shall provide the capability to auto-populate notices defined by DSS 
rules.  

 TICKLERS 

510. The system shall provide the capability for users to create their own user defined 
Ticklers. Specific Ticklers will be defined during design of CAFÉ. 

511. The system shall provide the capability to create a Tickler for a worker, and the 
worker completes the associated task, the system shall automatically clear the 
Tickler. 

512. The system shall provide the capability to automatically system generate Ticklers. 

513. The system shall provide the capability to produce alerts for various inspections 
on a provider and the associated status of inspection that are coming due, 
overdue, or completed. 

514. The system shall provide the capability to create ticklers for upcoming case 
management activities and court dates. 
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 REPORT MANAGEMENT 

515. The system shall provide the capability to accept a request for a report from an 
outside source, assign a request id # and then log and track the request and its 
resolution according to DSS business rules. 

516. The system shall provide the capability to create Ad Hoc reports using a query 
tool and maintain the reporting criteria for reuse. 

517. The system shall provide the capability to archive Ad Hoc documents, queries 
and reports. 

518. The system shall provide the capability to produce application outcome report. 

519. The system shall provide the capability to include a Frequently Asked Question 
(FAQ) database which contains a collection of questions, issues, feedback etc. 
that can be manipulated and display the results in a FAQ format using search 
capabilities.  

520. The system shall provide the capability to produce statistical reports displaying 
system activity, such as usage of online screening tool, number of applications 
submitted through the citizen portal, provider online enrollment, how often the 
FAQ database was used. 

521. The system shall provide the capability to report outcomes of court cases. 

522. The system shall provide the capability to report outcomes successes, obstacles, 
and noncompliance based on data captured within the system. 

523. The system shall provide the capability to report service gaps. 

524. The system shall provide the capability to report expected outcomes vs. actual 
outcomes. 

525. The system shall provide the capability to link to external DSS tools such as 
Survey Monkey to track citizen and provider feedback and satisfaction. 

526. The system shall provide the capability to allow for a “My Reports” page where 
links to commonly used standard and ad hoc report templates can be stored for 
quick and easy reference. 

527. The system shall provide the capability to provide notification of availability of 
standard reports through a subscription service with results to be displayed in an 
“inbox” format as part of the “My Reports” page. 

528. The system shall provide the capability to directly send a report through email to 
selected parties. 

529. The system shall provide the capability to generate LAMI inquiry and LASES web 
information accessible through the client, and provider portal, including the ability 
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to print the information as defined by DSS business rules. 

530. The system shall provide the capability of real-time access to information and 
reports on demand to meet service level agreements. 

531. The system shall provide the capability to view reports, sorted in multiple ways 
such as by column, subtotaling, or by geographical area. 

532. The system shall provide the capability to employ business intelligence tools to 
create and maintain reports containing dashboards, tables, drill-downs, drill-
through, charts, and graphs that can be manipulated, and modified by users in a 
Web environment to meet performance related SLA’s. 

533. The system shall provide the capability to generate “dashboard” “drill-down” “drill-
through” operational, tactical and strategic reports to provide summarized 
aggregate dimensional data and visual queues to management and staff as to 
progress and status of an area, Program, provider, group, cohort, household, 
case, and/or client.  

534. The system shall provide the capability to archive historical standardized reports 
automatically. 

535. The system shall provide the capability to automate the creation of regularly filed 
Court Summaries, Quarterly dictations, etc. as prescribed by particular court 
systems and the ability to dynamically define these reports by the user. 

536. The system shall provide the capability to ensure that all data will be available for 
use with reporting tools. 

537. The system shall provide DSS with automated reports to satisfy SACWIS, 
AFCARS, NCANDS, NYTD, CFSR, TANF, Child Care, Quality Start, Child 
Support, SNAP, and legislative reporting and submission requirements through 
the collection, maintenance, integrity checking and electronic transmission of 
data, detail, and summary reports to the extent this does not duplicate existing 
legacy functionality. 

538. The system shall provide the capability to produce and disseminate management 
reports that contain descriptive, statistical and trend data on DSS clients, 
providers, and staff by specific Programs. 

539. The system shall provide the capability to provide for interagency historical 
tracking system of DSS clients receiving services by which to analyze movement 
patterns within and across specific Programs. 

540. The system shall provide the capability to allow for the GIS presentation 
capabilities for any data set. 

541. The system shall provide the capability to export information to EXCEL, Power 
Point, or other report formats. 
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542. The system shall provide the capability to allow for processing and reporting of 
various types of general trend analysis relating to changes in referral or 
placement rates and bottlenecks in the service delivery process. 

543. The system shall provide the capability to provide a query and report structure 
that satisfies DSS organizational structure.  

544. The system shall provide the capability to interface with automatic random 
moment sampling systems related to cost allocation through CAFÉ for all 
required DSS staff.  

545. The system shall provide the capability to provide user accessible audit reports 
from audit trails throughout the system. 

546. The system shall provide the capability to generate reports and maps based on 
geo-coding within the system. 

547. The system shall provide the capability to provide reports with multiple formats to 
deliver a number of views (Web, PDA, and Mobile Devices). 

 IMAGING 

548. The system shall provide the capability to link and unlink imaged documents to 
appropriate records according to specific DSS rules. 

549. The system shall provide the capability to seamlessly integrate with a 
commercially available document content management and imaging solutions to 
efficiently address the need to collect, index, compress, store, relate and retrieve 
external items. 

550.  The system shall provide the capability to link to electronic documents received 
from third party, wave file of recorded interview files, e-mail to/from 
workers/clients/service providers, system generated notifications, etc. associated 
with any case participant and to generate alerts based upon the receipt of certain 
documents. 

551. The system shall provide the capability to validate the document types before 
storing to the database to avoid overwhelming the database with invalid 
documents that do not have an associated Program for viewing. 

552. The system shall provide the capability to tag and update the status of external 
documents associated with case(s). 

553. The system shall provide the capability to interface with the system responsible 
for indexing and retrieval of scanned documents. 

554. The system shall provide the capability to interface with the system responsible 
for indexing and retrieval of linked documents to scanned and other pertinent 
electronic documents in the repository/case file. 
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555. The system shall provide the capability to link to scanned paper applications and 
store as images and/or OCR transformed documents and with bar-codes to load 
data and connect to appropriate providers in line with 508 compliance. 

 FINANCIAL 

556. The system shall have the capability to record, track and display expenditures. 

557. The system shall have the capability to generate automatic payments based on 
set client, service and provider criteria. 

558. The system shall have the capability to accept payment for application fees by 
credit/debit card or EFT from bank account. 

559. The system shall have the capability to setup, issue and track bids then record 
bid information received from vendors. 

560. The system shall have the capability to issue purchase orders, track receipt of 
goods and services, accept online invoices and generate payments following 
proper approvals.  

561. The system shall have the capability to record, track, display and report on 
spending by varying and multiple factors such as but not limited to by client, 
household grouping, provider, contract, office, service type, program, funding 
source, timeframe, geographic area. 

562. The system shall have the capability to record, track, display and report on 
budgeted vs. actual and encumbered expenditures for varying individual and 
grouping of entities by various criteria. 

563. The system shall have the capability to record, track, display and report on the 
obtainment and distribution of vouchers (e.g. bus passes) by Office location, 
providers and clients. 

564. The system shall have the capability to enable designated users to generate 
special messages (informational announcements) to accompany payments. 

565. The system shall have the capability to calculate and pay partial payment 
amounts (e.g. part of a month). 

566. The system shall have the capability to record, track, display, reconcile and pay 
advance payments and supplemental payment amounts.   

567. The system shall have the ability to record, accept, track, display and report on 
payments or collections received from cash, EFT, credit/debit cards, recoupment, 
and collection intercepts. 

568. The system shall have the ability to record, track, display and report on payments 
and their funding sources and allocate it to the correct federal claim. 

569. The system shall have the capability of offsetting outstanding federal claims as 
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necessary. 

570. The system shall have the ability to allocate, adjust, collect, refund and transfer 
amounts across one or more federal claims. 

571. The system shall record audit trail and history of adjustment and collection 
transactions that debit or credit a claim or an overpayment or underpayment 
claim. 

572. The system shall have the capability to make payments to a variety of entities 
including clients, providers, vendors, contracts and DSS staff. 

573. The system shall perform edits that ensure that all required and appropriate data 
is present prior to processing and/or authorizing payment. 

574. The system shall provide a mechanism for automated workflow and online 
approvals by authorized staff. 

575. The system shall have the ability to process any financial transaction including 
payment by check, payment by electronic funds transfer, split checks, 
recoupment of overpayments, refunds, etc. and to link to external financial 
systems so as to ensure appropriate reporting by funding source. 

576. The system shall record, track, display and report on financial information 
regarding payments, checks, rates, audits, budgets, payables, encumbrances, 
receivables, client contributions, funding rules and funding sources. 

577. The system shall have the capability to create, display and save for future use 
standard and ad hoc financial reports. 

578. System must be capable of interfacing with internal and external financial 
systems and send notifications or e-mails to appropriate parties with interfaces. 

579. The system shall have the capability to record, track, display and report on the 
date/time of service request, service authorization, service delivery, invoice or 
payment request submission, invoice or payment request approval, chain-of-
command approvals, payable setup, payment issuance, and confirmation of EFT 
or check posting. 

580. The system shall have the capability to record, track, display and report on 
contract expenditures and trends. 

581. The system shall have the capability to provide federal grant management 
functionality such as setting up and maintaining grant awards, their amounts and 
time periods and generating federally required reports. 

582. The system shall have the ability to record and track revenue and collections 
(application fees, processing fees, SSI, SSA VA benefits, child support etc.) 
associated with a specific client or provider. 
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583. System must facilitate auditing of computer transactions and provide for audit 
trails throughout the system and produce summarized audit reports based on 
user input parameters such as specific types of transactions covering specific 
time periods for specific clients, providers or users. 

584. The system shall have the capability to set and adjust and historically track rates 
such as day care rate, foster care board rate, mileage reimbursement rate, and 
other various services that have a unit rate. 

585. The system shall automate work flow of payment requests, approvals and 
payment with appropriate edits and safeguards to facilitate prompt and accurate 
payments are made to providers, clients and DSS staff. 

586. The system shall automate fiscal and accounting functions to include tracking of 
federal funding eligibility rules for services and financial reporting and cost 
allocation. 

587. The system shall automate calculation of provider reimbursement and rate of pay. 

588. The system shall automate the generation and amending of contracts and 
agreements. 

589. The system shall provide the ability to issue and/or record the issuance of 
emergency/manual checks. 

590. The system shall provide an automated monthly bank reconciliation process 
including but not limited to the tracking of check status and date cleared the bank. 

591. The system shall accommodate financial activities and processes associated with 
the payment of providers/clients and the ongoing maximization of revenue 
sources. 

592. The system shall provide business functions that address:  a) Determination of 
allowability/eligibility of funding source for use with service/client/provider, b) 
Determination of most appropriate funding source to use when multiple are 
available, c) Cost Accounting, Allocation & Utilization  d) Processing Costs & 
Claims  & Adjustments, and  e) Federal Financial Reporting to the extent these 
don’t replicate existing legacy functions. . 

593. The system shall accommodate assignment/reassignment of multiple funding 
sources to a single payment. 

594. The system shall be able to enforce any minimum or maximum benefit or 
payment levels per calendar or state or federal fiscal year:  This also applies to 
any deductions as well to the extent these don’t replicate existing legacy 
functions. 

595. The system shall be able to enforce timeframe limits for receipt of benefits or 
service payments including lifetime limitations to the extent these don’t replicate 
existing legacy functions. 
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596. The system shall provide the capability to calculate payments based on defined 
factors and specific program rules.  Examples of these factors include, but are not 
limited to:   

 Base Payment (such as a board rate or unit rate) 
 Additional Payments (such as special board rates, graduated 

rates) 
 Stipends 
 Incentives  

597. The system shall calculate and display the payment summary to the provider for 
each service and client served (if client related).   

598. The system shall include the ability to require approval at varying levels (for 
example, local, regional, or state office) for specific conditions that are set by the 
program.  For example, supervisory approval may be required where authorized 
rates are less than or greater than minimum or maximum rates. 

599. The system shall have the ability to capture, track, display and report on data 
associated with the creation and maintenance of budgets and expenditures at 
varying levels such as state, region, district and local office budgets and for 
varying programs or service categories. 

600. The system shall support a reporting hierarchy with respect to budget entities 
(state, region, district, local office). 

601. The system shall have the capability to ensure that higher level budget entities 
are a roll up (sum of parts) of the lower (e.g., region/district /local office) levels 
and the lower levels must be consistent with their respective parent budget 
entities/orgs. 

602. The system shall prompt users (i.e. budget administrators) to adjust associated 
budgets when making budget adjustments if not automatically adjusted. 

603. The system shall have the capability to allow budgeting in a service category 
comprised of multiple service types. 

604. The system shall have the ability to set up spending limits criteria based on 
program case type, service category and type and funding source. 

605. The system shall create a new record when a change is made to an element of 
the budget, service category/type or means of financing (MOF) record. 

606. The system shall allow security to be established so that only authorized staff can 
create budgets for the geographic or program or service area for which they are 
allowed. 

607. The system shall provide the ability to create and/or modify and store multiple 
planning budgets in a “what if” mode to determine impact of budgetary changes.   

608. The system shall provide for automated grant ledgers.  
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609. The system shall have the capability to capture all appropriate grants and 
revenue sources.  

610. The system shall allow designated users to establish and change funding rules as 
necessary. 

611. The system shall have the capability to capture data associated with the 
establishment of “means of financing” (MOF). 

612. The system shall have the capability to capture and maintain the appropriate 
state/federal matching percentages. (FMAP) and IV-E Penetration rate. 

613. The system shall have the capability to calculate the SGF percentage based on 
the Federal Financial Participation (FFP) percentage entered by the user. 

614. The system shall have the capability to notify appropriate staff when spending 
limits reach a predetermined level. 

615. The system shall have the capability to capture data associated with provider 
contracts/agreements. 

616. The system shall support edit checks to ensure that the “service types” and 
“provider types” are consistent (e.g. will not be able to pay the cab company for a 
therapy service). 

617. The system shall support the capability to add, delete and modify reporting 
category detail throughout the year.  System must provide for multiple levels of 
categories. 

618. The system shall provide the ability for date-effect expenditure and deductible 
data maintained in the system.   

619. The system shall have the capability to perform retroactive calculations that will 
adjust the amount and/or funding source to which expenditure was recorded.  

620. The system shall have the capability to associate each financial transaction with 
the appropriate grant or other revenue source(s). 

621. The system shall have the capability to record, track, display and report on 
service and placement categories and types. 

622. The system shall have the capability to record, track, display and report on 
expenditures by federal fiscal year, grant year, State fiscal year, quarterly, and 
monthly including cumulative year-to-date.  

623. The system shall have the capability to record, track, display and report on the 
necessary data to be used in reporting budgeted vs. actual expenditures.  

624. The system shall have the capability to record, track, display and report on the 
amount per funding source associated with a client within a specified time period.  
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625. The system shall have the capability to record, track, display and report on 
spending by client, case, worker, provider, contract, office, program, service 
category/type. 

626. The system shall have the capability to record, track, display and report on 
expenditures and trends associated with provider contracts/agreements.   

627. The system shall maintain a history of all service types and service categories. 

628. The system shall have the capability to record, track, display and report on data 
associated with Service Categories/sub-categories and Service Types/sub-types.  

629. The system shall only make available the appropriate service types for the 
selected service category/sub-category within a given program. 

630. The system shall provide the ability for authorized users to capture, track, display 
and report expenditures for specific clients, workers, or groups of workers based 
on security rules. 

631. The system shall notify appropriate parties when a child in state custody has an 
account in which parental contributions and/or federal benefits such as SSI, SSA 
& VA reaches a designated threshold amount.  

632. The system shall have the capability to record, track, display and report on 
account information for individual child wards of the State for contributions from 
parents and federal sources such as SSI, SSA & VA... 

633. The system shall have the capability to update a child’s account with parental 
contributions and update child support information via an interface with the child 
support system (LASES).  

634. The system shall have the capability to update the child’s account with federal 
contributions (SSI, SSA and VA) information via an interface with designated 
financial institutions. 

635. The system shall allow designated staff to manually create contributions in the 
child’s account for deposits not received through previously identified data 
transfers.  

636. The system shall support the creation of a Trust Fund, Dedicated Fund and/or 
Settlement Fund as appropriate for each child in the State’s custody.   

637. The system shall have the capability to update the child’s Trust Fund, Dedicated 
Fund and/or Settlement Fund with contributions and interest via an interface with 
designated financial institutions.   

638. The system shall have the capability to distribute interest income on a monthly 
basis between eligible child accounts on a percentage basis based on the child’s 
percentage of the total funds in the account. 
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639. The system shall allow designated staff to manually create contributions in the 
child’s Trust Fund, Dedicated Fund and/or Settlement Fund for deposits not 
received through previously identified data transfers  

640. The system shall allow designated staff to transfer dollars from a child’s Running 
Account into the same child’s Trust Fund or Settlement Fund.  

641. The system shall allow designated staff to view, track, edit and report on the 
history of deposits into the Trust Fund, Dedicated Fund and/or Settlement Fund. 

642. The system shall deduct from the child’s contribution account all available funds 
up to the amount of a payable coming due to apply as a funding source for the 
payable. 

643. The system shall, at the point of check write or EFT, deduct the appropriate dollar 
amount from the appropriate funding source, according to the funding rules. 

644. The system shall have the capability to reconcile funding sources based on both 
state and federal fiscal years.   

645. The system shall allow designated staff to update funding sources for an existing 
payment record by manually changing Service Category/sub-category and 
Type/sub-type fields on the payment record. 

646. The system shall have the capability to reconcile adjustments of payments to the 
correct funding sources. 

647. The system shall, through a daily interface with ISIS or LaGov, provide updates of 
all adjustments made to the funding sources relative to the current state fiscal 
year. 

648. The system shall automatically update funding sources for affected existing 
payment records when funding rules are changed retro-actively.   

649. The system shall allow for changes to funding rules. 

650. The system shall automatically adjust funding sources when a client’s eligibility 
changes retro-actively.   

651. The system shall interface to the DSS Bank Reconciliation System as necessary. 

652. The system shall generate a check number or trace number and assign it to each 
payment. 

653. The system shall create a daily check; EFT and SVC reconciliation file for 
interfacing with designated financial institutions. 

654. The system shall be able to receive from designated financial institution a daily 
reconciliation file of all paid items. 
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655. The systems shall include information from checks as well as EFTs. 

656. The system shall automatically update each payment record with reconciliation 
data received from designated financial institutions.  Payment status will be 
updated to reflect that it has been paid and the disposition date will be populated 
on the payment record. 

657. The system shall allow for manually updating the status of the check for 
reconciliation purposes (e.g. updating status to paid). 

658. The system shall generate appropriate reports necessary to reconcile bank 
transactions as defined by the State.   

659. The system shall notify appropriate parties for checks outstanding for over 180 
days with designated financial institutions. 

660. The system shall restrict access to Reconcile Account functionality based on 
specified organization/security roles. 

661. The system shall automatically generate invoices based upon selected service 
authorizations and purchase requisitions. 

662. The system shall allow providers to submit invoice information via the web. 

663. The system shall provide the ability to accept electronic signatures as defined by 
the State.   

664. The system shall allow the user to submit updates to the system generated online 
invoice. 

665. The system shall allow for multiple invoices to be open simultaneously for various 
service periods and the same service period for each provider. 

666. The system shall process each item on the invoice independently, managing the 
exceptions without stopping the rest of the invoice items.   

667. The system shall automatically approve online invoices with no exceptions that 
were based upon Client/Case Authorizations. 

668. The system shall automatically update the invoice status once the invoice has 
been system approved. 

669. The system shall generate notifications to appropriate parties when an update 
has been made to the submitted online invoice. 

670. The system shall automatically update the system generated invoice when 
relevant client or service information is updated. 

671. The system shall generate an Invoice file for the DSS reporting systems 
(currently WebFocus and InfoPac). 
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672. The system shall record the CFMS voucher number and will automatically update 
the contract provider invoice using the CFMS number with payment details once 
the ISIS/LaGov file has been received. 

673. The system shall enable designated DSS staff the ability to establish a levy 
against a provider. 

674. The system shall enable designated DSS staff the ability to specify whether the 
levy is with or without a lien. 

675. The system shall enable designated DSS staff the ability to cancel a levy against 
a provider.    

676. The system shall provide functionality to enable workers to record and receive 
reimbursements of employee expenses. 

677. The system shall associate payments created for worker reimbursements to be 
associated to most appropriate funding source based on such factors as the type 
of client and service provided.  

678. The system shall provide the capability for authorized staff to establish 
withholding percentages for providers and then reduce payments by that 
percentage.   

679. The system shall support service/payment totals that reflect payments to the 
provider and other entities such as the IRS. 

680. The system shall capture Contract Payment information including the ability to 
indicate to whom payments should be made (for example, provider or directly to 
the client).   

681. The system shall provide a single efficient method for worker reimbursement of 
all work-related expenses. 

682. The system shall provide the ability to create a manual payment directly to a 
client. 

683. The system shall capture LaCarte expense information. 

684. The system shall provide a list of all LaCarte expense reports that have been 
submitted for the current month. 

685. The system shall allow the worker to submit LaCarte expense reports for 
approval by their supervisor. 

686. The system shall automatically import LaCarte Expense statements from 
designated financial institution. 

687. The system shall automatically reconcile open payables against the designated 
financial institution LaCarte Expense Statement and then shall generate an 
exception report for items that cannot be reconciled between the designated 
financial institution LaCarte Expense Statement and the LaCarte Expense open 
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payables. 

688. The system shall provide a list of items that could not be reconciled to allow the 
financial worker to review and manually process (approve, authorize, cancel, etc.) 
the expense item.   

689. The system shall generate a Missing LaCarte Expense Report task to the 
appropriate worker indicating that the worker has missing LaCarte expense 
reports. 

690. The system shall provide the ability to escalate the Missing LaCarte Expense 
Report Task to the appropriate supervisor if the worker does not close the task 
within a specified time-limit.   

691. The system shall generate LaCarte payment instruments which will be the 
payables that have been authorized. 

692. The system shall automatically submit the LaCarte payment instruments to ISIS 
or LaGov via an interface. 

693. The system shall provide the ability to direct LaCarte payments to the designated 
financial institution or other designated financial institution as appropriate.   

694. The system shall have the capability to send notifications to the appropriate 
designated financial institution system (i.e., EBT EFT SVC, etc). 

695. The system shall provide the ability for appropriate financial staff to validate 
specific types of authorized payments prior to their release based on rules 
defined by the State.  For example, the State may choose to not review payments 
based on rules based system calculations.  The State may choose to review 
payments that are not a result of a direct calculation of the system.     

696. The system shall provide the ability to retroactively calculate automatic payments 
when specific data within the system changes.  An example would be a rate 
change that is effective for a date in the past.   

697. The system shall provide the ability to generate mass changes that would 
authorize one-time payments to providers such as, but not limited to, disaster 
payments, extraordinary payments. 

698. The system shall provide the ability to access time and attendance data from 
other system/sources (e.g. card-swipe or biometric capture) and use that data to 
generate automated payments.   

699. The system shall provide the ability to capture bank information for anyone to be 
paid via EFT.   

700. The system shall provide the ability to suspend payments when necessary.   
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701. The system shall process manual payments on a nightly basis. 

702. The system shall only allow payments to be made only if validation edits are 
passed. 

703. The system shall provide the ability to specify approval requirements based upon 
the type of payment.   

704. The system shall provide the ability to apply rules to identify cases to be sent to 
fraud and recovery.   

705. The system shall automatically create overpayment receivables based upon 
changes to relevant case and provider data. 

706. The system shall separate the overpayment receivables by month to match the 
original payables (payment instruction) when the overpayment receivable spans 
across multiple months. 

707. The system shall separate the overpayment receivables by client and provider. 

708. The system shall provide the ability to manually create an overpayment 
receivable. 

709. The system shall provide an overpayment/underpayment queue to manage the 
assignment of overpayment and underpayment cases. 

710. The system shall automatically generate demand letters to request repayment of 
overpayment receivables. 

711. The system shall run an overpayment batch process to create the overpayment 
financial receivables for all approved overpayments. 

712. The system shall provide online access to remittance advices for payments 
rendered to providers. 

713. The system shall automatically create underpayment payables based upon 
changes to relevant case and provider data.  The system will separate the 
underpayment by month to match the original payables (payment instructions – 
where applicable) when the underpayment payable spans across multiple 
months. The system will separate the underpayment payables by client and 
provider. 

714. The system shall provide the ability to manually create an underpayment payable. 

715. The system shall run an underpayment batch process to create the 
underpayment financial payables for all approved underpayments. 

716. The system shall determine if there are outstanding overpayment receivables that 
can be satisfied with the underpayment amount prior to creating the 
underpayment payable.   
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717. The system shall restrict access to Refunds and Adjustments functionality based 
on specified organization/security roles. 

718. The system shall support overpayment and underpayment claim creation and 
claim review. 

719. The system shall provide for overpayment claim establishment functions by 
recalculating benefits for prior periods based on applicable policy. 

720. The system shall have the capability of offsetting outstanding claims with benefit 
underpayments. 

721. The system shall have the ability to allocate collections across one or more 
claims. 

722. The system shall have the ability to adjust, refund, and transfer a claim balance 
and/or payment. 

723. The system shall provide the ability to establish a repayment agreement. 

724. The system shall generate a monthly statement to providers and clients for their 
overpayment claims. 

725. The system shall determine if an overpayment receivable exists for the payee 
prior to issuing payments.   

726. The system shall provide the ability to create a manual payment deduction from 
payments flagged as suspense due to ‘outstanding overpayment’.   

727. The system shall provide the ability to allocate payments received to a single 
overpayment receivable or to multiple overpayment receivables. 

728. The system shall provide the ability to reverse payments received which have 
been posted to an overpayment receivable. 

729. The system shall provide the ability to reverse or write-off outstanding 
overpayment receivables. 

730. The system shall have the ability to track the payment and its source and allocate 
to the correct claim. 

731. The system shall provide the ability to create a recoupment plan to deduct future 
payments to offset the outstanding overpayment receivable. 

732. The system shall provide the ability to deduct the specified monthly recoupment 
amount from the first payment issued to the provider within the month. 

733. The system shall provide the ability to deduct the specified monthly recoupment 
amount from each future payment made to the client until the overpayment 
obligation is satisfied on overpayment receivables related to benefit program 
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cases. 

734. The system shall provide the ability to flag a payment received as one that should 
be applied to a prior period to enable the posting of the credit to the prior period 
after that period has closed.   

735. The system shall provide the ability to automatically and manually create refunds 
for moneys that DSS owes to clients, providers, or funding agencies. 

736. The system shall allow the user to generate a refund for any payments received 
beyond the amount applied to posted receivables.   

737. The system shall provide the ability to draw down dollars from the appropriate 
federal funding source or client contributions to manually create a refund. 

738. The system shall create and maintain a history of refund transactions. 

739. The system shall support the ability to reverse allocated (partial or full) and 
unallocated receivables. 

740. The system shall enable the user to reverse all or part (individual line items) of 
the receivables. 

741. The system shall enable the user to specify a dollar amount to be reversed from 
all or part of the receivable. 

742. The system shall require multiple levels of approval for program-related reversals. 

743. The system shall update the status of an overpayment claim after the processing 
of a reversal transaction. 

744. The system shall create and maintain a history of reversal transactions. 

745. The system shall enable the user to write off all or part (individual line items) of 
the receivables. 

746. The system shall enable the user to specify a dollar amount to be written off from 
all or part of the receivable. 

747. The system shall require multiple levels of approval for program-related write offs. 

748. The system shall create and maintain a history of write-off transactions. 

749. The system shall update the status of an overpayment claim after the processing 
of a write-off transaction. 

750. The system shall provide the capability to apply specific rules to create a write-off 
for worker consideration.  Examples would include age of claim or dollar value.    
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751. The system shall provide the ability to alert staff when specific claims are 
approaching milestones such as age or dollar amount and create necessary 
correspondence to support the write-off process.   

752. The system shall create and maintain a history of payable cancellation 
transactions. 

753. The system shall update the status of a payable after the processing of a 
cancellation transaction. 

754. The system shall enable the user to cancel a payment that has not been paid to 
or by the bank. 

755. The system shall create cancellations and maintain a history of cancellation 
transactions. 

756. The system shall update the status of a payment and all related payables after 
the processing of a cancellation transaction. 

757. The system shall provide the ability to reissue a payment. 

758. The system shall prevent the user to cancel a payment that has been paid. 

759. The system shall reassess eligibility prior to regenerating the payment instruction. 

760. The system shall rerun the financial rules prior to regenerating the payment 
instruction. 

761. The system shall create and maintain a history of reissued payments and 
establish a link to the original payment that was cancelled. 

762. The system shall provide the capability to recalculate payments based on 
retroactive changes and capture or pay as a part of current payment.   

763. The system shall provide the ability to adjust previously-issued payment data.   

764. The system shall apply validations (edits) that have been defined for payments 
and only allow the changes to be made if the validations are passed. 

765. The system shall re-run the financial rules after a prior-period adjustment is 
made.  

766. The system shall record a history of prior-period adjustments made. 

767. The system shall require multiple-level approvals on all prior-period history 
adjustments. 

768. The system shall send funding source adjustment data to ISIS/LaGov or current 
system. 

769. The system shall import, use and display information on child support client 
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contributions from LASES. 

770. The system shall record audit trail and history of adjustment and collection 
transactions that debit or credit an overpayment claim. 

771. The system shall provide the ability to perform a search for all payments in a 
variety of ways such as by those that have been made within a specific means of 
financing category, funding source, provider type, provider, client type, client, 
worker, payments that have been made within a specific date range, etc. 

772. The system shall provide an administrative function to initiate global changes to 
the means of financing. 

773. The system shall provide the ability to associate one to many means of financing 
sources to a single instruction line item.   

774. The system shall modify means of financing to the lowest level based on changes 
made in administrative, provider, or client service authorization screens. 

775. The system shall provide ability to provide for separation of duties concerning the 
ability of users to create then approve instructions for payment. 

776. The system shall provide the ability to record and maintain audit trails on all 
financial data and associated entry or changes to that data. 

777. The system shall generate the ISIS Conversion report for each EFT/Check write 
for interfacing with ISIS/LaGov. 

778. The system shall enable OM&F Fiscal to hold/release the payable account on the 
levy provider. 

779. The system shall provide the ability to automatically cancel the EFT returned from 
Bank. 

780. The system shall provide the ability to automatically cancel the EFT returned from 
Bank with the recoupment and set up the receivable without input from OM&F 
Fiscal. 

781. The system shall enable designated DSS staff the ability to change the payment 
due date or status of an entire document or specified lines of a document. 

782. The system shall provide the ability for designated DSS staff to set up or remove 
the backup withholding for vendor/provider. 

783. The system shall automatically set up a receivable when a refund adjustment is 
made. 

784. The system shall allow designated DSS staff the ability to disposition a refund or 
a refund adjustment during the 45 day SFY closeout period between July 1 and 
August 14 or 15, after the last EFT/check write in June.  This method will be used 
to interface these adjustments in ISIS/LaGov effective for the Prior Fiscal Year. 
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785. The system shall have the capability to accept the Reversal Debit files and 
Returned Credit files from Bank. 

786. The system shall have the edit to prevent designated DSS staff the ability to 
disposition the refund on the EFT/check that has been cancelled. 

787. The system shall have the edit to prevent designated DSS staff the ability to 
replace the EFT/Check that has been cancelled. 

788. The system shall allow the user to repay after the EFT/Check that has been 
cancelled. 

789. The system shall provide search capabilities that can match based on partial data 
such as by the last four digits of SSN. 

790. The system shall provide the statements for recipients of miscellaneous taxable 
income in compliance with IRS tax regulations (1099). 

791. The system shall provide notifications to appropriate parties regarding federal 
reports coming due. 

792. The system shall provide notifications to appropriate parties regarding expiring 
service authorizations and purchase requisitions that typically concern recurring 
services (e.g. foster care board, child care utilities, rent, etc.). 

793. The system shall have the capability to produce list of all grants and grant 
balances. 

794. The system shall have capability to produce inception to date reports of 
expenditures for each grant. 

795. The system shall have the capability to produce grant ledger reports using 
effective dates. 

796. The system shall have the capability to change/adjust/make corrections in the 
grant ledger. 

797. The system shall have the capability to reconcile expenditures to grant-award at 
any effective date. 

798. The system shall have the capability to display the issue date and the effective 
date (2 business days after the issue date – thus does not include 
Saturday/Sunday/Holiday) for EFT payment. 

799. The system shall support the ability to load federally prescribed drawdown 
percentages and calculate the projected daily revenue needed to cover payments 
generated. 

800. The system shall track and report on the check payment clearance history as 
defined by federal regulations. 
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801. The system shall support the collection, assignment and distribution of child 
support payments from individuals, providers and employers. 

802. The system shall support the capability to extract, transform and load budget data 
from budget spreadsheets to appropriate budget fields for use by appropriate 
parties to track, update, spread, display and report against.  

803. The system shall support the capability to extract, transform and load budget data 
to budget spreadsheets budget fields for use by appropriate parties to track, 
update, spread, display and report against 

804. The system shall have the capability to download budget and expenditure from 
ISIS/LaGov system into appropriate budget and expenditure fields for use by 
appropriate parties to track, display and report against 

 TECHNICAL REQUIREMENTS 

 TECHNICAL ARCHITECTURE CONCEPTS 

805. The system shall be based on an n-tier architecture that supports flexibility by 
separating a software application into tiers or layers that can remain unaffected 
when changes are made to other layers. 

806. The system shall employ Service Oriented Architecture applications and concepts 
where practical and appropriate. 

807. The system shall include middleware and software capable of integrating legacy 
systems written in Natural/Adabas or other code base as accepted in accordance 
with response to the RFP with the new framework as new system development is 
to be rolled out in numerous phases. 

808. The system shall be deployed primarily as an ultra-thin topology, except where 
functional requirements cannot be met with this topology.  In these cases, the 
application should have a small footprint on the user interface device. 

809. The system shall operate under an encapsulated developer environment. 

810. The system shall provide the appropriate tools for conducting Gap Analysis. 

811. The system shall support the use of Gap Analysis to analyze the impact of 
system changes. 

812. The system shall support the use of Gap Analysis to document the potential 
impact of system changes. 

813. The system architecture shall contain a centralized web portal. 

814. The system shall utilize architecture that will allow users to select which system 
programs services they will work for a particular case or individual client.  The 
architecture shall allow users to utilize one or multiple system programs at the 
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same time. 

815. The system shall utilize a web portal that will display systems and content based 
upon the role of the user 

816. The system shall utilize a web portal that is scalable and have the ability to 
accommodate additional systems and content in the future. 

817. The system shall utilize a web portal that is based on open standards and allows 
for the State to leverage existing IT investments. 

818. The system shall utilize a web portal that provides for collaboration capability 
particularly for the broadcasting and sharing of messages for a specific team of 
users. 

819. System architecture shall support varying access levels to data based on security 
roles. 

820. The system shall utilize a web portal that allows internal and external access 
using secure authentication through Single Sign On (SSO). 

821. The system shall only require users to sign on once to access all program 
services. 

822. The system shall employ SSO that will record, encrypt, and store credentials 
when a user logs on the system programs. 

823. The system shall utilize an SSO that is compatible with Novell’s LDAP. 

824. The system shall utilize an SSO that will match an individual’s security role with 
his or her ability to view, enter, modify, and delete information in the systems. 

825. The system shall employ DSS CAFÉ business process rules for SSO inactivity 
timeout functionality. 

826. The system architecture shall require that services be created for information 
sharing between the system programs. 

827. The system architecture shall prevent duplicate entry by system users. 

828. The system shall employ data governance by allowing security roles to govern 
user access to data. 

829. The system architecture shall support a common client index that is facilitated by 
services. 

 PRESENTATION MANAGEMENT 
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830. The system shall provide GUI controls including menus, tree views, text boxes, 
labels, drop-down lists, list boxes, radio buttons, check boxes, tabs, frames, 
toolbars wizards, etc. It is expected that all of the system functionality especially 
the user interface components should be 508 compliant. Note that the color of the 
print on the screen in conjunction with screen background color shall be 
acceptable for 508 compliance as well.    

831. The system shall support drag and drop functionality within the browser (to 
improve user productivity). 

832. The system shall provide ADE DHTML/HTML Generator Tool (to improve 
developer productivity) in accordance with DSS standards. 

833. The system shall support multiple fonts. 

834. The system shall offer context sensitive help to assist users in navigations 
through business functions. 

835. The system shall support wireless access to expand access capabilities to mobile 
users. 

 SECURITY MANAGEMENT 

836. The system shall adhere to NIST SP 800-53: Recommended Security Controls 
for Federal Information Systems and Organizations. 

837. The system shall integrate/interface with RACF security packages currently used 
on the CICS-based legacy systems.  

838. The system shall include single sign-on UserID and password for authentication 
including access from mobile devices, which shall be encrypted. 

839. The system shall include Digital Certificates X.509 for external user verification 
and non-repudiation. 

840. The system shall use Advanced Encryption Standard (AES), which is a 
symmetric based encryption standard approved by NIST for confidentiality. 

841. The system shall include administration and auditing tools for manageability and 
maintainability. 

842. The system shall include intrusion detection/malicious attack prevention 
capabilities in accordance with draft NIST SP 800-117 and SP800-126 version 
1.0  Security Content Automation Protocol (SCAP). 

843. The system shall include data integrity security to ensure the contents of a 
transaction have not been altered in some way by an unauthorized user (external 
and internal). 

844. The system shall allow for special security restrictions such as limited-view Web 



 

 

Louisiana CAFÉ RFP Attachment 6 243                                           September 8, 2010 

 

access for external stakeholders. 

845. The system shall provide screen-level and field-level security. 

846. The system shall provide multiple access points and include IDs, passwords, and 
PINs offering security capabilities for multi-tiered user groups and “all” 
stakeholders such as clients and providers.  

847. The system shall provide capability to maintain system user security roles and 
allow an administrator to assign users to groups with similar access capabilities.  

848. The system shall provide an auditing mechanism in accordance with NIST SP 
800-14 section 3.13 to capture, record, and report on all database access by 
authorized and unauthorized users including ‘before and after’ database 
modifications and simple inquiries. 

849. The system shall maintain current and historical electronic data for particular 
clients, families, or providers with appropriate audit trails when data is viewed, 
entered and/or changed.  Audit trails shall also identify user associated with 
action, what information was changed, and when.  Historical data including audit 
trails shall be easily obtained by users and in a useable format by users of the 
system.  Audit trails shall be protected from user access but made available to 
administrators in a useable format in accordance with NIST SP 800-14 section 
3.13. 

850. The system shall provide for a connection disconnect countdown timer and 
timeout notification to inform the user that connection termination from the system 
is imminent unless user takes action to sustain connection. 

851. The system shall use HTTPS/SSL for connections between interfaces or securing 
Web content. (Payment Information).Depending upon the interface, other options 
may be used if deemed appropriate by DSS standards and approved by the DSS 
security unit. 

852. The system shall use GNUPG file encryption for data transfer between agencies. 
The system shall use SFTP for encrypted internal data transfers. Depending 
upon the interface, other options may be used if deemed appropriate by DSS 
standards and approved by the DSS security unit. 

853. The system shall provide HTML development code use vulnerability assessment 
software scanning tools to be applied before being published into a production 
environment. 

854. The system shall support providing access to functions and/or data within the 
system based on roles assigned to the user, while keeping a separation of duties.  

855. The system shall provide the ability for user to have multiple roles within the 
system.   

856. The system shall provide the capability to restrict access to data based on the 
type of function or client. 
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857. The system shall provide the ability for user to generate requests to access 
selected data from client owner and owner has the ability to grant time-limited 
access to selected data.  The request, reason for request, documentation of client 
authorization for access if applicable, users involved and the data shared shall be 
tracked.  

 MECHANISMS TO SUPPORT ENCAPSULATION OF BUSINESS 
RULES 

858. The system shall use object-oriented development principles (encapsulation, 
inheritance, polymorphism, etc.) to support UML design processes. 

859. The system shall support an object modeling interface in order to standardize 
development of object classes and quickly build foundation of application 
business logic. 

860. The system shall include XML support and generation in order to improve 
standardization of data and processing of that data. 

861. The system shall include Simple Object Access Protocol (SOAP) in order to 
provide a framework for developers to define XML messages and execute 
processing on the data contained in the XML. 

862. The system shall include CSS and XSL support and generation in order to 
provide developers with standard mechanisms to present validate and process 
data. 

863. The system shall include thread/serialization management in order to improve 
control of an extremely process intensive coding technique. 

864. The system shall include built-in self-documentation support in order to improve 
maintainability and development. 

865. The system shall include heavily-typed language support in order to improve 
application stability. 

866. The system shall include built-in memory management and garbage collection 
support in order to improve application stability. 

867. The system shall include line-by-line debug mode for objects and server pages in 
order to improve developer productivity. 

868. The system shall include a developer tool that generates code to define classes, 
attributes and methods as well as integrates server page development application 
server processes. 

869. The system shall include an impact analysis tool in order to improve developer 
productivity by identifying the impact of code changes across the entire 
development project. 

870. The system shall allow scalability of application hardware to address increased 
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user loads. 

871. The system shall provide portable application code in order to improve 
manageability and maintainability. 

872. The system shall provide fault tolerance and fail over of Web and application 
servers in order to manage/improve availability/reliability. 

873. The system shall provide load balancing of Web and application servers in order 
to improve performance. 

874. The system shall provide built-in data-management functions such as date, 
string, and mathematical functions in order to improve developer productivity. 

875. The system shall manage business rules via a robust business rules engine or 
comparable technology.   

876. The system shall support modeling using entity relationships, function hierarchy, 
data flows, matrix modeling, or process model definitions shall exist to reveal the 
system structure and interrelationship of all system objects. Use of design 
wizards and templates along with a centralized repository of components are 
required to assure ease of maintenance and consistent enterprise-wide 
standards. Models should be able to not only include multiple screen layouts and 
multiple navigational choices (menus, buttons, pop-up-lists, scroll bars) but also 
offer multiple controls and deliver native look and feel whether accessed directly 
or via Web. 

 DATA ACCESS DESIGN ELEMENTS 

877. The system shall support multiple data types such as characters, strings, 
integers, decimals, blobs, precision decimals in order to ensure all application 
data can be stored. The system shall include a separate data system for query 
capability that is independent of the production databases. 

878. The system shall include SQL generators for trained individuals to pull custom 
reports.  

879. The system shall include connection pooling. 

880. The system shall include a query analyzer. 

881. The system shall include a database engine monitor in order to manage 
application resource utilization. 

882. The system shall include backup/restore processing in order to protect data. 

883. The system shall use publish/subscribe replication method in order to support 
decentralized applications. 

884. The system shall offer offline database re-synchronization in order to support 
offline-traveling users. 
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885. The system shall contain OLAP tools in order to support decision support data 
analysis. 

886. The system shall include XML support in order to reduce/eliminate data 
transformation processing within the application. 

887. The system shall use row level locking in order to control data access most 
effectively for users. 

888. The system shall use English-like query language support to improve usability. 

889. The system shall use indexed views to improve performance. 

890. The system shall uses soundex type search keys and fuzzy search logic to 
improve search results. 

891. The system shall use ERD/Object Modeling Integration in order to synchronize 
logical, physical and object models. 

892. The system shall be able to log, track, and report on all actions and attempts 
performed on the system including screen and database create, update, delete 
and read. 

893. The system shall provide real-time access to data through the application 
including creation, read, update, and deletion of database fields and records as 
well as providing a fully functional and efficient batch environment capability. 

 MESSAGE-ORIENTED MIDDLEWARE 

894. The system shall provide host integration support in order to support data access 
from mainframe-based legacy systems written in Natural/Adabas, JAVA/DB2, 
COBOL, SQL (structured query language) and any other existing language that 
will remain intact after the inception of this project. 

895. The system shall provide guaranteed message delivery in order to enable “submit 
and forget” processing to improve application performance. 

896. The system shall provide monitoring tools in order to improve performance. 

897. The system shall use the Enterprise Service Bus (ESB) to provide service 
orchestration that supports process automation. 

898. The system shall be able to support a variety of standard messaging protocols. 

899. The system shall manage messages so that they are intelligently routed between 
services. 

900. The system shall support message transformation functionality to enable 
communication among system program services. 
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901. The system shall transform data into a common data format that is understood by 
both the sending and receiving systems. 

902. The system shall support content-based routing functionality that determines the 
destination of a given message based on its content. 

903. The system shall provide real time message tracking and distributed flow control 
debugging. It shall allow for the diagnosis and management of problems in 
complex distributed systems. 

904. The system shall support publishing and subscribing functionality that employ an 
event-driven model in which an event occurring in one system program can 
trigger an action in another. 

905. The system shall provide the capability to link services across the organization 
with both queuing, publish, and subscribe behavior. 

906. The system shall be fault tolerant and provide high availability within a reliable 
infrastructure even if a component and its distributed infrastructure should fail. 

907. The system shall allow the ability to change orchestration, rules, data mapping, 
and relationships between systems with minimal effort and disruption. 

908. The system shall provide logging and auditing of services as well as the 
monitoring of faults, service and process status, and detailed performance 
statistics. 

909. The system shall provide auditing of services that include, but not be limited to, 
date/timestamp of transactions, origination/requestor of the transactions, 
destination of the transactions, and content of the transactions. 

910. The system shall ensure that routed messages are encrypted and enforce 
authorized use of services, information, and data. 

911. The system shall be scalable and have the ability to accommodate additional 
systems and services in the future. 

912. The system shall be based on open standards and allow for the State to leverage 
existing IT investments. 

 CONFIGURATION MANAGEMENT 

913. The system shall support version tracking. 

914. The system shall support coordinated promotion of all application components. 

915. The system shall use check-in check-out concepts to support multiple developers 
towards a common project. 

 QA TOOLS 
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916. The system shall use regression testing of a browser-based application in order 
to support iterative development and testing. The system shall use additional 
types of system testing including: conversion testing, performance testing, 
recovery testing, robustness testing, security testing, stress testing, temporal 
event testing and volume testing. 

917. The system shall support the use of a central repository in order to maximize 
maintainability. 

918. The system shall support the use of the COBIT 4.1 Framework, CoMIT Tools, 
and any other applicable auditing tool sets that will allow successful audit finding 
results from Internal, State, and Federal auditing offices such as, but not limited 
to, Office of Legislative Auditors (OLA) and the Internal Revenue Service (IRS). 

 APPLICATIONS DEVELOPMENT ENVIRONMENT 

919. The system shall provide multiple development and user acceptance test (UAT) 
environments (production, test, training, etc) in which the production environment 
is prepared for the redundancy required for load balancing and reliability.  This 
will include the population of data in the test environments so as to predict system 
performance and behavior. 

920. The system development tools shall include a training certification system. 
Example: Microsoft offers a MCSA certification system. 

921. The system shall include tools for profiling and performance tuning. 

922. The system shall provide an API for integrating third-party tools. 

923. The system shall support open architecture including outside tools to design, 
debug, test, etc. 

924. The system shall provide tools/components for integrating with middleware and/or 
legacy systems. 

925. The system shall allow developers to generate, import and edit interface libraries. 

926. The system shall support XML, parser, libraries, components, and visual tools. 

927. The system shall integrate with industry leading HTML editors. 

928. The system shall support CDMA and PKI security. 

929. The system shall conform to recognized Web application industry standards, 
including Section 508 compliance. 

930. The system shall provide tutorials (i.e. client tutorials, provider tutorials, worker 
tutorials, etc.), task-oriented users’ guides, and context-sensitive help.  The 
vendor shall ensure that each is 508 compliant and developed for the specific 
user-type.  
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931. The system shall ensure all API’s including standard library/component functions 
are fully documented. 

932. The system shall be able to reverse engineer programmatic representation to a 
visual one. 

933. The system shall support a code analyzer. 

934. The system shall contain distributed debugging facilities. 

935. The system shall provide wizards. 

936. The system shall allow for additional objects to be added to its palette. 

937. The system shall contain drag and drop support of placing objects on the GUI. 

938. The system shall allow for selecting/copying/changing attributes of multiple 
objects at the same time. 

939. The system shall allow visual wiring of all elements. 

940. The system shall be able to access all methods/objects. 

941. The system shall be able to edit existing interactions. 

942. The system shall be able to selectively show interactions. 

943. The system shall provide query and transaction building wizards. 

944. The system shall be able to run on multiple platforms. 

945. The system interfaces shall be able to be changed independently of the tool 
version. 

946. The system shall provide support for data modeling. 

947. The system shall provide support for process modeling. 

948. The system shall contain its own version control tools and repositories. 

949. The system shall interface to third-party version control tools if not self-contained. 

950. The system shall provide access to additional GUI classes/libraries. The system 
shall be flexible and able to quickly respond to changes in State or Federal 
programs, and able to incorporate new technologies.   

 GENERAL TECHNICAL  CONCEPTS 

951. The system shall be able to coexist with other State agency applications (such as 
ISIS HR) residing on the desktop without creating configuration issues or 
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response time issues. 

952. The system shall have the ability for offices and agencies within the system 
scope to operate continuously in the event of a system interruption within another 
office. 

953. The system shall have the flexibility to help handle the constant program/policy 
and technical changes occurring in the industry federal and the state level. 

954. The system shall take advantage of existing State network infrastructure and 
resources, leveraging the significant investment the State already has in place.  

955. The system shall use the DSS Wide Area Backbone as its underlying 
telecommunication network.   

956. The system shall be able to operate in a 24x7 online and batch environments 
depending upon the needs of the individual programs. (Downtime needed for 
batch process for legacy systems). 

957. The system shall provide system health--monitoring tools to detect issues as part 
of a proactive problem-solving approach. 

958. The system shall meet response time requirements for multiple users and 
multiple levels of users. 

959. The system software applications shall be independent of the technical 
components.  Example: There should be little effect on an application if a 
technical component, such as the TCP/IP stack, is changed or updated.   

960. The system shall be able to share common components (network, hardware, 
software and services) among several applications.  

961. The system shall be scalable and appropriately tuned as workload increases. 

962. The system shall utilize product(s) that are mature, reliable, maintainable, and 
manageable. 

963. The system shall be able to execute under multiple tiers and be portable to each 
tier, if applicable, propagate changes to other tiers through automated tools 
without the need for re-coding through manual assistance or intervention, and 
have a small application footprint on the desktop device. 

964. The system shall be able to seamlessly integrate with current and future desktop 
applications with no degradation in performance or functionality. 

965. The system framework shall have been successfully used by other 
companies/agencies.  

966. The system framework shall support applications that are Web-based or Web-
enabled. 
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967. The system shall provide for interaction and transactions relevant to kiosk 
devices that can operate 24/7 or during business hours where they are located 
with printing capability.  These kiosk devices shall be able to link with the 
information repository, synchronize with the internet, access e-mails, activate 
benefit cards, and request case status reports. Information from the kiosk 
transaction details shall be loaded into the relevant client activity log and into the 
specific area updated. 

968. The system shall be capable of providing information in English as well as other 
appropriate languages. 

969. The system shall support integrated use of FAX, telephone, e-mail, text 
messaging, instant messaging, and document imaging. 

970. The system shall support magnetic card-swiping functionality. 

971. The system shall support/provide a unified front end for accessing multiple 
systems. 

972. The system shall have the ability to support bar-coding for document 
management.   

973. The system shall accommodate conversion of all necessary data from legacy 
systems.  

974. The system shall edit and validate the entry of all required data. 

975. The system shall refrain from constructing database queries with appended user 
inputs.  It should rely on parameterized queries in order to guarantee that the 
user input will not be treated as part of, for example in SQL query, but merely as 
data. 

976. The system shall be designed in such a manner as to prevent Cross-Site 
Scripting attacks as the result of improper filtering of input obtained from un-
trusted sources. 

977. The system shall have the ability to support security verification methodology in 
external-facing client portal screens such as using GAPTCHA code. 

978. The system shall track and manage access to resources based upon personnel 
transactions.  It should also make use of automated close of business timeframes 
to activate or deactivate access to resources for standard HR transactions, while 
at the same time maintaining the flexibility to deploy emergency transactions.  
The Security infrastructure should be designed to allow for the easy management 
of resources to applications, hardware and software.  For example, an employee 
retirement should trigger the disabling of access to resources across platforms 
formerly used to perform their job. It should also track the availability of these 
resources for future assignment.      

979. The system shall maximize the automation of the interface between Human 
Resources and Security. 
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980. The system shall track and audit resource access regardless of the path taken to 
access these resources.   

981. The system shall have functionality to track and restrict access to shared data 
repositories based upon business needs.  The system shall be able to identify 
which entities the worker, client or providers are querying about and only allow 
access to information about these entities.  Random online trolling of information 
not tied to a specific client, case, provider or household shall be prohibited unless 
within program guidelines or user profile.   All accesses to resources shall result 
in the generation of an audit record.   

982. The system shall be designed to have the DSS security unit manage access to 
resources but the assignment of role and profiles shall be managed by state 
office or an administrative group. 

983. The system shall have a security infrastructure that will prevent hacking by 
internal and external entities, restrict the download of restricted or sensitive 
resources, or allow access to any resource that would result in a competitive 
advantage for one entity over another.  The system will need to alert vendor and 
the state of internal and external violations in a manner that will facilitate the 
vendor’s and state’s ability to aggressively pursue corrective action. 

984. The system shall be designed to accommodate the need for administrative 
intervention based upon predefined security roles and profiles. 

985. The system shall provide automated flow in logical progression of data and 
windows to enhance usability for citizens, providers and other interested 
stakeholders. 

986. The system should be table driven as much as possible. 

987. The system shall assure manual override for authorized level user for all rules 
based process flows applied by the system. Override shall capture ID of 
authorized user, date / time, mandatory explanation of reason. 

988. The system shall provide a modeling tool to present proposed system changes / 
modifications to end users in a graphic manner which may be more easily 
understood. 

989. The system shall assure that third party software for ancillary aspects of solution 
that require distribution or maintenance to remote desktops or servers shall be 
capable of being distributed and configured on client from a central site and not 
require onsite intervention.  In other words software shall support “silent" or 
unattended installation functionality. 

 ENTERPRISE FRAMEWORK CONCEPTS 

990. The system shall be able to incorporate multiple methodologies into a single 
framework. 

991. The system code and documentation shall be traceable and auditable from 
business requirements to functional requirements to technical requirements to all 
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testing scenarios to implementation. 

992. The system shall be able to modify and automate business processes and 
activities across functional groups to improve efficiency and cohesion and to 
eliminate conflicting initiatives. 

993. The system shall be able to visually view the progress of modeling efforts within a 
larger framework. 

994. The system shall share data and definitions within a common, multi-user 
repository, promoting standards for global data capture and management and 
supporting data reuse. 

995. The system framework shall provide a mature runtime functionality providing 
design and implementation solutions for increasingly difficult applications. 

996. The system framework, serving as the basis for constructing and delivering 
applications, shall be extensible, tailorable, auditable, scalable, and customizable. 

997. The system framework shall provide a catalog of business objects and enduring 
business themes from ready-to-use objects to objects that are available as 
templates for constructing new business objects based on specific and changing 
operational scenarios within the department. 

998. The system framework shall support software stability by providing components 
that are modifiable without reengineering and by identifying and catering to 
enduring business processes. 

999. The system framework shall provide the structure and tools for easy integration of 
multiple application frameworks and legacy components. 

1000. The system framework shall be platform independent and portable and able to 
support all of the platforms currently in use by the department. 

1001. The system framework shall provide mature documentation describing the 
purpose of the framework, how to use the framework, and the detailed design of 
the framework and also include concise documentation of the framework 
architecture, configuration and development tools as well as all object and API 
references. 

1002. The system framework shall be intuitive and easy to understand and use with 
minimal learning curve for all users of the framework including software support 
personnel, applications programmers, end-users and database administrators. 

1003. The system framework shall be “Web-ready”. 

1004. The system framework shall support a relatively simple interface among objects. 

1005. The system framework shall provide the capability to connect to and use e-mail 
functionality. 
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1006. The system shall provide a robust archiving component allowing administrators 
the ability to control by data object /file/class and all parameters associated with 
archiving such as length of retention as well as a fully-functional retrieval from 
archive capability. 

 RESPONSE TIME PERFORMANCE STANDARDS (Compliance with 
performance measured will be calculated based upon 24 hour periods) 

1007. The system shall display results of search for records by ID or number within two 
seconds 95% of the time. 

1008. The systems shall display results of search for records by exact name or 
character match within four seconds 95% of the time. 

1009. The system shall display results of search for records by soundex name within six 
seconds 95% of the time. 

1010. The system shall display results of search for records using “wildcards” within six 
seconds 95% of the time. 

1011. The system shall display results of search for records by an address field within 
six seconds 95% of the time. 

1012. The system shall display results of sorting an online list by column heading within 
four seconds 95% of the time. 

1013. Editing records shall provide screen refresh and message notification 
(success/error) within four seconds 95% of the time. 

1014. Printing of communications, notices, forms and reports shall begin within eight 
seconds 95% of the time. 

1015. Response time shall be no more than two seconds when navigating between 
screens 95% of the time. 

1016. Response time required to functionally access DSS legacy systems from the 
framework shall be within four seconds 95% of the time.  

1017. Response time required to open any supporting applications (e.g. Microsoft 
Word, GroupWise, Outlook E-mail, WebFocus, Imaging, Mapping, etc) shall be 
within eight seconds in 95% of the time. 

1018. Response time required to open and associate or link any documentation (e.g. 
images, sounds, e-mails, Word documents, etc) to a case or client(s) shall be 
within eight seconds in 95% of the time. 

1019. Response time required to open and display and drill-down to supporting data 
contained in WebFocus reports shall be within four seconds 95% of the time. 

1020. Response time required to open and graphically display geo-coded mapping 
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results shall be within eight seconds in 95% of the time. 

1021. Response time required to calculate and display results for Automated 
Assessments shall be within eight seconds in 95% of the time. 

1022. The system shall be available for access by users to conduct typical transactions 
twenty (24) hours a day seven days a week, fifty-two weeks a year without 
dependency on the daily batch processes. 

1023. The system shall be able to conduct routine backups of all transactions and data 
for a specific period within a minimum of four (4) hours. 

1024. The system shall be able to restore routine backups of all transactions and data 
for a specific period within a minimum of eight (8) hours. 

CONVERSION & INTERFACES REQUIREMENTS 

1025. The system implementer will be responsible for creating an interface between AS 
- Administrative Services Driving Records system and CAFE. 

1026. The system implementer will be responsible for creating an interface between AP 
-Bureau of Appeals system and CAFE. 

1027. The system implementer will be responsible for creating an interface between 
BATS - Billing and Tracking System and CAFE. 

1028. The system implementer will be responsible for creating an interface between 
CAPS - Childcare Assistance Program System  

1029. The system implementer will be responsible for creating an interface between the 
Case Review System  (FA) and CAFÉ 

1030. The system implementer will be responsible for creating an interface between the 
CMIS -Fraud and Recovery Case Management Information System and CAFÉ 

1031. The system implementer will be responsible for creating an interface between the 
JAS - (Job Opportunity and Basic Skills Training Program System - Find Work-
STEP) and CAFÉ 

1032. The system implementer will be responsible for creating an interface between the 
L′AMI - Louisiana Automated Management Information System and CAFÉ 

1033. The system implementer will be responsible for creating an interface between the 
L′AMI Web Based Inquiry System and CAFÉ 

1034. The system implementer will be responsible for creating an interface between the 
LASES- (Louisiana Automated Support Enforcement System) and CAFÉ 

1035. The system implementer will be responsible for creating an interface between the 
LASES Web and CAFÉ 
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1036. The system implementer will be responsible for creating an interface between the 
RAS- DSS Recovery Accounts System and Café 

1037. The system implementer will be responsible for creating an interface between the 
CAFÉ and RMS Random Moment Sampling system 

1038. The system implementer will be responsible for creating an interface between the 
CAFÉ and RP- DSS Pending Referrals 

1039. The system implementer will be responsible for creating an interface between the 
CAFÉ and SOLQ -State Online Query 

1040. The system implementer will be responsible for creating an interface between the 
CAFÉ and TANF Provider Database- Temporary Assistance for Needy Families 

1041. The system implementer will be responsible for creating an interface between the 
CAFÉ and ACESS 

1042. The system implementer will be responsible for creating an interface between the 
CAFÉ and Adoption Finalization 

1043. The system implementer will be responsible for creating an interface between the 
CAFÉ and Adoption Petition 

1044. The system implementer will be responsible for creating an interface between the 
CAFÉ and Adoption Reunion Registry  

1045. The system implementer will be responsible for creating an interface between the 
CAFÉ and Child-Specific 

1046. The system implementer will be responsible for creating an interface between the 
CAFÉ and CEP (Clinical Evaluation Program System) 

1047. The system implementer will be responsible for creating an interface between the 
CAFÉ and Family Resource Center 

1048. The system implementer will be responsible for creating an interface between the 
CAFÉ and the FATS (Family Assessment Tracking System) 

1049. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Home Development System 

1050. The system implementer will be responsible for creating an interface between the 
CAFÉ and ICPC (Interstate Compact Placement of Children) 

1051. The system implementer will be responsible for creating an interface between the 
CAFÉ and LARE - Louisiana Adoption Resource Exchange 

1052. The system implementer will be responsible for creating an interface between the 
CAFÉ and OCS/Structured Decision Making 
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1053. The system implementer will be responsible for creating an interface between the 
CAFÉ and the QATS (Quality Assurance Tracking System)  

1054. The system implementer will be responsible for creating an interface between the 
CAFÉ and the  Peer Case Review System 

1055. The system implementer will be responsible for creating an interface between the 
CAFÉ and the  system 

1056. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Staff Accreditation Survey – Council on Accreditation for Children 
and Family Services system 

1057. The system implementer will be responsible for creating an interface between the 
CAFÉ and TIPS – Tracking Information Payment System 

1058. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Training Data System (TDS 

1059. The system implementer will be responsible for creating an interface between the 
CAFÉ and the MOODLE (Modular Object Oriented Dynamic Learning 
Environment)  

1060. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Travel Log System 

1061. The system implementer will be responsible for creating an interface between the 
CAFÉ and the QRS (Quality Rating System) 

1062. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Child Support Payment Inquiry system 

1063. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Performance Measures  

1064. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Correspondence system 

1065. The system implementer will be responsible for creating an interface between the 
CAFÉ and the Case Inquiry system 

1066. The system implementer will be responsible for creating an interface between the 
CAFÉ and Document Imaging & Content Management System 

1067. The system implementer will be responsible for creating an interface between the 
CAFÉ and Louisiana Department of Civil Service  

1068. The system implementer will be responsible for creating an interface between the 
CAFÉ and MEDS (Medicaid Eligibility Data System) 
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1069. The system implementer will be responsible for creating an interface between the 
CAFÉ and Vital Records 

1070. The system implementer will be responsible for creating an interface between the 
CAFÉ and NSU-Louisiana Pathways Child Care Career Development System 

1071. The system implementer will be responsible for creating an interface between the 
CAFÉ and 211 Agencies 

1072. The system implementer will be responsible for creating an interface between the 
CAFÉ and Child Care Time & Attendance (CC-TA) 
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8 Attachment 8 - Statement of Work 

8.1 Project Description 

In order to transform and modernize the Louisiana Department of Social Services (DSS) to 
deliver services to clients in a holistic and collaborative manner DSS has determined it 
necessary to build and deploy a Common Access Front End (CAFÉ) system. To fulfill the 
requirements of the CAFÉ system, it is essential that all DSS IT systems be able to share 
information, where permitted by security and privacy requirements. The primary focus of this 
project is the implementation of Web-based portals to be the outward facing view of information 
and services provided by DSS. These portals will ultimately integrate with each of the 
department’s standalone information system “silos” supporting the program offices in accessing 
and sharing data across program areas. The general key features of these portals are described 
below. 

1. The citizen portal will be composed of online applications reapplications and renewals 
where permitted, screening tools, calculators, reference library, resource directory, 
notices, client change of data and other automated processes that will result in reduction 
of enrollment time and duplicative effort of customers and staff. It will increase customer 
access to needed services by providing the ability to access   services online as well as 
by telephone or in person. 

2. The employee portal will be composed of presentation layer that reflects data and 
services provided by the legacy systems as well as electronic case notes and 
documents.  This “Front End” will enable employees to provide intake case 
management, renewals, reporting requirements and screening across the multiple 
services DSS provides ensuring customers and providers are served efficiently and 
without duplication. 

3. The provider portal is envisioned to reduce the time and paperwork needed to enroll as a 
provider; make more efficient the processes for payment authorization, payment, and 
reconciliation for accounts payable; and increase accountability. Providers will be able to 
access and update their own demographic data, invoice for services, check payment 
status, pay fees, and receive payments electronically. 

DSS recognizes that the critical first step in building this integrated system is to develop a 
system that supports common functions and utilizes common data about service recipients, 
service providers, and DSS personnel. CAFÉ will include the following common functionality: 

4. Intake and screening will be implemented to support the recording of all requests for 
service, reports of possible need, requests for information, and initial screening to 
determine how to meet the need if the request cannot be addressed completely through 
the initial contact. 

5. Case notes, regardless of program, will be maintained using the same basic structure 
and will link to the appropriate individuals and cases. To the extent permitted by 
confidentiality requirements or other state and federal rules, regulations and or 
mandates, case notes will be available to all DSS personnel with permission to access 
the record. 
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6. A master client index will be established to create and maintain the record for each 
person served by DSS and maintain the disparate linkages among individuals that 
constitute a “case” in the various programs managed by DSS. 

7. A master provider index will be established to create and maintain a record for any 
organization or individual that provides service to a DSS customer in response to a 
department referral or payment, or is contracted to provide service to DSS in general. 
Providers will be able to update their profiles online, update their capacity, bill for 
services rendered, track payment status, etc. All information required for contract 
management will be included. 

8. Licensing of childcare or residential service providers, consistent with state and federal 
law and regulation, will be managed in CAFÉ. All information regarding licensure 
applications, assessment, monitoring, status, and decisions will be incorporated into the 
licensing component of CAFÉ. 

CAFÉ will operate in combination with its two companion projects of an enterprise content 
document management (imaging) system and a customer service center (CSC) to facilitate 
access to information to all DSS programs. With the added functionality provided by these 
systems, needy Louisiana citizens will be able to call for general information or go online and 
seek services or apply for assistance at their convenience. The CAFÉ component of this three-
pronged engagement has the following targeted objectives:  

i. Web-based Client and Provider Portals – envisions the effective design of portals to 
allow “self-service” access to information online, thus reducing the amount of staff time 
spent answering simple questions related to case/provider information; 

ii. Program Enrollment - envisions establishing a citizen portal composed of on-line 
applications reapplications and renewals where permitted, screening tools, calculators, 
reference library, resource directory notices, client change of data and other automated 
processes that will result in reduction of enrollment time and duplication of effort for the 
customer and staff;   

iii. Electronic Case Management - envisions the effective design of the employee portal 
with an integrated case management component to assist staff in eliminating duplication 
of effort and reducing errors in decision making; and  

iv. Provider/Payment Management - envisions the reduction of the time and paperwork 
needed to enroll as a provider, efficient processes for payment authorization, payment, 
fee payments and reconciliation for accounts payable and accountability;  

v. Paperless Processing - envisions the creation of electronic case records as well as 
paper reduction for clients, providers, and staff in support of office functions such as 
document imaging, content management, online program enrollment, online provider 
and client management, and electronic invoicing and payments. 

In addition to the CSC and Imaging contractors, several other contractors will be engaged 
concurrently in this effort, thus requiring significant coordination of activities. The chart below 
depicts that the CAFÉ Project and resulting system requires the collaborative efforts of six 
contractors. 
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OneDSS Engagement
CAFÉ Implementation 

Contractor

Legacy Replacement 
Contractor

Customer Service Center 
Contractor

Imaging & Enterprise 
Content Management  

Contractor

DSS Modernization 
Team

DSS ReOrganization 
Team

Quality Assurance 
Contractor

Project Management Office  
Contractor

 

 

For purposes of this engagement, the CAFÉ Implementation Contractor will be responsible for 
implementing both common and program specific components that provide the functionality 
described in this RFP using a combination of COTS or Transfer products, SOA, linkages to the 
legacy environments for real-time bi-directional integration, and customized programming as 
necessary.  Design of the proposed solution, including a prototype, as well as each step in the 
system development life cycle shall be reviewed for approval by DSS.  All updates and 
modifications are subject to same. 

This RFP is requesting Contractor services related to: 

a) Use of a SOA software solution, including COTS or Transfer products whenever 
practical to provide a common front end portal and to address the components of the 
DSS To-Be processes designed to depict the direction of the OneDSS service model;   

b) Detail analysis, design, development, testing and implementation of all component 
concepts are mandatory.  It is acknowledged that the robustness of some components 
may be incomplete at times due to targeted or incremental implementation strategies;  
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c) All work, work products and deliverables be approached in an iterative manner 
emphasizing release of components in prioritized clusters to deliver early and continuous 
value to stakeholders;  

d) Extensive support, formal scheduled training and mentoring of State IT staff in the 
architecture, system application development environment and methodology; and 

e) Comprehensive integration of CAFÉ with existing legacy systems which must remain 
operational and fully functional, as the incremental roll out strategy will only affect 
selected legacy components per increment or release.  It is acknowledged that each roll 
out may require iterative adjustments to the integration requirements.    

The CAFÉ system must use data from and provide data updates to those legacy environments 
where the data is required for legacy system integrity. Existing legacy system functions such as 
the determination of eligibility will not be supplanted by the implementation of CAFÉ.  The 
components developed must provide for any new legacy system correspondence, notifications, 
communications and reports.  In other words CAFÉ and any companion reporting environment 
must be implemented in such a manner that existing legacy processes are unnecessary to 
generate said items. Where cost effective, any legacy system generated correspondence, 
notifications, communications and reports requiring modification will require consideration to be 
given to performing the work through Cafe rather than the legacy system while ensuring that 
such changes do not impact the compliance with system certification. 

For the system application delivered and with appropriate DSS approvals, the contractor will be 
responsible for the following: 

a) Review and validate DSS infrastructure, DSS legacy systems architecture, capacity 
analysis, existing CAFÉ requirements in RFP Attachment 8 and CAFÉ to-be workflow 
process designs; 

b) Conduct efforts to define and identify gaps in any COTS or Transfer product out-of-the-
box functionality with the requested requirements to more accurately and thoroughly 
calculate the scope of work for development and implementation of program specific and 
unique components; 

c) Work closely with State staff to efficiently design, develop, code, construct, test, deploy, 
and support components and systems; 

d) Specify and provide any and all necessary infrastructure software (e.g. operating 
systems, data base management systems; development tools, geo-coding mapping 
software, data matching/cleansing software, training creation software, transcription 
software/service, address verification service, etc) necessary to implement and operate 
the proposed solution; 

e) Specify and provide any and all infrastructure hardware necessary to implement and 
operate the proposed solution; 

f) Provide and maintain multiple development, test, training, sandbox, prototyping, staging, 
mobile, offline, backup, and production environments and platforms; 
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g) Prepare all necessary step-by-step user, operations, system, technical, help and other 
relevant documentation; 

h) Provide and maintain help desk procedures; 

i) Assist State staff in the development and maintenance of user acceptance test plans; 

j) Assist State staff in the development and maintenance of automated and manual user 
acceptance test scripts; 

k) Prepare, provide and update as necessary all user and technical training materials using 
a variety of training methods, including but not limited to webinars, on-line videos; 

l) Conduct user and technical training in formal classroom settings that covers topics in a 
detailed end-to-end functional manner; 

m) Provide complete, detailed, end-to-end training of system, environment, configuration 
and application to all members of the  DSS IT maintenance support team; 

n) Provide extensive change readiness (management) services, mentoring and knowledge 
transfer for state project team; 

o) Develop where necessary automated data conversion; 

p) Develop data purification and conversion strategy, processes and procedures; 

q) Develop processes and procedures to capture and populate non-automated data 
elements; 

r) Provide for and perform extraction, cleansing, transformation and loading of any 
conversion data; 

s) Provide for and identify default values for data as a result of conversion strategies, 

t) Conduct separate pilot tests per release or roll out of scheduled functionality; 

u) Implement DSS approved system incremental functionality component releases 
statewide; 

v) Provide statewide implementation system support and maintenance from 
implementation date through contract end date; 

w) Provide ongoing system support, maintenance and rollouts of any mini-releases or new 
builds to deal with problems, issues, or “glitches” from each implementation date through 
contract end date; 

x) Warrant delivered system, including any integrated COTS or Transfer supplied products 
for a minimum one-year warranty period or through contract termination date whichever 
is more; 



 

 

Louisiana CAFÉ RFP Attachment 8  264 September 8, 2010 

y) Provide for the transfer and manufacturer warranty associated with any COTS supplied 
products;  

z) Staff a level two help desk beginning with the user acceptance testing task and 
continuing through the end of the mandatory post-implementation support task; 

aa) Provide either an interface to or develop functionality that is comparable to the LASES 
Web Application currently in use by DSS Child Support Enforcement, whichever is most 
cost effective;  

bb) Provide appropriate documentation and assistance to the Customer Service Center 
contractor to facilitate their ability to efficiently and effectively access data and interface 
as needed;  

cc) Provide appropriate documentation and assistance to the Document Content 
Management Imaging contractor to facilitate their ability to efficiently and effectively 
access data and interface as needed 

dd) Provide appropriate documentation and assistance to the Child Welfare replacement 
system contractor to facilitate their ability to access and to the extent possible, 
seamlessly integrate with the CAFÉ system components to deliver a SACWIS compliant 
system;  

ee) Provide appropriate documentation and assistance to legacy replacement system 
contractor(s) to facilitate their ability to access and to the extent possible, seamlessly 
integrate with CAFÉ; and 

ff) Provide appropriate documentation and assistance to the Quality Assurance contractor 
to facilitate their ability to perform oversight of the project. 

DSS is seeking a contractor to incrementally build, customize, roll out and support a common 
access front end system that includes integrated case management and interfaces with all DSS 
existing legacy systems and that is able to be enhanced or interfaced with by succeeding 
projects to replace legacy systems.  The solution must be capable of handling the DSS-specific 
functional and technical requirements outlined in Attachment 8 Requirements and be developed 
in accordance with DSS and OIT standards and must adhere to (Temporary Assistance to 
Needy Families (TANF), Child Care, Child Welfare, Child Support Enforcement, Medicaid and 
Department of Agriculture/Food and Nutrition Service requirements, including all associated 
data security requirements.  The delivered system must provide for the efficient, economical, 
and effective administration of the programs as presented in the State’s numerous federally 
approved plans.  Thus the system must, where and when practical, interface with federal and 
state data collection systems to provide mandatory data.  

 

8.2 Objectives and Concepts 

The overarching objective of the CAFÉ project is to provide a solution to improve service 
delivery to DSS customers, enhance worker productivity, eliminate duplication of effort and 
automate workflow. 
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8.3 Project Objectives 

The successful Contractor will be responsible for all software licenses, implementation, 
integration, maintenance, support, documentation, software upgrades, conversion, training, 
mentoring and knowledge transfer to the State team. The vendor is expected to work 
collaboratively with the State team to provide change management, culture change readiness 
and stakeholder communication activities. It is the State’s contention that an appropriate 
solution-based proposal must offer a SOA software product/suite utilizing COTS or Transfer 
products to the extent practical to immediately address the entire line of functionality to 
implement CAFÉ and to be capable of addressing the future replacement of DSS legacy 
systems. Adherence to DSS IT standards is expected, however, Contractor may propose 
standard extension or equivalent alternative standards to more efficiently meet the technical 
aspects of the solution proposed.  Rationale for any deviation from standards is required.  DSS 
IT standards will be made available upon request.  

DSS currently maintains a number of in-house developed systems and packaged solutions to 
conduct its business. The major systems include CLIENT, TIPS, JAS, CAPS, BLAS, L’AMI, 
LASES, and ACESS as well as other in-house developed systems and modules to support 
various functions for data warehousing capabilities and service integration with other agencies 
serving children, families and the disabled. This CAFÉ procurement will minimally require the 
replacement of CLIENT, BLAS, and Case Notes systems with electronic case record 
functionality to support integrated case management for multiple programs.    

DSS continues to pursue a SOA approach to accomplish four major objectives: 

a) To support the business and program priorities of each business units that comprises 
DSS. It will enable new applications and business processes to be developed faster and 
modified more quickly as business needs and program requirements continue to change 
more frequently.  

b) To meet the DSS vision to deliver services in an efficient, integrated and coordinated 
approach using a common front end system capable of accommodating all DSS 
programs including a bi-directional integration with the legacy systems. 

c) To simplify the support of operations, so that DSS' technical infrastructure is managed 
efficiently and reliably while ensuring a high level of system availability and timely 
deployment.   The new architecture must permit old and new systems to work together. 
This approach should facilitate greater use of common components to be shared on a 
department-wide and statewide scale to enable the information technology infrastructure 
to be managed in a more cost-effective manner.  

d) To capitalize on DSS’ existing investment in applications and technology, as appropriate, 
while enabling a more efficient approach to implementing, maintaining and sun-setting 
computer systems. New applications and subsequent modifications and enhancements 
must conform to the SOA approach of standard, modular and reusable components. 

8.4 System Objectives 

To capitalize on DSS’ existing investment in applications and technology, as appropriate, while 
establishing a more efficient approach to implementing, maintaining and sun-setting computer 



 

 

Louisiana CAFÉ RFP Attachment 8  266 September 8, 2010 

systems, new applications and subsequent modifications and enhancements that must conform 
to the approach of standard, modular and reusable components. For any additional COTS or 
Transfer products proposed to meet the functional requirements, the Contractor is expected to 
integrate them (following DSS approval) with the current legacy systems in a manner that is 
seamless and intuitive to the end-user and retain the following technical characteristics and 
features: 

a) Modular design, 

b) Pre-built common components and services, 

c) Component reusability, 

d) Based on Service-Oriented Architecture principles, 

e) Non-duplication of existing component functionality, 

f) Reliability of components and operations, 

g) Interoperable and standard components, 

h) Adherence to agreed-upon standards, 

i) Secured sharing of information, 

j) Flexible and robust role-based access security, 

k) Ultra-thin Browser-based common presentations, 

l) Common look and feel across multiple applications, 

m) Maximized use of existing resources while transitioning, 

n) Scalable, 

o) Measurable service level and service availability compliance, 

p) Use of standard based interfaces internal and external to the DSS, 

q) Efficient use of middleware for messaging and transmission of data real-time, and 

r) Efficient use of current infrastructure, specifically bandwidth specifications. 

8.5 Functional Objectives 

CAFÉ will assist each DSS program office to meet a wide range of functional objectives, as 
follows: 

a) Provide tracking and managing of cases, including coordination/collaboration among 
multiple DSS workers, thus facilitating that clients are served as promptly, holistically 
and as effectively as possible; 
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b) Reduce manual and administrative work requirements to help increase worker and 
supervisor time to perform key service and case management functions; 

c) Provide maximization of one-time data entry of information through CAFÉ to be shared 
by DSS staff with a business reason to access data and in accordance with applicable 
state and federal law and regulation; 

d) Provide maximization of one-time capture of identification and evidence documents (e.g. 
birth certificate, social security card, pay check stubs) with prescribed expiration periods 
and confidentiality criteria; 

e) Provide a OneDSS service delivery model to minimize the number of contacts clients 
must make to acquire needed services from DSS or Community Partners to promote the 
opportunity for a client to apply for and receive assistance for any and all DSS offerings 
at a single site – physical or virtual;   

f) Provide a team approach to case decision making and planning, by providing improved 
information for decision making to multi-disciplinary team members, thus facilitating 
cases being reviewed and acted upon after a thorough assessment of the client’s 
strengths, risks and needs; 

g) Implement support for provider management and control to reduce the manual effort 
required in performing these activities; 

h) Provide financial management, particularly for assistance in implementing eligibility 
determination where permitted, cost distribution/allocation, and payment 
procedures/processes and adjustments; 

i) Provide overall management and supervisory control, including a more timely and less 
burdensome management reporting; 

j) Provide interfaces with other existing State systems and agencies, to best use and share 
the data and systems already developed by the State; in accordance with data 
safeguarding rules and limitations; 

k) Provide for exchange of data by adhering to applicable standards including but not 
limited to National Information Exchange Model (NIEM) core data elements and the IVD-
IVE-NIEM human service domain exchanged with State courts; 

l) Provide mobile online (wireless access) and offline (data records checked out, updated 
and later uploaded and synchronized) access to the system for the mobile DSS 
workforce; 

m) Provide client and provider self-service functionality to allow querying and updates to 
data according to both state and federal law and regulation; 

n) Provide “My Account” type functionality to allow for ownership and personalization of 
presentation and content of data to user, including secure personal online mailboxes for 
communications to ensure data integrity; 
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o) Enhance staff efficiencies by providing workers with a professional, intuitive, reliable and 
flexible information system; 

p) Provide sufficient functionality to allow workers the ability to conduct all program related 
work tasks through the CAFÉ system without requiring workers to manually use the 
interfacing legacy systems for data entry or query;    

q) Provide evidence-based outcome-related information for evaluating services and service 
needs, and for determining and supporting future planning and resource requirements; 

r) Produce those reports, communications, notifications and alerts where it is more 
appropriate and effective rather than creating or continuing to produce such items from 
each legacy system. 

s) Provide for security, auditing, disaster recovery and business continuity functionality to 
meet the requirements of National Institute of Standards and Technology (NIST) and 
Federal Information Security Management Act of 2002 (FISMA) 44 U.S.C. § 3541 See 
http://www.nist.gov/itl/ ; 

t) Provide for the functionality to capture and report appropriate metrics for use in 
operational cost allocation to accurately distribute costs based on such things as system 
usage by program (e.g. IV-E vs. SSBG vs. IV-D vs. TANF vs. CCDF vs. SNAP vs. XIX, 
etc. ) and user accounts;  

u) Meet the requirements of external entities that support accreditation processes; and 

v) Ensure that Federal and State system certification, compliance and reporting 
requirements are not compromised. 

The overall concept of the service delivery strategic vision is that the system will support the 
worker, rather than the worker supporting the system, as is standard business practice today.  
The system will be designed to capture data once at the point closest to origin, in a logical 
sequence, and accommodate field-level data entry as well as narrative text data entry.  The 
system will be intuitive and, whenever possible, process work such as preparing and sending 
notices, sending prompts, initiating alerts and ticklers, and so forth, to enable workers to spend 
time on client-focused service delivery.  Communication among DSS workers will be improved 
by linking the various workers assigned to multiple services for a family.  Additionally, 
information sharing will be enhanced, as case material will be accessible, based on security 
access where permitted with a business reason, to multiple workers and with third parties such 
as providers and other necessary stakeholders.  Finally, the vision is for clients to have Web 
access for obtaining information, eligibility screening, application, and for reporting case 
information. 

Through interagency collaboration, DSS will create an environment of teamwork for workers and 
produce better outcomes for clients. In addition, better coordination among agencies will provide 
more comprehensive and integrated information, which will assist with reporting, funding 
requests and program development discussions at the State level. 
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To facilitate data sharing and collaboration, yet ensure the confidentiality of client records, DSS 
recognizes that the system must be designed to allow the user to request access to selected 
protected data from the case or client owner and then once satisfied that a legitimate business 
reason, permitted by current federal regulations, to share exists and confirmation of permission 
from the client exists, the owner will be able to grant time-limited access to such data.  This 
functionality would link the request and requestor to the documentation of the client’s 
authorization for such sharing and would maintain an easily accessible audit trail of the 
transactions by requestor and the grantee of access. It would also have to be consistent with 
federal data safeguarding rules including OCSE AT 08-11. DSS requires built-in security 
measures that allow control of and track how the data is distributed to other users, including 
users from other agencies and outside service providers. DSS will enter into formal data sharing 
agreements with other entities that will be accessing and sharing CAFÉ data to ensure that 
those other agencies and their computer systems and their users which may acquire access to 
the shared data, are bound to necessary and enforceable confidentiality terms.  

In that Louisiana has experienced a number of natural disasters, most recently Hurricanes 
Gustav, Ike, Katrina and Rita, the system must contain functionality to capture relevant data in 
preparation for an emergency and contain the flexibility to track the movement, activities and 
needs of clients, providers and workers impacted by the event.  Strategies to enable the 
reconnecting of families should include Web-based self reporting, call centers and voice 
response systems.  This same strategy applies to locating and providing information and 
receiving updates from providers and workers.  As the media and executive management 
require continuous accurate and timely updates, the generation of reports to reveal the status of 
recovery and reunification efforts is critical.  It is believed this process can be improved by 
interfacing with other disaster-related data systems involved in evacuation transportation 
registration, shelter registration, Disaster SNAP issuance, etc.    

Recognizing the importance of outcomes, it is suggested that the Project be sensitive to such 
measures as: 

a) Enhanced family-focused, client-centric service delivery, 

b) Time between initial contact and successful outcome, 

c) Enhance client and worker awareness of eligibility and services, 

d) Customer satisfaction indicators, 

e) Timely provision of appropriate services, 

f) Intra and inter-agency coordination of services, 

g) Seamless and multiple avenues of access to services, 

h) Enhanced process efficiency to improve effectiveness of case management, 

i) Percentage of successful outcomes, 

j) Cost per successful outcome, 
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k) Cycle time for each of contact, assessment, eligibility determination, service delivery and 
case management, 

l) Accuracy, 

m) Improved data accuracy, usefulness, and accessibility to support case management, 
accountability and decision-making at all levels, 

n) Redundancy of client information, 

o) Collection of useful information, 

p) Data availability, 

q) Manual vs. automated reporting, and 

r) Performance measures/outcomes (as determined by the State). 

8.6  System Concepts 

The DSS concept of a common front end approach is based on the recognition that social 
service applications have many common components. Rather than recreating these common 
elements for each system, DSS envisions creating a set of common service components that 
will be used across applications. The DSS concept, however, extends beyond sharing code. As 
allowed by regulation, policy and a business need, DSS also envisions sharing data among 
programs to promote the concept of coordinated case management of clients by DSS workers. 
This allows for continued client choices and consequences, a reduction in duplicative efforts and 
expectations placed on clients by DSS staff and the provision of pertinent program information 
to benefit citizens and program integrity.  While integrated case management does embrace 
engagement of multiple staff and agencies, including third parties, it does not mandate that 
every case be dealt with in this manner. DSS intends to pursue such case management 
practices without creating a “super-worker” that is responsible for all tasks or processes that 
may jeopardize case quality or timeliness expectations.  It is assumed that any proposed 
solution will maximize the use of integrated business rules that will facilitate support by expert 
workers in the appropriate circumstances. Although multiple workers will be engaged in case 
management, DSS is sensitive to client confidentiality and mandates that system security be in 
place to provide data to only staff that have a legitimate business reason to need to access any 
piece of client data The Implementation Contractor shall be responsible for delivering a solution 
that addresses the data sharing/ownership/confidentiality issues inherent in a single system 
shared by multiple programs.   

CAFÉ will provide DSS staff, clients, service providers and other stakeholders a Web-based, 
comprehensive, integrated, robust, responsive, centralized portal to promote collaborative, 
holistic, effective and efficient approaches to: 

a) Outreach, Screening, Pre-Eligibility and Referrals, 

b) Intake, Assessment, Monitoring and Planning, 

c) Provision of Services and Benefits, 
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d) Provision of Data and Reports, 

e) Fiscal and Payment Matters, 

f) Documentation, Notifications and Tracking, 

g) Provider Recruitment and Management, 

h) Staff Management, 

i) Administrative and Technology Matters, 

j) Quality Assurance, 

k) Training , and 

l) Accessibility with minimal disruption to family integrity and routine. 

DSS has charted a course to assure that design, development, testing, deployment, and 
management of information systems and technology is done in a Web-based agency-wide 
manner and meets DSS needs to deliver information to people when, where and how they need 
it.  The CAFÉ System must be a Web-based system that through the functionality to be 
implemented will extend the concepts of e-government to all DSS workers, providers, courts, 
government agencies and other interested stakeholders.  The following system concepts are 
CAFÉ requirements: 

a) Where appropriate, take advantage of existing state infrastructure; 

b) Provide fully Web-based systems for all DSS functions including an expanding array of 
user interface options such as Web browsers, Tablet PC’s and PDA’s; 

c) Flexibility to support multiple alternate access methods to the data ranging from 
interactive voice response (IVR) units, mobile devices and Data Warehousing; 

d) Flexibility to support multiple alternate delivery methods of data and messaging to 
appropriate parties ranging from outbound telephone calls, text messages, pod casts, e-
mail, fax, mail, etc. and be multi-lingual (minimum English, French, Spanish and 
Vietnamese) and ADA compliant in all mediums;  

e) Provide optimized, multi-indexed, efficiently modeled dataset extracts for rapid 
processing of queries and drill downs within the DSS existing data warehouse 
environments; 

f) Use Middleware to allow applications to communicate with each other, access data 
residing on different platforms, and access shared services; 

g) Deploy primarily as an n-tier application with an ultra-thin topology; 
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h) Employ an integrated, up-to-date state-of-the-art set of development and configuration 
management tools that promote and simplify adherence to appropriate development 
standards and provide traceability; 

i) Employ and incorporate commercially available search algorithms to provide users with 
robust, powerful, flexible search engine(s) to locate data, clients, records, providers, 
subjects, etc.;  

j) Employ commercially available data scrubbing tools to extract, analyze and transform 
data from multiple systems to detect duplicates and potential duplicates for 
reconciliation, clean up and conversion;  

k) Employ commercially available address verification tools and resources to confirm that 
addresses entered are accurate and geo-coded for mapping purposes; 

l) Seamlessly integrate with the document content management and imaging solution that 
will be developed under a separate RFP to efficiently address the need to collect, index, 
compress, store, relate and retrieve external items (e.g. scanned image of SSN card, 
photograph of abused client, PDF or other electronic document received from third party, 
wave file of a request for assistance, e-mail to/from workers/clients/service providers, 
system generated notifications, etc.) associated with a subject, case, client, provider, 
worker, requestor, submitter, responder and/or process. Collaboratively working with the 
Imaging Contractor. The CAFÉ Contractor must ensure that the document management 
and imaging solution validates the document types before storing to the database to 
avoid overwhelming the database with invalid documents that do not have an associated 
entity for viewing; 

m) Employ commercially available transcription software or services to convert worker 
recorded voice notes with automated importing into correct record in CAFÉ;  

n) Utilize the Alliance of Information and Referral Systems (AIRS) Taxonomy for services 
classification; 

o) Seamlessly interface with the federal government, other state agencies, other 
applications within DSS, and other non-government entities; 

p) Use six, core interrelated ‘security building blocks’ consisting of authentication, 
authorization, confidentiality, integrity, auditing and non-repudiation; 

q) Provide single sign-on UserID and password for authentication including access from 
mobile devices, which shall be encrypted. The proposed tools should adhere to 
appropriate Single Sign On (SSO) standards such as Security Assertion Markup 
Language (SAML). 

r) Provide security structure with flexibility to accommodate temporary and restricted 
access to selected data such that individual users can grant time-limited access to other 
users to collaborate on specific clients, cases, providers, payments, etc.; 

s) Employ enterprise access management, network security, content security, host security 
and data security;  
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t) Employ biometric technology, smart-card and card-swipe technology where appropriate 
and efficient; 

u) Utilize Unified Modeling Language (UML)  products to capture requirements, design, 
changes and serve as the official repository for project and application work products; 

v) Utilize COTS or Transfer products to support the use of the COBIT 4.1 Framework, 
CoMIT Tools, and any other applicable configuration management and auditing tool sets 
that will facilitate tracking of all changes and successful audit finding results from 
Internal, State, and Federal auditing offices such as, but not limited to, Office of 
Legislative Auditors (OLA) and the Internal Revenue Service (IRS). 

w) Provide capability to concurrently integrate and accommodate multiple e-mail platforms 
as DSS incrementally migrates from GroupWise to Outlook across the state; 

x) Where practicable and cost efficient use COTS or Transfer product modules rather than 
custom build functionality and adhere to out-of-the-box functionality; 

y) Emphasize standardization, modularization and reuse of code by packaging into 
components to be easily reused by other applications;  

z) Support a model driven process that includes rapid development and expandability and 
flexibility through modifications and extensions; and 

aa) Use an iterative incremental process to design, prototype, develop and deploy, with 
extensive transition support as components are placed in production for State IT staff 
maintenance.   

The above concepts should be represented in the Proposer’s solution with the understanding 
that each item will be scrutinized for simplicity and comprehensiveness and are subject to 
approval.  Specific solution elements may be challenged and substitutions may be required. For 
third party COTS products and services such as search engines, rules based engines, workflow 
engines, address verification services, transcription services, data scrubbing software, intrusion 
detection software, etc., Proposer shall specify product, service, acquisition/leasing or service 
costs rates and ongoing costs to DSS once contract ends.  Licenses and ownership of all third 
party products shall be placed in the name of DSS. 

The contract resulting from this RFP is not intended to build yet another client or provider 
database; rather, it is intended to deploy a structure that will be able to link DSS’ major service 
delivery systems by uniquely identifying each DSS client and provider.  DSS staff will then be 
presented with a single consolidated view of each entity’s program history and current activity 
and provide department-wide scheduling/referring/messaging capability and ability to 
electronically retrieve relevant data, images, multi-media content, documents, communications, 
reports, etc. from any PC.  This concept further supports the DSS goal to encourage integrated 
coordinated case management services whenever practicable.  

The CAFÉ intended outcome of an electronic case record is that everyone benefits from the 
ability to inquire once (client and staff only have to discuss data once); then, input only once to 
reduce the need to obtain basic discrepancy free identification and demographic information 
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repeatedly as clients apply or become eligible or need different services. The ultimate benefit for 
clients, of course, is a more coordinated and holistic service approach, as well as being able to 
engage in self-service when preferred. Frontline worker benefits include reduced data entry, 
simplified access to systems, improved scheduling capability, and document management. 
Indeed, there will be more accurate, timely and comprehensive program information provided 
for the clients served.  This information, in turn, allows staff to collaborate with other workers 
involved, even indirectly, with the same individual to coordinate case planning, assessment, 
services and scheduling of activities. 

As part of moving to the OneDSS model of service delivery, DSS has developed a 
comprehensive set of process maps depicting the current state of “stovepipe” service delivery 
As-Is. The Department will soon also complete a comprehensive set of To-Be process maps 
depicting where the OneDSS organization is moving. Key State staff representing Child 
Welfare, TANF, SNAP, Child Care, and Child Support are involved and will remain engaged 
through the development of CAFÉ. Development of the To-Be model provides a vision for a 
more holistic approach to service delivery under OneDSS. The newly developed As-Is and To-
Be process flows will be available and are expected to be a key component of development of 
CAFÉ.  

8.7 Scope of Work 

This section defines the general scope of work that the Implementation Contractor shall 
perform. The primary responsibility for the development and implementation of a system that 
meets the requirements described in this RFP lies with the Implementation Contractor.  For 
discussion purposes, the State suggests dividing this project into eleven major tasks, each of 
which will iteratively be undertaken, as the State desires to implement selected functional 
components incrementally, in clusters or phases.  Such an approach will require significant 
effort in managing change.  Recognizing that State resources although experienced in specific 
subject matters, will be a mix of staff with extensive experience to little or no experience with the 
proposed solution products, its underlying application development environment, nor experience 
in the structured methodology typical of an object oriented modeling engagement, the 
Implementation Contractor should carefully manage its approach to accomplishing the Scope of 
Work, within the general scope of these recommended tasks, while concurrently mentoring 
State staff to be able to support, modify and maintain all artifacts, processes and components.  
The eleven major project tasks are: 

Task 1   Project Initiation and Management, 

Task 2   System Requirements Gathering, Analysis and Design, 

Task 3   System Development and Testing, 

Task 4   User Acceptance Testing, 

Task 5   Change Readiness, 

Task 6   User and Technical Training and Project Staff Mentoring, 

Task 7   Conversion, 



 

 

Louisiana CAFÉ RFP Attachment 8  275 September 8, 2010 

Task 8   Piloting, 

Task 9   Statewide Implementation, 

Task 10 Mandatory Post-Implementation Support, and 

Task 11 Support Activities to Secure Federal Approval.  

Although the tasks are described sequentially below, most methodologies will involve 
tasks that overlap, are iterative and have complex dependencies.  It is understood that 
because the State’s preferred methodology involves an incremental implementation of 
clustered functionalities, most activities and tasks will be repeated for each period of 
analysis, design, development, testing, training, conversion and implementation. 

8.8 Project Initiation and Management  

The State, with assistance from its Project Management Office (PMO) Contractor and Quality 
Assurance (QA) Contractor, will provide overall guidance and direction to the project. Some 
project management activities, however, will remain the responsibility of the Implementation 
Contractor. The State will maintain ultimate responsibility for project management through all 
phases of the project and takes ownership and responsibility for ensuring the success of the 
project.  The Implementation Contractor is equally vital to ensuring project success and is 
responsible for the portion of the project that they have contracted for, and must provide the 
day-to-day management of its staff. The Implementation Contractor must provide administrative 
support for its staff and activities. Activities of State staff assigned to the project will be 
coordinated through and the responsibility of the State CAFÉ Project Director.   

The State’s CAFÉ Project Director, in conjunction with the Implementation Contractor, PMO 
Contractor and the QA Contractor, will design an effective and sufficiently formalized approach 
to project management that allows for the management of the project tasks and deliverables; 
assigning responsibilities for tasks; identifying task interdependencies; identifying critical paths; 
identifying major project milestones; identifying reporting needs; anticipation and avoidance of 
delays, risks, or problems; and formulation of corrective actions.  Joint project management 
services will include such functions as initiation and monitoring of a comprehensive 
development methodology, development and maintenance of the project work plan, ongoing 
project control, scheduling and work assignments, review of all project deliverables, 
identification and management of project risks, implementation planning, and weekly project 
status reporting. The project work plan shall include a phased approach to the implementation 
of components with recommended sequence and time frames. Throughout the project 
management tasks and during all requirements and design activities, the Implementation 
Contractor will attend weekly status meetings and employ ongoing project management 
techniques to ensure a comprehensive project work plan is developed, monitored, and 
maintained.  

In that Louisiana may experience an event (e.g. Weather, Man-made, Pandemic) that may 
significantly delay the course of this project; the Implementation Contractor must also submit a 
sample alternate “Plan B” work plan to describe the approach to such an event. To ensure 
consistency among proposed responses, Proposer should depict a secondary work plan that 
addresses an event that causes the project site to be without power for two or more weeks; 
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state staff are unavailable for project activities for four or more weeks; and traveling contractor 
staff are unable to travel to the Project Site for six or more weeks. In general, Contractor should 
explain the impact of the loss of use of resources and the timing and tasks Contractor would 
undertake to restart project activities.     

The detailed draft project work plan that was submitted with the proposal will serve as the basis 
of the plan to be used throughout the project. This draft project work plan is to be updated and 
submitted in electronic and paper form to the State CAFÉ Project Director for approval within 
ten business days of contract award. The Implementation Contractor shall use a standard 
project management tool (e.g., Microsoft Project) for the project work plan and should use the 
same tool throughout the life of the project for updates and maintenance to the project work 
plan. The project work plan will have to meet the following general requirements: 

9. Be updated in conjunction with the weekly, monthly and quarterly reporting requirements 
throughout the project; 

10. Notwithstanding the periodic updating of the plans, the written project work plan will be 
updated by the Implementation Contractor at least fifteen business days before the start 
of each major task (except the project management and project initiation tasks); and, 

11. Project work plan will allow adequate time for the State to review, comment and approve 
deliverables, revisions or corrections submitted by the Implementation Contractor.  
Contractors shall plan for ten business days for review by the State staff for deliverables. 

8.9 Establish a Project Office Presence   

Implementation Contractor is required within thirty days of execution of a contract to establish a 
Primary Project Site and have all appropriate staff on-site and equipped at the Primary Project 
Site. In that hundreds of meetings will occur at the Primary Project Site requiring state staff to 
travel, it is required that the location of the site be conveniently accessible and within a five mile 
radius of the DSS State Office Headquarters at 627 North Fourth Street, Baton Rouge.  
Implementation Contractor is responsible for providing project site workspace, equipment, 
supplies and communication connectivity.  Implementation Contractor is responsible for all 
workspace, equipment, supplies and communication connectivity for its own staff on-site or off.  
The Primary Project site shall have LAN/WAN/Voice connectivity and allow all project staff 
access to project servers, network printers and high speed internet connectivity. If wireless 
connectivity is provided, it must meet DSS security protocols. DSS will supply, manage and 
support a data line, router and Project site file server to securely connect to the DSS network.   

The Implementation Contractor must provide office space at the Primary Project Site as defined 
above for the duration of the project.  This facility must provide adequate space to 
accommodate the Implementation Contractor’s primary project staff as well as 100 full time 
State staff, up to ten state augmentation contractor staff, up to fifteen PMO staff; up to ten QA 
staff; up to two liaison staff from Customer Service Center contractor; up to two liaison staff from 
the Document Imaging Content Management Contractor; and up to fifty staff from the legacy 
replacement contractor.  During User Acceptance Testing the number of State staff may 
increase by an additional ten team members.  A minimum number of part-time Implementation 
Contractor personnel can be located remotely, but work performed by Implementation 
Contractor’s personnel at remote sites must be transparent to the State and must be approved 
in advance by the State CAFÉ Project Director.  The concept of off-shore work is not preferred, 
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discouraged and would result in lower proposal evaluation scores.  Proposals should clearly 
delineate work to be performed on-site, off-site and off-shore.  

At a minimum, the Implementation Contractor must provide security, janitorial services, utilities, 
insurance, local and long distance telephone service, voice mail service, teleconference service, 
video conferencing services; office equipment such as fax machines, copiers, network printers; 
other peripherals, file cabinets, storage space, general desktop and office supplies, computer 
supplies, and provide parking within 100 yards of facility at no cost to state staff.  All services 
and Project Site setup shall be presented to the State for review and approval.  It should be 
noted that the State requires the ability for state staff to connect to the DSS e-mail system which 
will remain in the control of state staff. The Primary Project site facility must accommodate 
approximately 100 square feet of space for each onsite staff person.  The facility must include 
the following: 

a) Accessibility for persons with disabilities; 

b) Restrooms located on the premises, accessible to persons with disabilities and sufficient 
in capacity to accommodate not only the project staff, but the influx of individuals brought 
in to participate in requirement gathering, design and review sessions; 

c) Typical basic kitchen facilities; 

d) Proper air-conditioning and heating; 

e) Proper lighting;  

f) Work areas and surfaces suitable for use with desktop computers; 

g) Furniture, fixtures, equipment and supplies typical to a business office supporting over 
two hundred full-time onsite staff engaged in an IT system development project; 

h) Access within the facility to a minimum of four conference/meeting/training rooms with 
white boards, projectors and capability to connect to DSS’ Polycom video conferencing 
systems to conduct video conferences when appropriate; 

i) Access within facility to at least one conference/meeting/training room that is equipped 
to handle 200 participants; 

j) Sufficient parking capacity to accommodate not only the project staff, but the influx of 
individuals brought in to participate in requirement gathering, design and review 
sessions as well as user acceptance testing and training; 

k) Security and a safety plan which is consistent with requirements for official domiciling of 
state employees (e.g. key cards or PINs); and 

l) Access and use of the site office space 24/7 when needed.  

The Implementation Contractor must assemble its primary project staff at the Primary Project 
Site in Baton Rouge, Louisiana in order to conduct the project tasks.  The integrated project 
team will consist of the Implementation Contractor’s primary project staff and State staff 
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designated for the project.  The State will work closely with the Implementation Contractor’s 
primary project staff, but the Implementation Contractor has full responsibility for the successful 
completion of the project. 

The Implementation Contractor must supply and install all hardware, software and 
telecommunication links required to support the project team.  In addition, the Implementation 
Contractor must supply all needed telecommunications connections at the Primary Project Site 
for project staff use, which includes connections for printers and servers. DSS will be 
responsible for installing, maintaining, and supporting DSS supplied equipment such as desktop 
computers.  The Implementation Contractor will be responsible for installing, maintaining and 
supporting any equipment it supplies for the Project Site within the guidelines set forth by DSS. 

8.10 Project Roles and Staffing 

This section describes the key roles identified by DSS that shall be accommodated within the 
Implementation Contractor’s organizational structure.  Consistent with the needs of DSS, the 
Implementation Contractor’s assigned team must have prior experience in child welfare, child 
care assistance, child support enforcement, TANF, and SNAP implementations and the 
proposed software solution products. Experience in every program area must be accounted for 
on the team. If such experience is not depicted in the list of key personnel, then Implementation 
Contractor must include non-key staff in order to demonstrate the experience is present on the 
team. Key roles will require experience working with social services agencies.  At a minimum, 
DSS considers key personnel individuals acting in the roles of: 

a) Project Manager,  

b) Application Development Manager,  

c) Technical Infrastructure Manager , 

d) Technical Architect , 

e) Database Administrator,  

f) Conversion Manager , 

g) Interface/Integration Manager, 

h) Software Testing Manager, 

i) Implementation/Operation/Maintenance Manager, 

j) Business Analyst Manager,  

k) Change Readiness Manager,  

l) Training Manager,  

m) Usability Manager, and 
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n) Business Continuity/Disaster Recovery Manager. 

Below are role definitions which briefly describe the purpose of each role and list the primary 
responsibilities. Key qualifications are also described for each role.  

8.10.1 Project Manager  

The Project Manager provides overall project management and coordination.  Primary 
responsibilities are the development and maintenance of project work plans, identification and 
assignment of resources, coordination of project activities with staff from DSS and from other 
vendors, and communication and presentation to stakeholders.  The Project Manager must be 
within the Implementation Contractor’s organizational chain of command sufficient to acquire 
resources as needed to ensure project success.  

The Project Manager must meet the following minimum experience requirements: 

7 years of project management experience in systems development and implementation 
projects of similar scope and complexity; 

5 years of project management experience in Web development or large scale SOA 
implementation projects; 

3 years of experience in management of human/social services projects or department 
wide related projects; 

Experience in the management of projects in accordance with the proposed 
development methodology; 

Experience in the use of project management tools and techniques; 

Experience in dealing with a diverse set of people and ideas and demonstrating a spirit 
of openness, adaptability and willingness to work toward compromise when needed; and 

Ability to contribute toward creating a harmonious results-oriented team. 

The following additional experience requirements are preferred: 

Experience in managing Child Welfare, Child Care, Child Support Enforcement, TANF or 
SNAP Projects and 

Experience with the technical tools proposed for use on the CAFÉ Project. 

8.10.2 Application Development Manager 

The Application Development Manager’s primary responsibility is planning and managing the 
development of the overall CAFÉ software application.  This includes developing and managing 
software development plans, configuration management plans, and all activities and resources 
involved in the production of requisite deliverables. 

The Application Development Manager must have the following experience: 

5 years experience working with a social services agency’s application systems; 

5 years experience managing application development analysts and programmers; 
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3 years of experience in the development of Web-based applications; 

3 years of experience using application development tools proposed for the CAFÉ 
Project; 

3 years of experience using project management tools and techniques; 

3 years of experience with the proposed development methodology; 

Ability to contribute toward creating a harmonious results-oriented team; and  

Experience and proficiency in mentoring staff. 

The following additional experience requirements are preferred: 

Experience in managing a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project; and   

Previous experience working with large scale legacy applications. 

8.10.3 Technical Infrastructure Manager 

The Technical Infrastructure Manager is responsible for design, configuration, and management 
of the application development environment, the software testing environment, and the project 
facility network infrastructure, and other technologies necessary to support the services 
described in this RFP.  While the Implementation Contractor is not responsible for actual 
infrastructure acquisition, a great deal of mutual planning and coordination will have to occur 
between the State and the Technical Infrastructure Manager concerning equipment sizing, 
capacity planning, infrastructure procurement and installation, deployment of application 
software and monitoring of the implementation. 

The Technical Infrastructure Manager must have the following minimum skills: 

3 years of experience in the implementation of large Web-based applications; 

3 years of experience working with the technical tools proposed for use on the CAFÉ 
Project; 

Strong understanding of application systems and technical infrastructures; 

Excellent communication and writing skills; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following additional experience requirements are preferred: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project; and  

Previous experience working with large scale legacy applications. 

8.10.4 Technical Architect 

The Lead Technical Architect is responsible for ensuring the technical feasibility and stability of 
the design and configuration of the application development environment, the software testing 
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environment, and the project facility network infrastructure, and other technologies necessary to 
support the services described in this RFP.  The Technical Architect must confirm that the 
system architecture not only meets the business program requirements, but also the IT 
requirements, particularly related to performance and maintainability.  

The Technical Architect must have the following minimum skills: 

3 years of experience in the implementation of large Web-based applications; 

3 years of experience working with the technical tools proposed for use on the CAFÉ 
Project; 

Strong understanding of application systems and technical infrastructures; 

Excellent communication and writing skills; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following additional experience requirements are preferred: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project; and 

Previous experience working with large scale legacy applications. 

8.10.5 Database Administrator 

The Database Administrator is responsible for planning and managing the overall design, 
construction, integration and maintenance of the CAFÉ application database. The Database 
Administrator is responsible for database models and design during the development phase of 
the CAFÉ Project.  Working closely with the Application Development Manager, the Database 
Manager will take the planning documents, especially the data model, refine them and develop 
the database structure for the application.  The Database Manager will work with DSS on the 
creation of tables and will assist in the initial loading, testing, conversion, implementation and 
monitoring of CAFÉ. 

The Database Manager must have the following experience: 

5 years of experience in the administration of large relational databases; 

3 years of experience using the database technologies proposed for the CAFÉ project; 

3 years of experience designing applications for Web-based applications; 

Experience using application development tools proposed for CAFÉ Project; 

Experience developing logical process and data models, and design specifications; 

Experience using the proposed development methodology; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 
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8.10.6 Conversion Manager 

The Conversion Manager is responsible for the creation of data purification, and conversion 
plans; identification of data requiring cleansing and all systems requiring conversion; analysis, 
design, development and testing of data purification/transformation and conversion programs; 
data purification and conversion scheduling including proper order of conversion  elements and 
management of resources for conversion activities. 

The Conversion Manager must have the following experience: 

3 years previous experience working with converting multiple and multi-platform legacy 
systems into a single system; 

3 years previous experience in the development of conversion cleanup reporting for staff 
utilization in data purification; 

3 years successful management of the conversion of systems on previous project of 
similar scope and complexity; 

3 years experience in managing application development analysts and programmers 
coding conversion routines; 

Experience using the proposed development methodology and proposed data model for 
any proposed products; 

Experience in NATURAL, Adabas, DB2, Java, SQL and scripting tools; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

8.10.7 Interface/Integration Manager 

The Interface/Integration Manager is responsible for the creation of all interface/integration 
plans; identification of all systems requiring interface/integration; design, development and 
testing of interface/integration programs; and management of resources required to create 
interface/integration systems. As CAFÉ relies heavily on interfaces/integrations with legacy 
systems, this is a critical role. 

The Interface/Integration Manager must have the following experience: 

3 years experience in the management of the interface activities on a previous project of 
similar scope and complexity; 

3 years experience in managing application development analysts and programmers; 

Experience in NATURAL, Adabas, DB2, Java, SQL and scripting tools; 

Experience using the proposed development methodology and proposed COTS or 
Transfer solution; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

Experience in MQSeries, Neon Shadow Direct and mainstream commercial middleware. 
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8.10.8 Software Testing Manager 

The Software Testing Manager is responsible for developing and managing all software 
verification and validation plans, activities and resources for unit testing, integration testing, 
system testing, regression testing, field testing, security testing, intrusion detection and 
vulnerability testing, temporal event testing and assisting the State in user acceptance testing.   

The Software Testing Manager must have the following experience: 

3 years experience in the managing software testing activities on projects of similar 
scope and complexity; 

Successful completion of one project as software testing manager; 

3 years of experience using application development tools proposed for the CAFÉ 
Project; 

Experience in creating software testing plans using automated planning tools; 

Experience in traceability of requirements to test cases and test scenarios; 

Experience in the proposed development methodology; 

Experience in managing application development analysts and programmers; 

Strong communication and writing skills; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

8.10.9 Implementation/Operational/Maintenance Manager 

The Implementation Manager is responsible for planning implementation, coordinating 
implementation activities with DSS and all stakeholders, coordinating implementation activities 
with other project teams, and managing overall implementation activities. Once implemented 
this manager assumes Operational and Maintenance management duties. 

The Implementation Manager must have the following experience: 

5 years of experience in management of implementation activities on projects of similar 
scope and complexity; 

3 years of experience with implementation activities on Web projects; 

3 years of experience using the technologies proposed for the CAFÉ Project; 

Experience in managing application design analysts, programmers and communication 
with customers; 

Experience in the proposed development methodology; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following additional experience requirements are preferred: 
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Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project;  

Experience in the development of business process change methodologies; and   

Experience in the development and management of defect, enhancement, and change 
request management methodologies.  

8.10.10 Business Analyst Manager 

The Business Analyst Manager has primary responsibility for managing the Business Analyst 
teams that conduct requirements review, requirements gathering and ensuring design meets 
programmatic needs.  This requires in-depth knowledge of the business aspects of DSS 
programs and skills to work with both program staff and technical staff to document and 
interpret the program requirements for the application.   

The Business Analyst Manager must have the following experience: 

3 years experience working with a social services agency’s application systems; 

3 years experience managing joint application requirement/design sessions; 

3 years of experience in the design or development of Web systems; 

3 years of experience using application development tools proposed for the CAFÉ 
Project; 

3 years of experience using project management tools and techniques; 

3 years of experience with the proposed development methodology; 

Ability to contribute toward creating a harmonious results-oriented team;  

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project ; and 

Experience and proficiency in mentoring staff. 

The following additional experience requirements are preferred: 

Experience in providing documentation necessary for any formal federal agency review 
of an information system. 

8.10.11 Change Readiness/Communications Manager 

The Cultural Change Readiness/Communications Manager is responsible for providing 
leadership and direction to the team responsible for developing and implementing the CAFÉ 
change readiness program, communicating the plan, and managing the overall change 
readiness strategy.  Has overall responsibility for planning, developing and managing the DSS-
wide change readiness strategy, including communications. 

The Change Readiness/Communications Manager must have the following experience: 

Previous experience developing change readiness/management program for human 
services related implementation projects; 
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5 years of experience managing a change readiness/management program on projects 
of similar scope and complexity; 

Formal training in change readiness/management methodology and techniques; 

Experience in the development of business process change methodologies;   

Excellent written and communication skills; 

Excellent understanding of the impact of technology on users in environment where 
technology is of little current use; 

Demonstrated ability to manage team members and work with customers; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following experience is preferred for the Change Readiness/Communication Manager: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project;  

Experience developing change readiness campaigns for bringing together multiple 
independent separate program staff into an integrated enterprise collaborative 
workforce; and 

Experience in dealing with a diverse set of people and ideas and demonstrating a spirit 
of openness, adaptability and willingness to work toward compromise when needed. 

8.10.12 Training Manager 

The Training Manager is responsible for developing training plans, developing curricula and 
training material, presentation of training materials as required, managing and coordinating the 
activities of training staff, scheduling training classes, scheduling staff for training, and 
monitoring staff completion of training. 

The Training Manager must have the following experience: 

5 years of experience as a training manager on technology projects of similar scope and 
complexity; 

Experience developing a training program for human services related systems;  

Formal training in the development and delivery of training programs; 

Experience using the most current training methods in the industry; 

Experience in managing trainers and working with end users; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following experience is preferred for the Training Manager: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project;  
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Experience developing training program for users with little or no previous experience in 
use of technology 

Understanding of change readiness/management methodologies and their relationship 
to training. 

8.10.13 Usability Manager 

The Usability Manager is responsible for ensuring that the designed and delivered system is 
user-friendly.  The Usability Manager will be responsible for assessing and determining if the 
system has learnability (ease in learning to use the system in a productive manner), 
memorability (ease in again using the system productively after extended time lapse since last 
use), efficiency (ease in performing tasks  quickly and correctly), safety (ease in which system 
prevents user from causing catastrophic error), and satisfaction (ease in which system promotes 
use in a manner that is considered valued, helpful and not burdensome). 

The Usability Manager must have the following experience: 

5 years of experience developing and assessing usability on projects of similar scope 
and complexity; 

Formal training in usability methodologies and techniques; 

Excellent written and communication skills; 

Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following experience is preferred for the Usability Manager: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project; and 

Experience in dealing with a diverse set of people and ideas and demonstrating a spirit 
of openness, adaptability and willingness to work toward compromise when needed. 

8.10.14 Business Continuity/Disaster Recovery Manager 

The Business Continuity/Disaster Recovery Manager is responsible for ensuring proper 
controls, processes, documentation, and standards are adhered to in order to use the system 
following a catastrophic event.  Has overall responsibility for planning, developing and managing 
the business continuity processes and disaster recovery protocols to ensure timely, accurate 
and acceptable availability of system to meet agency requirements. 

The Business Continuity/Disaster Recovery Manager must have the following experience: 

5 years of experience developing, assessing and conducting business continuity or 
disaster recovery processes on projects of similar scope and complexity; 

Formal training in business continuity and disaster recovery methodologies and 
techniques; 

Excellent written and communication skills; 
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Ability to contribute toward creating a harmonious results-oriented team; and 

Experience and proficiency in mentoring staff. 

The following experience is preferred for the Business Continuity/Disaster Recovery Manager: 

Experience within a Child Welfare Project, Child Care Project, Child Support 
Enforcement Project, TANF Project or SNAP Project; and 

 Experience in dealing with a diverse set of people and ideas and demonstrating a spirit 
of openness, adaptability and willingness to work toward compromise when needed. 

8.11 Project Initiation 

The State believes that the first few weeks of work of the Implementation Contractor are critical 
for establishing a sound working relationship within the project team.   The Implementation 
Contractor’s primary project staff must review any available documentation to familiarize 
themselves with the scope and requirements of the project.  Additionally, State Staff may 
provide an orientation session for the Implementation Contractor staff to familiarize them with 
the DSS organization and its programs.  Activities that the Implementation Contractor should 
address immediately (within thirty days) follow: 

a) Establish a vision and charter for the project. This should include contacting, establishing 
rapport with and gaining appreciation for needs of project stakeholders as well as 
summarizing the project governance model, objectives, deliverables, milestones, 
constraints and risks; 

b) Develop a detailed baseline project work plan with complete resource loading. (The 
State requires resource loading to track progress and assess schedule risks); 

c) Develop a staff development, retention and backup plan to ensure that members of the 
Implementation Contractor’s team are trained, retained and backed-up through the 
course of the project. This plan should not be limited to key staff; 

d) Develop a scope and change management plan to establish a change control process 
where changes to requirements, expectations, and design will be systematically tracked. 
The change control process will require that each change request be assessed for need, 
impact, and appropriateness; 

e) Develop a problem and issue resolution management plan to establish processes to 
ensure early identification and mutual resolution of issues at the lowest levels while 
enabling formal tracking, monitoring, escalation and arbitration if needed; 

f) Develop a Control, Standards and Procedures document to ensure appropriate levels of 
control and consistency across activities, tasks, work products and deliverables.  It 
should be noted that all deliverables and work products expected to be posted to the 
Web or used in training, must have a 508 and W3C compliant version. Implementation 
Contractor shall adhere to DSS standards and procedures outlined in the August 2007 
DSS IS System Development Life Cycle Manual v10 and follow DSS IT Policy 5.1; 

g) Conduct a project kick-off meeting to be held to formally announce project initiation.  
This meeting must focus specifically on the responsibilities of the Implementation 
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Contractor and working relationships and interactions among the Implementation 
Contractor and State staff, which have been defined and approved.  In addition, the 
project work plan and schedule will be reviewed. 

During the first months of the project the Implementation Contractor must develop an approach 
to transition from the current systems environment to the proposed environment and any 
proposed new modules.  During the course of the engagement it is probable that additional 
versions of proposed software components of a department wide solution will be released, thus 
Implementation Contractor must plan for these upgrades as well.  In this task, the 
Implementation Contractor must develop high-level specifications and acceptance criteria which 
shall be subject to DSS acceptance for the system implementation of each component that 
addresses, at a minimum, the following subjects: 

a) Timing of the availability of specific application functionality (since incremental releases 
are preferred); 

b) Timing of the installation of software upgrades, patches and fixes; 

c) Training (for internal and external users, technical staff and train-the-trainer assistance 
staff); 

d) External interfaces and Enterprise Application Integration (EAI) processes; 

e) Conversion/translation; 

f) Testing; 

g) Quality Assurance; 

h) Monitoring and Improving system performance;  

i) Working with parish personnel within work-day constraints; 

j) Working with project team staff to mentor;  

k) Phase-out of current legacy system functionality; and 

l) Transition to new system. 

To ensure a proper mentoring plan is in place the Implementation Contractor must develop an 
approach and a plan to transition from Implementation Contractor support to State support of 
the project within the first six months.  The Implementation Contractor must develop high-level 
specifications for decreasing Implementation Contractor staff responsibilities and increasing 
State staff responsibilities for system operations, support and maintenance. The preliminary 
system turnover plan will result from the completion of this task.  The transition strategy and the 
preliminary system turnover plan must be maintained and refined as the Implementation 
Contractor learns more information throughout the project. 
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8.12 Status Reports and Meetings 

To keep abreast of progress and to identify and address issues as they arise, the State requires 
weekly status reports and meetings. Reports should be primarily in list form and will serve as 
agendas for meetings. Topics to be covered include: 

a) A Gantt chart generated from Microsoft Project comparing status with the baseline; 

b) A listing of significant departures from the project work plan with explanations of causes 
and strategies to achieve realignment; 

c) A listing of tasks or subtasks that were completed since the last report with descriptions 
of findings where appropriate; 

d) Plans for activities scheduled for the next period; 

e) Problems encountered, proposed resolutions and actual resolutions; 

f) A listing of any perceived new or significantly heightened risks to the project with 
recommendations for elimination or mitigation; and 

g) A listing of any other topics that require attention from the State’s CAFÉ Project Director 
or from higher levels of DSS with action recommendations. 

The State also requires access to an electronic version of the project work plan with full 
resource loading at least three months into the future so that it can assess schedule risk 
independently.  Implementation Contractor will ensure that the schedules of the proposed 
project consulting staff have been designed to guarantee timely completion of deliverables and 
adequate coverage acceptable to the State.  The Implementation Contractor shall maintain an 
up-to-date project work plan of all project tasks, activities and resources including estimated 
start and completion dates, actual start and completion dates, estimated and actual task hours, 
and completion percentage for all in-process tasks.  It is envisioned that the project work plan 
will be revised on a regular basis as provided in this contract and that it will incorporate all tasks, 
activities and resources, other than work performed by State personnel as part of their on-going, 
non-project responsibilities needed to complete the project. It is expected that the project work 
plan will be routinely reviewed as part of the project weekly status meetings and with the 
recognition that time is of the essence in the performance of obligations to ensure that the 
critical event milestone dates are firm and able to be met. 

The weekly Status Report shall be e-mailed to the DSS IT Project Management Office and key 
stakeholders so that project progress can be monitored. This report is meant to reflect the major 
activities for the reporting period. The CAFÉ Project Director, managers and team leaders use 
the status report as a mechanism to monitor project activity and as a means for early detection 
of potential problems or delays.  Although payments are deliverable based, accompanying each 
monthly status report, the Implementation Contractor shall submit time sheets to the State 
CAFÉ Project Director indicating effort expended and work performed by each member of its or 
its subcontractors' staff, participating in the contract. Time sheets shall, at a minimum, identify 
the name of the individual performing the work, and the number of hours worked during the 
period by project work plan task. The status reports include tasks completed during the time 
period by the project team, tasks delayed, reasons for delay, and tasks in-progress.  Contractor 
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shall also track and report hours expended in a manner that will allow the State and Federal 
authorities to calculate the level of effort expended by federal funding stream.  In other words if 
hours are spent toward design of functionality that is specific to one federal funding program 
then the coding of those hours should be assigned to that specific funding stream.  If time is 
spent on functionality that is shared by multiple federal program areas then coding of those 
hours should be assigned to the degree possible to the benefiting federal program in an 
equitable manner.  

A narrative project status report and PowerPoint presentation shall be provided monthly, for 
presentation to the Executive Steering Committee, that details the progress of the project, 
reports expenditures against budget and specific federal funding sources, identifies the monthly 
activities of the project, documents upcoming key activities and identifies the issues and items 
needing Executive Steering Committee attention.  

An Action Item Report will be maintained to track outstanding issues. This log will contain a 
description of the issue, the owner of the resolution, a priority code, a resolution needed by 
date, and a status code to report the resolution status. 

Implementation Contractor shall submit a written status report and PowerPoint presentation will 
be due to the State, quarterly, for presentation to the various Advisory Committees, which will 
be due to the State CAFÉ Project Director within ten days following the end of each quarter 
during the project.  This document, in a format to be approved by the State, will also be a basic 
tool for reporting to Federal officials and other State officials on funding issues and program 
matters.  Quarterly reports will include, at a minimum, all items required in the status reports, as 
described above, a complete set of updated and current output, also a revised Gantt chart, 
along with the corresponding project work plan files. 

At major milestones throughout the project, Implementation Contractor should plan to hold 
meetings with all project team members to prepare staff for upcoming tasks.  Similarly, 
Implementation Contractor should plan to hold sessions as major milestones are accomplished 
and to review lessons learned.  At project conclusion a final End of Project report shall be 
provided. 

8.13 Web Presence 

The Implementation Contractor is required within the first quarter of the project to establish and 
maintain a Project web site to facilitate communication among all stakeholders and project staff 
as to project status, activities, work products, milestones, accomplishments, etc.  Use of the 
Web site to capture and disseminate updates to the project work plan is encouraged.  Use of 
the Web site for Change Readiness and Communication Plan activities is expected.  Use of site 
for potential early demonstration/training activities and prototype visibility for field staff is 
suggested. The Implementation Contractor shall support any required issuance of State 
communications as directed by State Project Director.   The Implementation Contractor should 
plan to host the CAFÉ Project Web site platform on a DSS Server.   

8.14 Implementation Contractor Deliverables 

The Implementation Contractor shall be required at a minimum to produce the following 
deliverables (suggested number assignment for deliverables is CAFÉ, followed by Task number 
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(1-11), Deliverable number, Release number, Version number) for the State review and 
approval: 

CAFÉ.101.r.v Project work plan and updates, in both electronic and paper form; 

CAFÉ.102.r.v Project Office site operational as required; 

CAFÉ.103.r.v Project Vision and Charter; 

CAFÉ.104.r.v Project Kick-off event; 

CAFÉ.105.r.v Contractor-State Staff Organizational Reporting Relationships & 
Responsibilities Plan; 

CAFÉ.106.r.v Project Problem/Issue management plan updates as required; 

CAFÉ.107.r.v Project Risk Mitigation management plan updates as required; 

CAFÉ.108.r.v Project Scope and Change management plan updates as required; 

CAFÉ.109.r.v Project Mentoring and Transition strategy; 

CAFÉ.110.r.v Project Deliverable Repository, Control, Standards and Procedures 
Document; 

CAFÉ.111.r.v Project Monitoring Standards and QA Checkpoints; 

CAFÉ.112.r.v Staff Development, Retention and Back-up Plan; 

CAFÉ.113.r.v Project Web Site and updates; 

CAFÉ.114.r.v Installation and migration of code and data;  

CAFÉ.115.r.v Presence Certification Statement of project staff assignment, location and 
schedule; 

CAFÉ.116.r.v Weekly status reports; 

CAFÉ.117.r.v Monthly status reports; 

CAFÉ.118.r.v Quarterly status reports; 

CAFÉ.119.r.v Action item reports; and 

CAFÉ.120.r.v Final End of Project report. 

The Weekly status reports will require only a two-day deliverable review cycle. All status reports 
shall be provided to the PMO and QA Contractors for review, corrections and to ensure 
incorporation of their activities, comments and concerns, as well as presenting a complete 
picture of the status and health of the project from an integrated team perspective.  

8.15 State Responsibilities 

The State CAFÉ Project Director, with the help of the project team, will be responsible for the 
following: 

12. Coordinating the reporting, review, and quality assurance process; 

13. Facilitating formal deliverable review; 

14. Facilitating the effective participation of State staff and external stakeholders; 
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15. Monitoring the progress of all principal project participants; 

16. Facilitating the timely resolution of issues raised by the Implementation Contractor’s 
Project Manager;  

17. Developing, with the Implementation Contractor’s Project Manager, the agenda and 
topics for the monthly steering committee meetings and various quarterly/semi-annually 
advisory committee meetings; 

18. Scheduling the CAFÉ Project kick-off meeting and present the state project organization, 
staffing and role and responsibility definition; and 

19. Reviewing the overall project work plan and schedule with the Implementation 
Contractor. 

20. Providing background and supporting documentation through the bidder’s library 
established by DSS. Relevant documentation, including historical documentation such 
as Project Governance will be available in the library. 

8.16 Project Management Office (PMO) Responsibilities 

The Project Management Office (PMO) Contractor assists the State with project planning, 
coordination, procurement, and management services. The Implementation Contractor shall 
cooperate fully with the PMO Contractor who will assist the State by. 

21. Managing and executing procurement. 

22. Support evaluation of proposals. 

23. Monitor compliance with project management policies and procedures. 

24. Provide management level oversight of coordinated activities among vendors. 

25. Monitor vendors for compliance with project plans. 

26. Provide dashboard reporting of integrated activities. 

8.17  Quality Assurance Responsibilities 

A Quality Assurance Contractor will assist the State with project planning, coordination, 
verification, validation, and quality assurance services. The Implementation Contractor shall 
cooperate fully with the selected QA Contractor who will assist the State by developing and 
implementing the following project monitoring controls and quality assurance procedures: 

a) Collaboratively with State and Implementation Contractor review, critique and propose 
the deliverable content, review and submission process; 

b) Collaboratively with State and Implementation Contractor facilitate JAD Sessions;  

c) Collaboratively with State and Implementation Contractor review, critique and propose 
project schedule, milestones, scope and expenditure controls; 

d) Collaboratively with State and Implementation Contractor review, critique and propose 
risk mitigation and issue resolution/escalation procedures;  

e) Evaluating/Assisting in Change Control Board activities and effectiveness; 
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f) Execute quality assurance tasks; 

g) Evaluating/Validating Design Deliverables; 

h) Evaluating/Validating Code, Objects, and Models; 

i) Evaluating/Validating System Tests and procedures; 

j) Evaluating/Validating User Acceptance Tests and procedures; 

k) Evaluating/Validating Training materials and effectiveness; 

l) Evaluating/Validating Conversion results and effectiveness; 

m) Evaluating/Validating Pilot Test effectiveness; 

n) Evaluating/Validating Implementation success; 

o) Evaluating/Validating Post-Implementation activities, and 

p) Assisting in activities to secure Federal acceptance and approval. 

The QA Contractor will develop a quality assurance plan that will be used as the basis for 
managing the quality assurance of project deliverables.  The QA Contractor will assist the State 
in ensuring that all RFP requirements are not only met, but traceable among all documents, 
models, deliverables, and similar artifacts and accomplished in an efficient and effective 
manner.  Each major deliverable will be reviewed by the QA Contractor against the quality 
control procedures to ensure that no requirements are overlooked.  The QA Contractor will 
attend scheduled project status meetings and meet with the State CAFÉ Project Director to 
provide progress reports and provide input to resolve problems in a proactive manner.  The QA 
Contractor will provide the State with an overall evaluation and assessment of the 
Implementation Contractor at the conclusion of the implementation effort.  This assessment will 
include surveys, analysis of work products and processes, lessons learned and 
recommendations.    

8.17.1 Change Control Process  

Change Control Management procedures will provide a structure to document and track 
changes that develop during the course of a project. The procedures for the Change Control 
presented in this section are intended to specify to the Implementation Contractor the State’s 
customary process; however, the Implementation Contractor has the liberty to propose different 
approaches that may better meld with Implementation Contractor’s structured methodology and 
approach.  DSS recognizes three categories of change requests that fall into the control 
process: Scope change, requirements change, and accepted deliverable/product change.    As 
potential changes to the scope of services or requirements are identified, analysis of the 
changes needs to be performed with respect to level of effort, cost, benefit, risk and schedule.  It 
is important that this analysis take into consideration the overall effect of the change across the 
project lifecycle such as requirements definition, design, coding, testing, conversion, change 
management, training and documentation.  
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Any proposed Change Request shall be presented to a Project Change Control Committee 
(consisting of senior or key staff from Implementation Contractor, State, PMO and QA  
Contractor) with documentation to include a summary, issues related to the change request, 
associated (new or impacted) deliverables, level of effort, cost to implement the change, impact 
analysis, related change requests, related requirements, related issues, alternative 
design/development/deployment solutions if appropriate or necessary, references and 
attachments.  Changes accepted for work shall be authorized in writing by the CAFÉ Project 
Director and contain from the Implementation Contractor Project Manager a written firm price 
quote, scheduled completion date and statement of non-impact to other project tasks and 
deliverables.  A pool of staff-hours equal to fifteen percent of the proposed total staff-hours must 
be included to provide for resources to assign to approved changes. Individual changes 
exceeding twenty percent of the staff-hour change request pool will require formal contract 
amendment(s).   

8.18 System Requirements and Infrastructure Analysis and Design 

In the system, requirements and infrastructure analysis and design task, the Implementation 
Contractor must perform detailed analysis and produce the detailed specifications required to 
install, configure, extend or construct and implement the CAFÉ System on the proposed 
hardware platform.  Responsibilities of the Implementation Contractor shall include: 

a) Reviewing existing legacy system requirements, data dictionaries and designs, with 
particular attention to components not inherent in the proposed solution; 

b) Collecting and validating requirements, designs, including modifying and expanding 
designs to conform with additional requirements defined by the State; 

c) Reviewing, analyzing, and updating existing architectural and technical designs;  

d) Confirming and refining the requirements specified in this RFP and supporting 
documents as well as adding new or missed requirements as needed; 

e) Working with State to jointly analyze and walkthrough design documents, models and 
transition strategies; 

f) Reviewing and evaluating existing DSS owned software products and hardware to 
determine adequacy for inclusion in proposed solution; 

g) Installing, configuring and analyzing requirements/integration issues of any proposed 
products necessary to support the proposed solution; 

h) Developing comprehensive documentation that provides requirements traceability to 
map requirements to design, code and test scripts, and  

i) Developing and maintaining the detailed designs and models for all components of the 
CAFÉ system necessary to support all DSS programs and in all environments (e.g. 
development, UAT, training, sandbox, production, etc.) and potential Requirements and 
Design Impacts. 
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Existing requirements and draft designs may require change or enhancement for the following 
reasons: 

a) DSS needs continue to evolve, and growing understanding by DSS staff gained through 
participation in design processes and use of the current system will lead to requests for 
reconsideration of designs that had previously been published;  

b) With a change in administration additional opportunities for business re-engineering may 
impact business flow, organization and needed system processes; 

c) DSS processes are continuously impacted by changes necessitated from periodic 
issuance of new and clarifying federal and state regulations, rules, orders and laws; and 

d) A limited number of forms and reports have been conceived. DSS will require 
approximately 2500 forms, notices and reports. Implementation Contractor is 
encouraged to consolidate and streamline forms, notices and reports where warranted.  

8.18.1 Implementation Contractor Infrastructure and Design 
Responsibilities 

The Implementation Contractor must complete activities consistent with a methodology and 
approach approved by the State to accomplishing the task objectives and meeting all RFP 
requirements.  At a minimum, completion of this task must include the following activities: 

a) Conduct detailed analysis to confirm and refine requirements: The Implementation 
Contractor must thoroughly review and confirm all requirements specified in this RFP.  
The Implementation Contractor’s project staff must familiarize themselves with 
appropriate Louisiana programs, policies, and current information systems.  In addition, 
the Implementation Contractor must work with State staff to fully understand the scope, 
purpose, and implications of each requirement.  Requirement confirmation will require 
reviews with representatives from various user categories and selected local regional 
and parish DSS offices to validate both central (State level) and field (region/parish level) 
requirements, workflows and procedures. Requirement analysis results must be 
thoroughly documented, with an explanation of how all functional requirements will be 
met and must be presented as the CAFÉ System Requirements Document; 

b) Conduct Capacity Analysis: The Implementation Contractor must perform a capacity 
analysis of the DSS platform environment.  The purpose for conducting the capacity 
analysis is to document baseline performances and to assist DSS to plan for the 
enhancement of the DSS platform environment and overall improvement in the 
performance of the system. The Implementation Contractor must deliver a solution that 
either runs in the current DSS environment and meets all performance standards or runs 
in the environment proposed by the Implementation Contractor.  The cost of any 
proposed environment and its setup must be factored into the cost of the solution and 
clearly delineated in the Proposal; 

c) Prepare Resource Requirements Document: The Implementation Contractor must 
prepare a resource requirements document detailing CPU, MIPS or processor capacity, 
data storage, print, memory, network bandwidth, and time estimates for transaction and 
batch processes required for test, development, conversion, pilot and implementation of 
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the CAFÉ system.  The Implementation Contractor must also layout the plan for the 
required infrastructure (including any needed monitoring tools and software) to meet the 
needed resource requirements.   Resource Requirements also include staffing resources 
necessary to support the proposed infrastructure and system.  Implementation 
Contractor must provide staffing estimates detailing roles, numbers and required skill 
sets for the state to adequately maintain the delivered solution and all supporting 
environments and interfaces; 

d) Prepare Capacity Analysis/System Performance Document: The Implementation 
Contractor’s methodology, findings, and recommendations from the capacity analysis 
and a summary of the resource requirements document must be contained in a capacity 
analysis document.  This analysis must be updated and refined with the movement of 
system to the production environment; 

e) Prepare Service Level Agreements:  Implementation Contractor shall enter into a 
Service Level Agreement with State to define minimum acceptable level of system 
availability and system response time prior to Pilot.  This Service Level Agreement shall 
include performance standards in RFP and Attachment 7 Requirements, other parts of 
the RFP, and other performance standards mutually agreed to by the parties; 

f) Prepare Detailed System Design (DSD): Based upon the CAFÉ general conceptual 
design documents and the supplied COTS or Transfer Application solution suite of 
products, the Implementation Contractor must prepare a detailed system design (DSD) 
in accordance with industry best practices standards for the identified components.  It is 
understood that to obtain a complete understanding of requirements and processes the 
Implementation Contractor shall conduct JAD sessions. DSS prefers a structured design 
approach such as a Unified Process as a design methodology with Unified Modeling 
Language (UML) standard notations in the production of work-products and deliverables.  
Work-products shall include Use Case models to describe the business 
processes/interactions in context and domain models to document the system entities 
and events.  The DSD must address database design documentation including archiving 
and purging strategies as well as traceability to all requirements, entity-relationship 
diagrams, object models, data models, data flow diagrams and data dictionaries. The 
DSD must include navigation techniques, screen and report layouts as well as notice, 
form and messaging formats.  Details of inputs, outputs, edits, defaults, exceptions, 
security, descriptions of functions and processes, and Enterprise Application Integration 
(EAI) processes must be addressed in the DSD.  Appropriate diagrams of application 
software design, including back-up and recovery as well as archival and retrieval and 
purging and expunging must be included.   In developing screen, report or other layouts, 
the Implementation Contractor shall perform prototyping to demonstrate selected 
functionality of proposed solution to enable DSS staff to more effectively review, validate 
and approve designs throughout the design process.  The Implementation Contractor 
must conduct walkthroughs and demonstrations with the State’s project team and 
technical resources as assigned by the State CAFÉ Project Director during the DSD to 
enhance DSS understanding and to facilitate the approval process. The DSD must be 
the basis for development of all applications software extension in the COTS or Transfer 
solution.  Due to the nature and volume of communications, notifications and forms it is 
suggested that these items be clustered into a separate work document or deliverables.  
Similarly a separate deliverable should be created for ad-hoc and standard reports; 
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g) Prepare Technical Service Oriented Architectural Design: Based upon the CAFÉ 
conceptual and detail design documents, the proposed product suite and any supplied 
COTS or Transfer packages, the Implementation Contractor must prepare a detailed 
technical architectural design in accordance with industry best practices standards for 
the identified components.  The design must encompass all CAFÉ environments (e.g. 
development, test, training, UAT, sandbox, production, etc.) and depict use and 
placement of all hardware and software.  Components that are standard out-of-the-box 
versus customized or extended elements must be clearly designated. Step by step 
configuration parameters, protocols and procedures are required. The document must 
depict not only the purpose and features of each software component, but also how the 
software is used for/by CAFÉ and the flow of transactions or processes. Software and 
hardware configuration must adhere to the DSS configuration management 
requirements which are based on NIST standards. It should be noted that test, UAT and 
sandbox environments must be sized and set up to accommodate production and 
converted data; 

h) Prepare Business Continuity and Disaster Recovery Plan: The Implementation 
Contractor will be required to assist in disaster recovery support of the CAFÉ system 
throughout the term of this Contract.  The Implementation Contractor must develop and 
maintain a business continuity and detailed disaster recovery plan for the entire system.  
This plan must be designed to assure that the State does not lose revenue or data as a 
result of disaster or failure of the system.  The plan must include provisions for data 
backup, off-site storage of backup, descriptions of recovery tasks and terms, and 
develop processes for timely restoration of operations without loss of data within 72 
hours.  The plan and support activities must be coordinated with the State’s IS Disaster 
Recovery personnel.  During the first year of the project at least one “live” test of the plan 
shall occur to validate its adequacy.  Additional tests and simulations will also be 
conducted by State staff periodically throughout the project.  Contractor shall address 
any discovered deficiencies.  As the project nears completion an updated Business 
Continuity and Disaster Recovery Plan shall be turned over to the State’s IS Disaster 
Recovery personnel; 

i) Prepare Case Workflow and Procedural Specifications: The implementation of the 
project will result in significant changes in the way day-to-day business is conducted by 
DSS staff.  A key component of the requirements analysis must be the identification of 
these changes for all users of the system.  These specifications must include a complete 
description of operations workflow under the system.  A business case activity diagram 
to graphically depict business entities, workflow, roles and responsibilities shall be 
produced.  Similarly, class and interaction diagrams to document relationships and 
collaboration among business workers and entities are expected. After detail design and 
pilot testing, the Implementation Contractor must revise as appropriate the workflow and 
procedural specifications to satisfy the needs of statewide and local variation in 
operations.  The workflow and procedural specifications shall become a principal source 
of input to the process of developing a training program for the CAFÉ users and must be 
kept up-to-date throughout the project.  The case workflow and procedural specification 
must accommodate plans to provide application access via direct connection, Web-
based and/or remotely whether wirelessly or through download/upload to mobile 
devices.  The Implementation Contractor must conduct a walkthrough of the workflow 
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and procedural specifications to enhance DSS understanding and to facilitate the 
approval process; 

j) Prepare Security and Auditing Plan: The Implementation Contractor must submit a 
detailed description proposing how security features will be implemented, including what 
products will be used.  Proposed levels of security and auditing, limitations of capabilities 
and required protocols must be provided.  The format and content of security and audit 
tables must be included, as well as the recommended starting point for establishing 
security profiles.  A number of security and audit related reports are required.  The 
Security and Auditing plan must complement the Vulnerability and Intrusion Detection 
plan and address intrusion detection testing and results.  The Security and audit Plan 
must adhere to DSS and NIST standards; and 

k) Prepare Vulnerability and Intrusion Detection Plan:  The Implementation Contractor must 
submit a detailed description proposing how to test for vulnerabilities and detect 
unauthorized access attempts. Proposed products and limitations of capabilities must be 
provided.  The plan must also address level of effort and monitoring requirements.  The 
plan must adhere to DSS and NIST standards. 

8.18.2 Contractor Infrastructure and Design Deliverables  

Deliverables to be produced by the Implementation Contractor for State review and approval 
shall include at a minimum: 

CAFÉ.201.r.v Installation and configuration of any acquired hardware and application 
modules, patches, upgrades, releases, and any required third-party software, utilities 
and tools; 

CAFÉ.202.r.v CAFÉ System Requirements document; 

CAFÉ.203.r.v Resource Requirements document; 

CAFÉ.204.r.v Capacity Analysis/System Performance document; 

CAFÉ.205.r.v Service Level Agreement document; 

CAFÉ.206.r.v CAFÉ Detail System Design document; 

CAFÉ.207.r.v CAFÉ Technical Service Oriented Architectural Design document; 

CAFÉ.208.r.v Communications, Notifications and Forms document; 

CAFÉ.209.r.v Report Layouts, Design and Specifications document; 

CAFÉ.210.r.v Data Dictionary document; 

CAFÉ.211.r.v Iterative Prototypes; 

CAFÉ.212.r.v Business Continuity and Disaster Recovery plan; 

CAFÉ.213.r.v Case Workflow and Procedural specifications; 

CAFÉ.214.r.v Security and Auditing plan; and 

CAFÉ.215.r.v Vulnerability/Intrusion Detection plan. 
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The Implementation Contractor must propose additional deliverables for the system analysis 
and design task that are required by its proposed project methodology and are within the 
requirements of this RFP.  Deliverable format and content must reflect the format required in 
this RFP, as specified, and the effective use of development tools, if any are proposed. 

8.18.3 State Infrastructure and Design Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during the system analysis and design task: 

a) Process deliverables in accordance with the provisions of the Contract; 

b) Assign appropriate DSS program and technical staff as required to participate in the 
system analysis and design task activities; 

c) Resolve questions raised by the Implementation Contractor requiring clarification of 
State requirements, policies, and procedures; and 

d) In conjunction with Implementation Contractor and PMO Contractor State staff will 
develop and implement strategies for assessing, managing, and mitigating the impact of 
changes in the user environment based upon the approved workflow and procedural 
specifications and change management plan deliverables. 

8.19 System Development of Software Components 

The Implementation Contractor must develop, code, test, install and monitor all functionality 
required to meet the mandatory core components, functional and technical requirements 
identified in this RFP.  All CAFÉ core software shall be coded, unit-tested, and system-tested by 
the Implementation Contractor as part of this task, and system documentation shall be produced 
according to DSS documentation standards or industry best practice when DSS standards are 
not available. The products of this task must be developed in accordance with the approved 
DSD document produced during the system analysis and design task.  Contractor shall 
participate in code reviews with state and QA staff to ensure adherence to agreed upon coding 
standards and to facilitate knowledge transfer. 

Each program must be thoroughly documented, to ensure traceability, by mapping the 
requirements to the design, the design to the code, and the requirements to the test cases.  The 
Implementation Contractor must develop test cases to simulate all case conditions that the 
system will support and must use these test cases for the system test.  Developing components 
in a sequential fashion with sequence based on providing the most critical functionality soonest 
is preferred.  Implementation Contractor must establish and acquire DSS approval of 
appropriate configuration management and tracking processes to rectify software defects (items 
that fail to conform to or perform in accordance with applicable Specifications) in a timely 
fashion. 

8.19.1 Contractor System Development Responsibilities 

The Implementation Contractor must complete activities consistent with its proposed 
methodology and approach if accepted by the State or an alternative methodology and 
approach approved in advance by the State, to accomplish the task objectives and meet all RFP 
requirements.  The Implementation Contractor responsibilities during this task include 
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programming, unit, system and regression testing, and documentation on all system functions to 
ensure that components function in accordance with design.  At a minimum, the activities of this 
task must include the following: 

a) Affirm the DSS platform environment:  The Implementation Contractor must provide 
written affirmation that the DSS platform environment or that environment provided by 
Contractor will support the Implementation Contractor’s proposed solution, including all 
third party software (e.g. search engine, address verification – geo-coding, mapping, 
imaging, etc) acquired to implement the solution in a full production capacity and meet 
performance standards as specified in this RFP.  The Implementation Contractor must 
provide detailed descriptions of any changes to the DSS platform environment that 
would enhance the performance of the system; however the delivered system must meet 
the minimum performance requirements.  DSS accepted and approved changes shall be 
updated in the CAFÉ Technical Service Oriented Architectural Design Document. It 
should be noted that Implementation Contractor must affirm that the delivered solution 
shall perform in the required environment in accordance with performance standards 
over a period of three years while experiencing a growth rate of 10% per year.  
Additionally Implementation Contractor must advise as to point in time that DSS 
infrastructure would not be capable of supporting delivered solution in accordance to 
performance standards while continuing to experience a 10% annual growth rate; 

b) Develop the CAFÉ System Application Components:  For each incremental roll out the 
Implementation Contractor must complete the development, configuration or extension 
of the application code.  The Implementation Contractor must comply with industry best 
practices and existing State standards including, but not limited to, database 
management, coding, naming conventions, security, disaster recovery, and other related 
standards; 

c) Develop or Provide Interface Software and Enterprise Application Integration:  The 
Implementation Contractor must develop or use software for the required 
interfaces/integration proposed to link CAFÉ to the legacy systems.  The Implementation 
Contractor must integrate the interface software with the CAFÉ System application.  The 
Implementation Contractor will not be responsible for modifying legacy systems software 
or legacy systems code that interface with the CAFÉ System, however if coding is 
required within a middleware product to interface/integrate with Adabas, or other 
databases, it will be the Implementation Contractor’s responsibility.  Implementation 
Contractor shall also be responsible for providing configuration requirements and 
troubleshoot as needed any ancillary infrastructure components (e.g. job scheduler 
systems, print systems, online help systems, reporting systems, document management 
systems, security and biometric systems, mobile synchronization systems, 
smartcard/EFT systems, voice response systems, transcription systems, etc.) required 
to implement and integrate the solution within the DSS environment. Any DSS accepted 
and approved changes shall be updated in the Technical Architectural Design 
Document; 

d) Conduct Volumetric Testing, Analysis and Tuning:  The Implementation Contractor must 
periodically rework and reassess the various performance related capacity analysis 
testing of the DSS platform environment.  The Implementation Contractor must analyze 
and evaluate performance of all project systems, telecommunication networks, 
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hardware, and software.  The Implementation Contractor must perform all application 
system modifications required to ensure system performance meets required SLA 
performance standards.  The Implementation Contractor must work with State and 
Contracted Network support staff to make other modifications necessary to ensure 
system performance reaches required performance standards in a production 
environment based on the results of user acceptance testing.  The Implementation 
Contractor must perform periodic stress tests to ensure proper performance and prepare 
reports that detail the outcome of the tests and recommend how to proceed or defines 
alternatives to be considered.  Following testing and evaluation Implementation 
Contractor must make recommendations for system and/or environment alteration or 
upgrade to meet the performance SLA’s of the CAFÉ System.  It should be noted that 
the State shall not be obligated to upgrade hardware/software/network environment to 
meet SLA performance standards.  The methodology, findings, recommendations and 
results from this re-evaluation must be contained in a Volumetric Testing, Analysis and 
Tuning document. The reports must also document any modifications made to the 
system which were required to improve performance; 

e) Unit Test Software:  The Implementation Contractor must unit test all software 
developed or provided for use as part of the CAFÉ System.  Documentation of the 
inputs, outputs, problems identified, and corrections made will be required, in the form of 
a unit test results document; 

f) Create Populated Security Tables:  The Implementation Contractor must work closely 
with the State to define each user’s roles.  These users will be assigned access to the 
system based on need and job function.  The Implementation Contractor will enter these 
values into the system’s security tables for any system testing team member and other 
specified State staff in preparation for system testing; 

g) Produce User Documentation:  The Implementation Contractor must provide online user 
procedures, online help and online policy manual material.  In addition, the 
Implementation Contractor must develop a hard-copy guide for CAFÉ System users that 
provides log-on and log-off procedures and basic access and navigation instructions.  
Documentation (electronic and paper copy) must comply with the State Standards for 
document production and distribution; 

h) Produce Operations Documentation:  The Implementation Contractor must produce 
complete operations documentation for all environments (e.g. development, test, 
training, UAT, production, etc.)  The operations documentation must include overviews 
of the application, system structure, configurations, required administrative tasks, major 
processing, and required interfaces.  The operations documentation must also describe 
the overall process schedule, including dependencies, files accessed, critical 
sequencing, timing criteria, and provide operating instructions for each process and 
process step consistent with the chosen environment.  The Implementation Contractor 
must develop the CAFÉ System backup operating instructions and online, batch, and 
database recovery procedures.  The Implementation Contractor must provide help-desk 
procedures including problem identification, initial diagnosis along with checklists and 
problem resolution/referral procedures.  The help desk procedures must be designed for 
use with Remedy, which is the DSS standard help-desk software; 
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i) Produce System Documentation:  The Implementation Contractor must produce 
complete system documentation for all environments (e.g. development, test, training, 
UAT, production, etc.).  The Implementation Contractor must use industry best practices 
documentation standards, and COTS or Transfer  related documentation modeling tools 
and adhere to sound modeling principles to ensure the standardization and traceability 
of all system documentation.  The Implementation Contractor must maintain and update 
all documentation, until successful completion of system turnover.  Documentation must 
detail all hardware and software and their functions and use and where applicable be 
presented in both written and graphical form; 

j) Prepare for and support System Tests: For each incremental roll out, the Implementation 
Contractor is responsible for the system test initiative. In preparation for the system 
tests, at a minimum, the Implementation Contractor must: Install the system in the test 
environment; Install and configure any automated testing tools/packages; Create test 
environments, including sandbox and training environment to support simulated system 
functions for training staff; meet the specifications of the system test plans; ensure that 
sufficient test and converted data is located in the test system environments and keep 
test environments configured and available for ongoing testing as well as systems used 
to track results and progress of testing; 

k) Co-Develop the System Test Plan: The Implementation Contractor must co-develop the 
system test plan with the state testing team.  The plan must clearly set forth how the 
system test is designed to fully test CAFÉ System functions and features.  The plan 
must identify the inputs to the test, the steps in the testing process and the expected 
results.  The plan also must identify any software tools used during testing and any DSS 
resources required.  The plan must include the following types of testing approaches; 
sanity/smoke, white box, boundary, dynamic, integration, regression and static. The plan 
must address volume, capacity, scalability, stress, fail-over, recovery, back-outs, 
vulnerability, intrusion detection and security to simulate real environmental variables.  
The plan must provide detailed descriptions of the test environment, test 
scope/objectives, test methods, test data, all converted production data, time controls for 
temporal events, technical support, configuration management, test schedule, testers, 
test case samples, workflow, training required, and the defect identification, 
communication and resolution processes to be executed during the system test.  The 
test plan must be cross-walked to the requirements and detail design documents to 
validate all requirements have been addressed.  The Implementation Contractor will 
retain the responsibility for the ultimate production of the plan.  State staff will actively 
provide input and feedback during the plan’s development.  The State requires the 
Contractor to submit a plan that provides ample time between system testing and time 
required for State conducted User Acceptance testing. Periodic statistics and listings 
concerning the status flow of system test defects are required to keep the project 
management staff aware of the trends and issues; 

l) Implementation Contractor’s System Test of Software:  The Implementation Contractor 
must test all CAFÉ System software to demonstrate functionality and performance 
characteristics before State conducted User Acceptance testing begins for a specific 
release.  The software test must actively use all of the functions, test all interfaces, 
process all types of input, and produce all reports.  The State may require that certain 
types of cases and transactions be included in the software test.  Although ongoing 
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communication concerning testing progress and issues is expected, a final software test 
results document must be prepared by the Implementation Contractor.  The software 
test results document must include enough information to permit the State to validate 
that the test has been successfully executed in accordance with the approved work plan.  
Any software or automated testing packages used by the Implementation Contractor 
during the system test or the documentation thereof must be provided to the State.  The 
Implementation Contractor must conduct walkthrough of the testing process and the test 
results to enhance DSS understanding and to facilitate the approval process; and 

m) Certify System and Provide Support for System and User Acceptance Testing: For each 
incremental roll out, the Implementation Contractor must provide a system testing 
certification letter that certifies, in writing, that the system is ready for User Acceptance 
testing and verifies that adequate unit, integration, and performance testing has been 
performed so that users may focus on testing functionality and usability.  The 
Implementation Contractor must assist in co-developing user acceptance testing plans 
and procedures with the state testing team members and facilitate system testing by 
orienting and/or training the state testing team as to efficient methods in conducting 
tests, use of automated testing tools and being available to observe, comment on, and 
answer questions as testing is performed by state staff. 

8.19.2 Contractor System Development Deliverables 

The Implementation Contractor must provide deliverables for the system development task 
consistent with its proposed project methodology and approach and within the requirements of 
this RFP.  Deliverable format and content must reflect industry best practices standards and the 
effective use of development tools, if any are proposed.  Deliverables to be produced by the 
Implementation Contractor for State review and approval shall include at a minimum: 

CAFÉ.301.r.v The affirmed DSS platform environment; 

CAFÉ.302.r.v Volumetric documentation and results of application tuning or 
environmental adjustments; 

CAFÉ.303.r.v System test plan; 

CAFÉ.304.r.v Programmed and configured modules including interfaces and EAI 
processes; 

CAFÉ.305.r.v All Source code; 

CAFÉ.306.r.v All updated models (i.e. Use Case, Object, Data, Security etc.); 

CAFÉ.307.r.v Requirements Traceability Matrix; 

CAFÉ.308.r.v System Test Scripts, Scenarios, Cases, Data Pools (automated and 
manual); 

CAFÉ.309.r.v Unit test results document; 

CAFÉ.310.r.v User documentation; 

CAFÉ.311.r.v Operations documentation; 

CAFÉ.312.r.v System documentation; 
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CAFÉ.313.r.v System test results document including security, audit, vulnerability and 
intrusion detection; 

CAFÉ.314.r.v System testing certification letter, and 

CAFÉ.315.r.v Fully functioning CAFÉ Components integrated/interfaced with necessary 
legacy systems. 

8.19.3 State System Development Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during system development: 

27. Process deliverables according to the provisions of the Contract; 

28. Assign DSS staff to assist with the development of test cases; 

29. Assign DSS staff to assist in developing security strategy and scenarios for systems; 

30. Provide interagency agreements of understanding concerning integration/interfacing with 
other systems; 

31. Provide a list of system testing team members and other specified State staff and their 
assigned roles for security access; 

32. Resolve questions raised by the Implementation Contractor requiring clarification of DSS 
requirements, policies, and procedures; 

33. Provide specific input into the Implementation Contractor’s system-testing and 
volumetric-testing processes; 

34. Validate that the Implementation Contractor’s system test has been successfully 
executed in accordance with the approved work plan; and 

35. Co-develop the system test plan in conjunction with the Implementation Contractor. 

8.20 User Acceptance Testing of Software Components 

For each release, all system components must be subjected to structured system testing 
performed by an integrated test team.  Additionally, all system documentation and training 
materials must pass through User Acceptance processes for determination of conformance, 
usability and accuracy. The State’s User Acceptance test team will be composed of DSS project 
team staff, DSS IS staff and various Office program staff, and must be supported full-time by the 
Implementation Contractor on-site.  Implementation Contractor assistance in development and 
use of automated scripts that cover at least 75% of system functionality (business functional 
components) is required.  All scripts, tools and software use by Implementation Contractor to 
develop tests and test scripts shall become the property of the State at completion of UAT.   

8.20.1 Implementation Contractor User Acceptance Testing 
Responsibilities 

The State’s user acceptance test team will function as system users during UAT testing and will 
evaluate all test outcomes.  The Implementation Contractor must create and maintain stable 
responsive UAT environments in accordance with the testing plans and must monitor UAT 
testing.  These environments and plans must account for conversion data and 
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integration/interfacing with legacy systems. The Implementation Contractor must provide all 
error resolution and other technical support as required. Significant coordination and mentoring 
of state technical support staff regarding creation and maintenance of environments is required.  
At a minimum, the Implementation Contractor must perform the following activities during this 
phase: 

Preparation for the State Conducted User Acceptance Testing must include: 

36. Training/Mentoring for the State’s UAT test team on the application, the use of testing 
tools and the creation, modification and use of scripts; 

37. Training/Mentoring for the State’s technical staff on the environments and required 
rebuilds as new builds are released; 

38. Appropriately configured test environments to adequately emulate Web real world 
system use, including use of system from mobile devices; 

39. Appropriately configuring and loading required data pools and managing batch cycles 
and timing to ensure sufficient testing of temporal events; 

40. Preparing and providing sample sets of program-specific structured test data, including 
converted data for use with test scripts;  

41. Preparing and providing system test scripts and results and recommendations for use by 
UAT team; 

42. Preparing and providing appropriate versions of system documentation and training 
materials for processing and evaluation by UAT team;   

43. Supporting the operation of the test system and delivery of system output to the State’s 
UAT test team; 

44. Providing configuration requirements and troubleshooting as needed any ancillary 
infrastructure components required to process all tests (e.g. job scheduler systems, print 
systems, online help systems, reporting systems, document management systems, 
security and biometric systems, mobile synchronization systems, smartcard/EFT 
systems, voice response systems, transcription systems, vulnerability intrusion detection 
systems, etc.) 

45. Preparing and supporting for testing a back-out scenario with backup and recovery; 

46. Preparing and supporting for testing a fail-over scenario with backup and recovery; 

47. A plan for documenting and resolving any errors encountered during UAT testing;  

48. A plan for updating training materials and system documentation as needed; and  

49. Adequate technical and other staff dedicated to testing support and problem resolution 
while the test is in progress. 

Support the UAT Tests: The State UAT test team will perform User Acceptance testing on 
the CAFÉ application.  Once the Implementation Contractor has completed design, 
development and software testing and has certified, in writing, that the application is ready 
for UAT, the State UAT team will execute UAT testing at the Primary Project Site.  If the 
Implementation Contractor solution proposed and accepted is an incremental 
implementation of functionality, testing will be designed to occur during each of the releases, 
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with final UAT on the entire completed functionality occurring during the last roll out.  The 
Implementation Contractor must assist the State UAT team in the development of test cases 
and scenarios by clarifying any questions on the design of the CAFÉ System.  If defects or 
barriers are found during UAT testing, the entire test script must be re-initiated and the test 
period must begin again.  The State anticipates that the time required for State conducted 
User Acceptance Testing will be approximately the same as the time required by 
Implementation Contractor for coding and unit testing; and 

Resolve Defects: The Implementation Contractor shall provide two business days’ 
turnaround, from the time the defect or discrepancy is logged, for correction of defects 
identified by the State User Acceptance Test team during testing.  The Implementation 
Contractor must use a formal change control process when addressing corrections.  
Corrections anticipated requiring more time must be reported immediately to the State CAFÉ 
Project Director for assessment and determination of consequences.  Periodic statistics and 
listings concerning the status flow of defects are required to keep the project management 
staff aware of the trends and issues. 

8.20.2 Contractor User Acceptance Testing Deliverables 

The activities and deliverables to be produced by the Implementation Contractor during user 
acceptance testing task for State review and approval shall include at a minimum the following: 

CAFÉ.401.r.v Trained State UAT team;  

CAFÉ.402.r.v Transfer to State of system test scripts and automated testing packages; 

CAFÉ.403.r.v Structured sets of test data, including converted production data and 
longitudinal testing; 

CAFÉ.404.r.v Defect Corrections report; 

CAFÉ.405.r.v Integration and Outcomes report; 

CAFÉ.406.r.v Adequacy of training materials and system documentation report; 

CAFÉ.407.r.v System back-out, backup and recovery report; 

CAFÉ.408.r.v System fail-over, backup and recovery report, and 

CAFÉ.409.r.v Operationally ready system. 

8.20.3 State User Acceptance Testing Responsibilities  

In addition to the project management activities, the State will perform the following tasks during 
UAT: 

50. Process deliverables according to the provisions of the Contract; 

51. Review defect corrections, integration and outcomes, back-out, fail-over, backup and 
recovery reports then issue comments for Implementation Contractor explanation or 
correction and provide approval to proceed to Pilot and/or Statewide Implementation; 
and 

52. Form a User Acceptance Test team that will: 

53. Co-develop test cases and scenarios, 
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54. Receive training from the Implementation Contractor in the operation of the CAFÉ 
System application, use of testing tools and use of test scripts, 

55. Act as system users and primary result evaluators while performing testing and 
reviewing user and operational system documentation/guides/reference materials, 

56. Act as students to assess the adequacy, accuracy and effectiveness of training 
materials, and 

57. Document defects and discrepancies identified during the course of testing. 

8.21 Culture Change Readiness Management  

The Implementation Contractor must take an active role to address the State’s perceived need 
for a proactive publicity campaign to build interest, understanding and enthusiasm about the 
CAFÉ System among DSS staff and stakeholders. All culture change readiness plans and 
communications must be coordinated with the Project Change Readiness Manager, PMO 
Change Readiness Manager, and the DSS Communications Director. During the life of the 
project the Implementation Contractor must create and keep updated change readiness and 
communication plans to provide information about the CAFÉ System to all DSS staff, focusing 
on how the system will help workers serve clients more efficiently and more effectively. 
Responsibilities of the Implementation Contractor related to cultural change readiness and 
management include assisting the State in:  

a) Identifying business practices, processes, procedures and organizational units that will 
be affected by the implementation of CAFÉ; 

b) Documenting the approach and methodology to achieving the objectives listed above in 
the form of a Change Readiness Plan; 

c) Defining achievable goals with accompanying measures of readiness; 

d) Designing and implementing a campaign to enhance readiness; 

e) Assessing the impact of and modifying the campaign as needed; and 

f) Keeping CAFÉ Project team members and DSS leaders apprised of progress. 

8.21.1 Contractor Change Readiness Responsibilities 

During the project, the Implementation Contractor must assist the State to define achievable 
goals, define campaign materials, design the campaign, target users and managers for review 
and comment and establish a schedule for meeting with key State and parish staff and 
representative users from both state and parish offices regarding the parameters surrounding 
the campaign.  The State has identified the need for a pro-active campaign to identify 
processes, procedures and organizational units that will be affected by the implementation of 
the project.  The State requires Implementation Contractor support in this area due to the 
differences among geographic and programmatic offices.  The Implementation Contractor must 
identify and document the affected processes, procedures and organizational units and the 
areas of impact, then assist the State in the development of a campaign to prepare State Office, 
Regional and Parish staff for the expected changes.  The approach and methodology must be 
documented in a change readiness plan.  The focus of the change readiness campaign must be 
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on determining and implementing ways to better prepare DSS staff, at all levels and locations of 
the organization, for the implementation of the CAFÉ System. The Primary objectives of the 
campaign shall be as follows: 

58. To analyze staff perceptions of impact of system, then design and execute a 
communications program to address staff concerns and inform staff of benefits; 

59. To provide a baseline against which DSS will later measure how the system actually 
impacted work productivity, citizen or provider complaints and selected goals, objectives 
and performance indicators; 

60. To provide information to increase awareness regarding CAFÉ Project status and 
schedules; 

61. To prepare staff, citizens and the providers for the impact on the changes initiated; 

62. To occasionally interact with staff through field visits to selected offices; 

63. To minimize disruption to the work of DSS during and after implementation;  

64. To encourage users’ acceptance of the new system including changes to users’ jobs;  

65. To encourage users to employ and realize benefits associated with system as soon as 
practical; and 

66. To measure the success of CAFÉ implementation through surveys. 

8.21.2 Contractor Change Readiness Deliverables 

The deliverables to be produced by the Implementation Contractor for the culture change 
readiness management task for State review and approval shall include at a minimum the 
following: 

CAFÉ.501.r.v Survey of staff, citizens and providers to ascertain perceptions pre-
implementation;  

CAFÉ.502.r.v Analysis, Findings and Recommendations related to staff readiness; 

CAFÉ.503.r.v Change Readiness Plan; 

CAFÉ.504.r.v Communications Plan;  

CAFÉ.505.r.v Change Readiness Campaign Material; 

CAFÉ.506.r.v Business Process Change Document; and 

CAFÉ.507.r.v Survey and analysis of staff, citizens and providers to ascertain 
perceptions post implementation.  

8.21.3 State Change Readiness Responsibilities 

In addition to project management activities, the State will perform the following activities during 
the culture change readiness task: 

67. Process deliverables in accordance with the provisions of the Contract; 

68. Assign appropriate DSS program staff as required to participate in the task activities; 
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69. Assist in the distribution of campaign materials as needed; 

70. Provide specific input into change readiness plan and communication plan content; 

71. Resolve questions raised by the Implementation Contractor requiring clarification of 
State requirements, policies, and procedures;  

72. In conjunction with Implementation Contractor and PMO Contractor State staff will 
develop and implement strategies for assessing, managing, and mitigating the impact of 
changes in the user environment based upon the approved workflow and procedural 
specifications and change management plan deliverables; and 

73. Engage field, regional and state office staff in developing local office processes which 
use system functionality. 

8.22 Training  

The Implementation Contractor must provide the lead trainers that will conduct the training for 
the project.  The Implementation Contractor must provide a training plan, training materials, and 
user manuals that adhere to industry best practices training guidelines such as those developed 
by National Training Institute.  The plan and materials must be approved by the State.  The 
Implementation Contractor must plan for the training of approximately 4,000 state, region, 
district and parish personnel as well as 2,000 external users of the system.  Typically, external 
users are service providers or other governmental related staff that have been granted licensed 
access.  Variations in training must cover differences in staff composed of users, technical staff 
and train-the-trainer staff.  The Implementation Contractor is also responsible for providing 
training for the system test team, user acceptance team, conversion test team and the pilot test 
team.  

The State will provide training facilities and equipment at the state, regional and parish sites as 
needed, or at alternate sites if these facilities are not available.  Prior to onset of training, the 
Implementation Contractor is responsible for setup of the training environment for the CAFÉ 
System training.  All technical training must begin early in the development phase of the project 
to ensure that the state, parish, and any additional contractor staff (if used) are properly trained 
on the new technologies proposed.  Training to prepare for the system testing, conversion and 
pilot testing must also be included in the technical training. Implementation Contractor is also 
responsible for setup and maintenance of sandbox environments to facilitate user ability to 
practice and research aspects of the system pre and post training. 

Training must cover all aspects of the new system and must be provided in the following 
categories: 

8.22.1 User Training 

The Implementation Contractor must assist in the provision of formal user training on the 
functionality of the CAFÉ System to all State Office and field staff.     User training can be 
classified as follows: 

End User Training:  External end users (i.e. Providers with DSS agreements/contracts) 
and Internal end users such as DSS staff in local, regional and state offices including 
program support, administrative and support personnel, accounting and finance staff, 
specialized staff and supervisors will require end user training.  This training will focus on 
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both specific functions and general usage of the system and be available/provided in a 
number of formats as outlined in below.  It must include computer-based training (CBT) 
for workflow.  CBT presentation must not be dictated by screen, but rather by the logical 
flow of work as staff would use the system.  CBT presentation can be server-based 
and/or Web-based.   

Management Training for Administrators and Managers:  This training will focus on 
the various management tools and reports available in the system.   

In addition to hardcopy training manuals, the system must provide online tutorials with 
information regarding how to use particular functions of the system.  These online tutorials must 
be accessible through the online help function, but must also be accessible independent of 
online help functions. Use of ancillary applications for report generation, search functionality, 
mapping, document imaging, security and mobility must also be provided to ensure users have 
the ability to perform all needed system related functions to carry out their jobs.  

8.22.2 Technical Training  

Extensive support, training and mentoring of State IT staff will need to occur as the requested 
architecture, system application development environment and methodology, and change 
management process will be new to many DSS staff assigned to the project.  The 
Implementation Contractor must provide technical training for system analysts who will be 
overseeing the development of the system.  In addition, the Implementation Contractor must 
provide technical training on any additional software products required to support the 
Implementation Contractor’s proposed solution and as necessary any training on the various 
hardware (i.e. scanners or mobile devices) and network components of the CAFÉ System.  This 
training/mentoring must include: 

Development Training:  Development training/mentoring is required for programmers, 
analysts and appropriate business analysts on the tools and techniques used to develop 
the system.  The Implementation Contractor must also provide training on the detailed 
aspects of how the system functions and on system diagnosis; 

User Acceptance Test Team training:  UAT training/mentoring on the application and 
for any tools used to create, modify, run and/or automate test scripts is required.  The 
Implementation Contractor must also provide training on the detailed aspects of how to 
extend the system test scripts for UAT purposes;  

Help Desk training:  Staff that support end-users through a Help Desk must receive 
training on the system functionality sufficient to walkthrough a user on how to navigate 
the system, enter and retrieve data, and take corrective action when responding to error 
messages. 

Systems Administrators Training:  Systems Administrators training/mentoring is 
required on the more technical aspects of the system required to perform ongoing 
operations, troubleshooting and maintenance and to assist in any future development 
needs; 
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Database Training:  Database training/mentoring is required for database 
administrators and programmers to provide detailed plans for how the database is 
designed, configured, implemented and modified; and 

System Management tools training:  System Management training/mentoring is 
required for any tools added to the DSS platform environment as a result of developing 
and implementing the CAFÉ System. 

The State may choose to contract separately for infrastructure maintenance activities.  If this 
decision is made, it is expected that the chosen contractor will be trained along with State staff 
in the tools and techniques used to operate, monitor and maintain the system. 

8.22.3 Train-the-Trainer 

Train-the-trainer training shall be provided for State and field staff who also have the 
responsibility for assisting in the training of users, managers, specialists or other train-the-trainer 
staff.  This training shall consist of training on proper presentation and assisting techniques as 
well as training on the delivered application. 

8.22.4 Contractor System Training Requirements 

The training program includes Headquarters and field level trainees with varying computer skill 
levels.  The Implementation Contractor must adhere to federal guidelines concerning training 
expectations and take the following training requirements into consideration when it develops 
the training materials. 

The training program must identify potential impact to on-going business and determine 
methods to minimize impact to on-going business.  Due to the nature of work performed at 
State, Region and Parish locations, all of the trainees for a particular location cannot be trained 
during the same session.  There must be adequate coverage at offices for business functions to 
proceed.  Some training may be offered following traditional work hours: between the hours of 
5:00 to 8:00 p.m. and on Saturday.  

The training program must use a “Just-In-Time” training approach.  The Implementation 
Contractor shall train the users on the latest version of the system that is scheduled for 
statewide release.  This version shall be loaded into the training environment.  The program 
must be developed to adhere to a specified maximum amount of elapsed time (typically thirty 
days) between delivery of the training and system implementation at the trainees’ work sites.  
Implementation Contractor must also develop a training program to deal with newly hired staff 
and refresher training for staff that may have knowledge or usage gaps.  

The training plan must include course objectives and competency descriptions and delineate 
any pre-requisites.  In order to estimate the readiness of those needing training, the training 
plan should provide for the opportunity for users to take a “self-assessment” survey to reveal 
strengths and weaknesses.  Results of such a survey should be assessed to target course 
content and alert users as to knowledge and skills that may need to be acquired or improved 
before attending class-room based instructor-led training. 

The Training program must be presented in distinct modules, with each subsequent module 
building on the skills and materials presented in earlier modules.  Training must not be a single 
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event, but must encompass levels of training for specified audiences and provide introductory, 
intermediate and advanced skills based upon the security levels and roles needed for different 
users. The Contractor shall provide training of the components of the applications that have 
been deemed appropriate for the mobile user and the training on the use of the mobile devices 
separate from the training provided to desktop users.  

Training must be conducted with the users, not at them. Exercises that require use of the 
system is expected and classroom size should be limited to less than twenty students per 
trainer/assistant pairing.  Implementation Contractor trainers must adhere to DSS procedures in 
classroom setup, cleanup, decorum, attendance expectations, testing and evaluations.   

The presentation style must be varied and may include video conferencing, lectures, class 
participation, sample exercises, tutorials, CBT, Webinars, hands-on and one-on-one training.  
Implementation Contractor is responsible for collecting and reporting on the training 
opportunities presented and the details as to attendees.  Records as to which internal and 
external staff completed which training venues must be provided to the CAFÉ, OCS, OM&F and 
OFS Training Managers on a periodic basis.   

The Implementation Contractor, in planning for the training, must include CBT and instructor-led 
training. The State will not accept CBT or Webinar type training as the only form of line staff 
training. 

The Implementation Contractor must digitally capture sessions of the “ideal” training series for 
use by the State and field trainers as a tool to assist in refresher training or even new worker 
training in the future.  The recording must be done professionally and all levels of training must 
be addressed.  A master and backup suitable for use as a Webinar for each course must be 
produced and delivered.  The opportunity for an end user to retrieve specific training video 
stored in a jukebox or server and “play it” at their desktop PC shall be provided and tracked.  

Trainees must be assessed frequently and allowed question and answer periods during the 
training program.  This will assist the trainers in identifying specific concepts or functions that 
are not fully understood.  Periodically the questions and answers collected shall be posted to 
the CAFÉ Web site in a user friendly business accurate manner for broader consumption.  In 
conjunction with the change readiness and communication plans, notification of users as to 
updates, “what’s new” and FAQ shall occur.  Notification may be via e-mail, system alerts or 
other methods as deemed appropriate for the intended audience and type of message.  

A major focus of the training program must be on working actual or simulated cases, either 
individually or in small groups.  It is important to use converted cases to provide users with 
examples of the types of issues they will face once the system is operational.   

Each training module must provide substantial handouts, which can be referred to as refresher 
or reference materials after the training program is completed.  Training materials must be 
organized to present information based on the unique role of the user.  For example Supervisor 
training would have content that would vary from the frontline worker.  Training materials must 
be constantly updated as clarifications are obtained and improvements occur.  Annotated 
Instructor versions of the training materials will also be required to be provided to the State for 
its use.  As a number of ancillary applications (e.g. reporting, address verification, imaging, 
document management, mapping, etc.) are integral to the intended required use of CAFÉ, 
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training must incorporate use of these functions and instructional training materials must be 
provided covering these applications.  All training materials must also be formatted and 
organized for posting on the CAFÉ Web site and accessible from the application as users seek 
help. The training materials must also be in a format that allows seamless transfer/loading and 
approval process for publishing to the DSS on-line policy system. 

The Implementation Contractor must provide technical staff to be available to assist each 
training session and maintain a stable training database to be used for the hands-on portions of 
the training.  Creating, staging and loading data to be used in training are the responsibility of 
the Implementation Contractor.  This training package must be tested in the pilot site, as well as 
in the trainer’s sessions.  Alternative (albeit less efficient) training approaches and materials 
must be prepared for those occasions that the system is unexpectedly unavailable and training 
must proceed for staff that have traveled from across the state and are gathered to be trained. 

8.22.5 Contractor System Training Responsibilities 

At a minimum, the Implementation Contractor activities for this task must include the following 
for the CAFÉ System: 

Training Plan: In addition to an initial training plan, the Implementation Contractor must 
revise the training plan at least 30 days in advance of the initial training sessions and revise 
the plan again for ongoing and refresher training to address the following: 

74. Identify courses and describe course content required to train the following internal and 
external staff: users, managers, technical staff, and train-the-trainer assistant staff, 

75. Schedule and arrange or conduct technical staff training on a just-in-time needed 
manner, 

76. Schedule train-the-trainer assistant training for identified staff within 30 days or less of 
actual implementation of any rolled out functionality of each site, 

77. Describe the format and content of all training material to be developed, including 
ancillary applications tied to CAFÉ, 

78. Ensure the findings and suggestions of the UAT team are accounted for in training 
materials development and training delivery, 

79. Plan for a training database and a “sandbox” of test cases and scenarios to be used 
during the hands-on training of users, 

80. Conduct user “self-assessment” surveys to measure what students have learned then 
assess and ensure findings/suggestions are addressed, 

81. Assess training materials and venues to measure how trainees evaluated training then 
ensure findings/suggestions are addressed,  

82. Develop plans that cover not only the initial roll out of the primary system, but plans that 
cover needed training for each new release, for training of new hires and refresher 
training for selected staff, and  

83. Coordinate CAFÉ Training efforts with DSS user agency training efforts, to ensure no 
conflict of personnel, resources, or training sites occurs. 
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Develop Training Material: The Implementation Contractor must develop all training 
materials including objectives and training competencies, to be used, incorporating the use 
of online help, and online policy and procedures manuals.  Training material must be 
designed for both hands-on use in a classroom or lab situation and for future reference by 
users when the system is operational. A wide variety of training materials is expected.  
Examples include: training guides, handbooks, PowerPoint presentations, and quick-
reference tip sheets.  All training materials must be reviewed and approved by the State 
before the start of the training.  Any materials developed for purposes of the training defined 
in this RFP and the software used to create it shall become the property of the State; 

Conduct Training: As defined in the approved training plan the Implementation Contractor 
must conduct application training for approximately 100 train-the-trainer assistance staff and 
must conduct multiple sessions for up to 4000 internal users and 2000 external users as 
well as technical training for approximately 50 technical staff. The number of training 
sessions to be delivered is dependent on the Implementation Contractor’s incremental 
release schedule and the division of training content into sessions and varying delivery 
formats; 

Provide Ongoing Support for the Training Process: The Implementation Contractor must 
provide support during the project training in the following ways: 

84. Support the operation of a controlled, stable version of the CAFÉ System software with 
appropriately refreshed training database to be used for training during the Training task, 

85. Produce and maintain all training documentation and training database, including 
updates based upon feedback from the pilot test training, implementation training, and 
ongoing training for newly hired staff, 

86. Provide mentoring to state staff from the onset of the engagement on any and all training 
tools and training software utilized to achieve desired training goals, 

87. Provide Implementation Contractor user support personnel to help trainers and state 
trainer assistants with any issues or problems related to the CAFÉ System functions.  
Implementation Contractor must plan to provide on-site presence at training sites for 
each of the training sessions delivered, and  

88. Provide Implementation Contractor system personnel to resolve technical problems and 
respond to technical issues during the Training task.  Implementation Contractor must 
plan to provide at least two days of on-site presence at local office field sites for each of 
the DSS offices. 

Prepare Feedback Survey Instrument and Training Effectiveness Evaluation 
Mechanism: The Implementation Contractor and State must collaboratively determine the 
expected performance and the expected outcomes of training.  In conjunction with this, the 
Implementation Contractor must be responsible for developing an evaluation mechanism to 
determine whether training produced the desired results or not.  It is anticipated this 
evaluation will consist of various tests or surveys administered to trainees at each training 
session.  This tool must be used to identify weaknesses of the training program and specific 
revisions that need to be made.  This form must be used for pilot test training and the train-
the-trainer’s assistance sessions to assess the effectiveness of the training sessions, and 
then the Feedback survey tool must be implemented by the trainers for all training delivered 
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throughout the State.  It is the responsibility of the Implementation Contractor to collect, 
enter, tabulate, and analyze data from all training sessions.  Any software acquired or 
databases created to track training delivered and results achieved shall become the 
property of the State; 

Provide Technical Training: Training of users, technical staff and train-the-trainer 
assistance staff is critical to the success of the CAFÉ Project.  The State anticipates that 
existing technical staff will not possess all of the specialized programming skills required to 
maintain and operate the CAFÉ System.  Therefore, the Implementation Contractor must 
provide technical training to State technical staff beginning with the development phase, 
continuing through the implementation phase and then provide on-the-job training and 
extensive mentoring while the system is supported in the production environment.  Skill sets 
to be improved by the provision of technical training include ability to not only configure and 
customize but diagnose and remedy problems in the provided application, database, 
middleware or equivalent Application Server, reporting tool, and ETL processes, UML tools, 
security related software, middleware messaging software, monitoring and performance 
management software, as well as any other software needed to run and support CAFÉ.  
Technical training must also be provided to the State Project Team staff engaged in training. 
Contractor must train state training staff on any software needed for production and delivery 
of training and any advanced Office Suite required techniques, including global templates 
and project formats and/or their counterparts; 

Provide a Separate Training Systems Environment: A separate training and “sandbox” 
environment must be provided by the Implementation Contractor to avoid disruption of other 
development and implementation activities.  This means that the Implementation Contractor 
must implement a training database that is installed in a separate technical environment 
from the development, test or production environments.  Routine refreshing and staging of 
database to meet needs of training activities and schedule will be necessary.  Test 
environments must be structured to allow multiple sites to conduct concurrent and 
overlapping sessions concerning same or different lesson plans. Implementation Contractor 
is responsible for creating, staging and loading/reloading of data; 

Provide Survey Instrument Feedback: The Implementation Contractor must provide a 
written feedback analysis of survey data and provide feedback to the State about the 
effectiveness of the training delivered by Instructor, location, timing, group and course.  The 
feedback analysis must identity improvements that can be made to the training courses 
based on the input of trainees.  Based on feedback, Implementation Contractor should be 
prepared to modify course content, material, case scenarios, examples and participant 
groupings for use in any upcoming scheduled sessions; and 

Provide Long Term Ongoing Training Materials as a part of New Worker Orientation:  
Once the statewide implementation roll-out has occurred there is a need for modification of 
training materials and delivery to be incorporated into the agency’s New Worker Orientation 
Training program.  Contractor shall work with agency New Worker trainers, assess current 
curriculum and integrate CAFÉ related components as appropriate. 

8.22.6 Contractor Training Deliverables 

For the training task, the State requires that the Implementation Contractor provide sufficient 
copies of all training materials to distribute to all users, plus a reserve equal to 10% of the total 
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number of trainee copies.  Deliverables required for State review and approval shall include at a 
minimum the following: 

CAFÉ.601.r.v Training plan and updates for the CAFÉ System; 

CAFÉ.602.r.v CBT modules; 

CAFÉ.603.r.v CBT software (ownership must be turned over to the State) and CBT 
software training on creation, cataloging and maintenance of modules; 

CAFÉ.604.r.v Delivery of training materials must be coordinated with State Training 
Manager to ensure sufficient time exists to distribute large volumes to remote sites; 

CAFÉ.605.r.v Training of all State Trainer Assistants between 90 to 30 days of actual 
implementation of any or all functionality so that state users can be trained within 30 
days of implementation; 

CAFÉ.606.r.v Digital Recordings of Training Sessions set up for user access as a 
Webinar; 

CAFÉ.607.r.v Timely training of all technical staff regarding software, architecture, 
database, operation, and support; 

CAFÉ.608.r.v Timely training of internal and external users, managers and 
administrators; 

CAFÉ.609.r.v Training Feedback survey instruments; 

CAFÉ.610.r.v Training Feedback analysis; and 

CAFÉ.611.r.v Integration of CAFÉ training into ongoing New Worker Orientation and 
training curriculum. 

8.22.7 State System Training Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during the training task: 

Process deliverable according to the provisions of the Contract; 

Provide CAFÉ System training coordinator(s) to facilitate scheduling of training for all 
trainees, according to Implementation Contractor’s proposed training schedule; 

Provide a minimum of nine training sites spread across the State to train up to 20 
students per site.   

Resolve questions raised by the Implementation Contractor requiring clarification of the 
State’s training requirements, policies, and procedures; 

Provide input to the training team regarding the training plan, training materials, and 
training schedules; 

Work closely with the Implementation Contractor on the planning, development, and 
delivery of all training; 

Identify and make available State Trainer Assistants to be trained; 

Identify and make available State training facilities including video conferencing sites; 
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Identify Headquarters, and field staff to be trained; 

Provide for the distribution of Implementation Contractor prepared training materials; 

Provide for the publication of the training materials on DSS website and policy link; 

Monitor training provided by the Implementation Contractor; 

Analyze the feedback survey instrument results and provide feedback to the 
Implementation Contractor to continuously improve training; 

Review evaluation forms and provide feedback to the Implementation Contractor on 
training outcomes throughout the duration of the training task to continuously improve 
training; and 

Participate in training activities as may be required. 

8.23 Conversion  

The Implementation Contractor is responsible for ensuring that all data in the current systems 
that is needed to meet CAFÉ System requirements for client and provider registries is 
converted, and to the degree practicable, unduplicated. The State recognizes that data from 
multiple systems with different formats, different values and differing integrities exists.  
Implementation Contractor must plan for and deal with the identification, standardization, 
purification and un-duplication of data as it is migrated or converted from multiple systems to the 
CAFÉ System.   The Implementation Contractor shall engage in an early dialogue with the State 
to perform focused due diligence to acquire an in-depth understanding of the legacy data and 
application migration requirements.  The Implementation Contractor must provide for extraction, 
transformation and loading of all required client/case/provider/worker related data elements and 
any historical data needed to support DSS ongoing processes in the current systems or EAI 
procedures for access to such data.  Additionally, the Implementation Contractor must plan for 
the initial loading and associating of any relevant information currently captured only on paper or 
in images that will be required in the new system. 

The Implementation Contractor shall be prepared, as necessary, to revise its proposed 
conversion plan to present a comprehensive strategy for both the automated and manual 
conversion effort and that incorporates the State’s schedule for the pilot testing and statewide 
implementation.  The Implementation Contractor should provide for conversion and create or 
supply the software for the conversion of all current system electronic data into the CAFÉ 
System where possible and develop a process for data purification and un-duplication. 

As early as possible during the project, the Implementation Contractor shall identify which exact 
data elements need to be converted in order to run the CAFÉ System and which data elements 
should be converted in order to gain the most benefit.  Representatives from the State project 
team shall review and approve the recommended data elements.  The State will work with the 
Implementation Contractor to formulate conversion algorithms to automate as much data 
conversion as possible.  

The State anticipates that a significant manual conversion effort may be required to supplement 
the automated conversion.  The Implementation Contractor shall provide software and training 
for the manual entry of case-related data required to meet functionality requirements in the 
CAFÉ System.  Although the Implementation Contractor will not be responsible for manual data 
entry, a minimum of two staff members are expected to be dedicated to researching conversion 
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related problems and assisting in the correction of data in clients/cases.  This shall include 
taking corrective action as necessary, to merge and/or delete duplicate 
clients/cases/providers/contracts as well as separating inappropriately combined clients/cases 
or providers/contracts and associating/recombining such broken entities. 

8.23.1 Contractor Conversion Responsibilities 

At a minimum, the activities of this task must include the following for the CAFÉ System: 

Conversion Plan: The Implementation Contractor must create and periodically update 
the conversion plan that establishes the conversion environment and outlines strategies 
for both the automated and manual conversion of DSS legacy data to the CAFÉ System.  
The data conversion plan at a minimum must describe that all data elements in the 
current systems required for implementation of components shall be converted unless: 
the element met a requirement that no longer exists; the element existed for 
performance reasons only and was redundant; or the element was internally used by the 
system, (for example report formats, that are no longer needed).  The plan must 
describe the method to identify and define the data elements and their values that must 
be converted and identify the sources from where the data will be converted.  The plan 
must address a strategy for correcting data inconsistencies and inaccuracies and 
propose strategies for reconciliation and conversion of manual data to be converted. The 
plan must describe the pilot test vs. production conversion strategy and document the 
schedule for conversion activities; 

Prepare Conversion Specification Document (CSD): The Implementation Contractor 
must review files and data elements to gain knowledge of their structure and content.  
The Implementation Contractor, with State assistance, must map data elements and 
values from the existing systems to the CAFÉ System and define edit and validity 
checks and any default values. Implementation Contractor must also identify which data 
elements are reasonably up to date and reliable for each system that will be converted.  
Where the same data element resides in more than one system, the Conversion 
Specification Document (CSD) must identify the processes and techniques to arrive at 
the value of the data element to be converted and whether or how data in legacy 
systems will be impacted.  The Implementation Contractor must review the State’s 
conversion requirements and include (in the CSD) the specific conversion criteria for all 
data elements in the current systems as well as those targeted for manual conversion of 
manual data.  The Implementation Contractor must identify what data elements must be 
converted in order to gain the most benefit from the system, and must assist the State in 
determining the ramifications of converting, or not converting, selected data elements.  
The Implementation Contractor must normalize data and employ strategies to minimize 
data storage requirements. The Implementation Contractor must provide the 
specifications for converting manual data and capturing data elements that are missing 
or are so unreliable, as defined in the CSD, that they can not be converted.  For these 
data elements, the Implementation Contractor must build data collection forms and 
create methods to gather and capture that data.  The Implementation Contractor must 
document how the data will be converted into the CAFÉ System. Although the 
Implementation Contractor will not be responsible for data entry a minimum of two 
Implementation Contractor staff members are expected to be dedicated to conversion 
related data clean-up activities.  The Implementation Contractor must review the data 
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conversion criteria with appropriate State staff and design appropriate conversion 
reports to support the conversion process.  The CSD must address the necessity of 
converting historical data and provide a correction plan for converting this data.  The 
CSD must also include layouts of the reports produced as a result of conversion; 

Develop or Provide Conversion Programs: The Implementation Contractor must 
develop or provide any training, documentation, maintenance or enhancement software 
identified in the CSD as being required to support the conversion from the existing 
systems to the CAFÉ System.  If Implementation Contractor elects to use third party 
software to assist in data integrity, purification, transformation and conversion, the 
software and licenses must be turned over to the State prior to the end of the contract. 
The State is responsible for developing and running legacy system extracts to load the 
data for conversion software use; 

Test Conversion Software: The Implementation Contractor must unit-test and system-
test all CAFÉ System conversion software to demonstrate its functionality before 
conversion.  Documentation of the inputs, outputs, problems identified, and corrections 
made are required in a conversion software test results document. The system test must 
actively use all of the conversion functions, process all types of input, and produce all 
conversion reports.  Before conducting the system test, the Implementation Contractor 
must submit, for State review and approval, a conversion test plan that clearly sets forth 
how the process is designed to fully test the functions and features of the conversion 
software.  The plan must identify the inputs to the test, the steps in the testing process 
and the expected results, and any software tools used during testing.  The State may 
require that certain types of cases or data be included in the conversion test.  The 
Implementation Contractor must submit a conversion test results report that permits the 
State to validate that the test has been successfully executed in accordance with the 
approved plan; 

Develop Data Purification/Transformation Strategy and Purify Data: The 
Implementation Contractor must develop a data purification strategy for any data that 
appears to exist with multiple values or does not convert and include the strategy and 
data in a data purification strategy document.  All data elements in the current systems 
must be converted unless there are serious systematic data quality problems.  The 
Implementation Contractor must document any instance categorized as a serious 
systematic data quality problem in the data purification strategy document.  The 
Implementation Contractor must coordinate an effort with the State and field offices to 
cleanse any remaining data that do not convert under normal conversion or data 
purification tasks in a separate environment. Implementation Contractor must take into 
account that many of the clients that converted to ACESS in September 2006 and the 
new clients added to ACESS since that period may have data that is incorrect or out of 
date and the data in the TIPS and other legacy systems to be converted may be more 
accurate.  As data integrity is critical, the Implementation Contractor must address the 
issue of data clean-up in legacy systems to CAFÉ very early in the project and very 
aggressively.  Implementation Contractor must propose successful strategies that 
motivate users and managers to understand the importance of and engage in 
undertaking data clean-up activities.  The Implementation Contractor will produce 
iterations of clean-up reports to identify data duplication, errors and anomalies.  For 
those clients/cases with data unable to be purified automatically through Implementation 
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Contractor programming, lists will be generated, distributed to local offices and tracked 
for completion; and 

Convert Data and Generate Conversion Reports: Sufficient converted data must be 
available for the unit test, system test, acceptance test, and pilot test.  The data 
conversion software and procedures must be designed to be used in a phased roll out 
approach, to do just-in-time conversion before an office or function goes online.  The 
Implementation Contractor must convert data before the pilot test task and the 
implementation of each site during the statewide implementation task and produce all 
necessary reports in the CSD.  The Implementation Contractor must review the results 
of each conversion run to ensure the accuracy of the conversion before implementation 
in the site and before allowing user access to the system. 

8.23.2 Contractor Conversion Deliverables 

Deliverables to be produced by the Implementation Contractor for the conversion task for State 
review and approval shall include at a minimum the following: 

CAFÉ.701.r.v Conversion plan; 

CAFÉ.702.r.v Conversion specification document; 

CAFÉ.703.r.v Data purification/transformation strategy document; 

CAFÉ.704.r.v Data clean-up lists and results; 

CAFÉ.705.r.v Conversion test plans; 

CAFÉ.706.r.v Conversion programs and documentation; 

CAFÉ.707.r.v Conversion software test results document;  

CAFÉ.708.r.v Conversion test results reports; and  

CAFÉ.709.r.v Clean, transformed and converted data.  

8.23.3 State Conversion Responsibilities  

In addition to the project management activities, the State will perform the following activities 
during the conversion task: 

89. Process deliverables according to the provisions of the Contract; 

90. Assign State and field staff to participate in conversion planning, testing of the 
conversion programs, and data correction; 

91. Resolve questions raised by the Implementation Contractor requiring clarification of DSS 
requirements, policies, and procedures; 

92. Provide specific input into the system conversion process; 

93. Provide an approval process for purification and clean-up of data; 

94. Participate in the clean-up of data; and 

95. Provide approval of each phase of the conversion: CSD, programming, pilot and testing. 
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8.24 Pilot Testing  

Pilot testing of the CAFÉ System must be conducted in at least two field office locations (to be 
specified at a later time) for a suggested period of fourteen (14) days for the citizen and 
employee portals and twenty eight (28) days for the provider portal.  It should be noted that 
defects discovered during pilot shall be required to be corrected and retested through the UAT 
process, thus Pilot Testing and UAT overlap. 

The purpose of the pilot testing task will be to verify the functional and technical usability of 
CAFÉ System in a targeted production environment.  Pilot testing will be the first production field 
user test of the CAFÉ System outside of the controlled development and system testing 
environments. The purpose is to focus not only on software functionality, but also on the 
adequacy of, and the effectiveness and efficiency of the procedures, workflow, and operational 
components required to implement and support the CAFÉ System.  The pilot must be structured 
to reveal issues that may be related to handling converted clients/cases and dealing with cross-
parish cases. 

Before conducting pilot testing, the Implementation Contractor must train State staff selected for 
the pilot in the use of CAFÉ System.  During pilot testing, State pilot test staff will perform all 
routine duties, yet instead of using the legacy system staff will use CAFÉ.  The Implementation 
Contractor must ensure that the system is continually operational and must correct any system 
errors encountered in accordance with the correction procedures detailed under the system-
testing task.  The Implementation Contractor also must perform benchmark tests (to include 
network tests and pre-quantified and approved response times) at the end of the pilot-testing 
task and perform any system tuning necessary based upon the results. 

Pilot testing must be performed using converted data and must include all relevant existing and 
new interfaces and EAI processes.  At the conclusion of the pilot-testing task, the 
Implementation Contractor must prepare a pilot operations report that certifies that the CAFÉ 
System is ready for statewide implementation.  The State will review the Implementation 
Contractor’s report and other available information and determine whether to proceed with the 
statewide implementation task according to the project schedule.  The Pilot acceptance test and 
report must cover all activities that would take place during the actual statewide implementation.  
The test will verify the following: 

96. All functional aspects of the system; 

97. Operability and stability of software; 

98. Accuracy of conversion of legacy data and manual data; 

99. Impact of missing and erroneous data;  

100. Completeness and accuracy of system documentation; 

101. Effectiveness of training methods and materials; 

102. Impact on workflow and staff productivity; 

103. Impact on customer workflow and utility 

104. Response time and overall system performance; 

105. System hardware, software and telecommunications performance;  
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106. Appropriateness of system, data and application security; and 

107. Accuracy/performance of system interfaces and EAI processes. 

8.24.1 Contractor Pilot Testing Responsibilities 

At a minimum, the activities of this task must include the following for the CAFÉ System: 

Develop Pilot Test Plan: The Implementation Contractor must develop a pilot test plan that 
covers, at a minimum: 

108. Training of designated State pilot test staff before the actual pilot; 

109. The scope of the tests and expected outcomes for both software functionality and 
manual procedures; 

110. Plan for the Implementation Contractor’s on-site support at the pilot sites; 

111. Method for reporting, reviewing, and correcting discrepancies identified during 
pilot testing; 

112. The performance of pilot benchmark tests and reporting the benchmark results to 
the State; 

113. Assistance provided to State pilot test staff, participating in the pilot testing task, 
in resolving issues and completing pilot testing; 

114. Contingency plan to be invoked if statewide implementation task is delayed for 
any reason due to issues identified during pilot testing; 

Monitor the Pilot Case Data Conversion processes: The Implementation Contractor must 
monitor the progress and ensure the level of quality of the pilot data conversion processes.  
Implementation Contractor must review integrity of data converted for use by Pilot site and 
solve issues presented by staff regarding data anomalies or procedures for when data is 
missing; 

Certify Pilot Readiness and Provide System Support during Pilot Testing: Once the 
State has approved the UAT results and the training materials needed for pilot, the 
Implementation Contractor must undertake a pilot “go-live” checklist process then provide a 
pilot testing certification letter that certifies, in writing, that the system is ready for pilot 
testing.  Once pilot commences Implementation Contractor must provide ongoing support 
and verify that pilot testing has been conducted in a manner approved by the State; 

Train Pilot Test Staff: The Implementation Contractor must train all appropriate State staff 
in the functions, features, and operations of the CAFÉ System before the start of the test; 

Provide Ongoing Support for the Pilot Tests: State pilot test staff trained by the 
Implementation Contractor will conduct pilot testing.  The Implementation Contractor must 
support this effort in the following ways: 

115. Provide full time, on-site CAFÉ System specialists at the pilot site to assist the 
staff from the beginning of pilot testing and throughout its duration, 
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116. Support the operation of a controlled, stable version of CAFÉ System software to 
be used during pilot testing, and 

117. Provide correction of any defects, discrepancies or issues identified during pilot 
testing within the time agreed upon between the State and the Implementation 
Contractor.  All corrections must be reported to the State CAFÉ Project Director. 

Perform Benchmark Tests: To determine the growth and reliability of the system, the 
Implementation Contractor must design and perform benchmark tests before the completion 
of pilot testing.  The benchmark must be designed to produce information that supports 
projections of system performance characteristics and capacity projections of the system 
under statewide operations for two years following statewide implementation.  The 
benchmark must also address stress tests at each level of technology employed by the 
CAFÉ System.  A capacity simulation and benchmark report documenting the projections 
must be submitted to DSS for review and approval; 

Provide Support for Capacity Simulation Modeling: The State may conduct independent 
capacity simulation models and, if the State so elects, the Implementation Contractor must 
provide all necessary support for that process; 

System Tuning: The Implementation Contractor must perform all application software; file 
structure, database and system software modifications necessary to ensure system 
performance is within acceptable SLA expectations in production environments, based upon 
the results of the benchmarks or the capacity simulation models.  If the State requires 
additional run-time improvements to meet performance requirements stated in this RFP, the 
Implementation Contractor must cooperate fully and support any such requests without 
delay or additional compensation; 

Produce a Pilot Test Results Reports and Completion Certification Letter: The 
Implementation Contractor must prepare reports, based on the elements of the accepted 
pilot test plan, describing the activities and outcomes of the pilot testing and deliver a formal 
written opinion on any steps necessary to ensure the readiness of the system for the 
statewide implementation task.  Near the conclusion of the pilot and upon accomplishment 
of pilot activities, Implementation Contractor shall prepare a Pilot Completion Certification 
Letter to indicate pilot has met success criteria and system is ready for statewide 
implementation; and 

Support a CAFÉ System Help Desk: The Implementation Contractor must provide the 
written procedures and the staff required to respond to user questions regarding the CAFÉ 
System that State Help Desk staff are unable to solve.  The Implementation Contractor shall 
establish a help desk before the beginning of the pilot-testing task and the help desk must 
remain in operation through the end of the mandatory post-implementation task.  
Descriptions of procedures for all systems used must be included, for example, procedures 
for managing incoming phone calls, busy signals, voice-mail options, etc.  The help desk will 
use the DSS standard help desk software, Remedy.  

8.24.2 Contractor Pilot Testing Deliverables 

Deliverables to be produced by the Implementation Contractor for the pilot-testing task for State 
review and approval shall include at a minimum the following: 
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CAFÉ.801.r.v Pilot test plan; 

CAFÉ.802.r.v Pilot testing readiness certification letter; 

CAFÉ.803.r.v Pilot test completion certification letter; 

CAFÉ.804.r.v Capacity simulations, tuning and benchmark reports; 

CAFÉ.805.r.v Written responses to defects, discrepancies and issues identified during 
pilot testing; 

CAFÉ.806.r.v Pilot operations reports; 

CAFÉ.807.r.v Implemented CAFÉ System Help Desk procedures; 

CAFÉ.808.r.v Appropriately Staffed Level Two Help Desk Support and 

CAFÉ.809.r.v Complete and operationally sound system ready for statewide 
implementation. 

8.24.3 State Pilot Testing Responsibilities 

In addition to the project management activities, the state will perform the following activities 
during the pilot-testing task: 

118. Process deliverables according to the provisions of the Contract; 

119. Attend pilot training; 

120. Resolve questions raised by the Implementation Contractor requiring clarification 
of DSS requirements; 

121. Confirm and approve the pilot site; 

122. Jointly develop, with the Implementation Contractor, the scheduling portion of the 
pilot test plans; 

123. Assist in execution of pilot testing using the pilot test staff at the pilot site; 

124. Review the benchmark results and determine the need for an independent 
capacity simulation; and 

125. Determine the schedule for advancement to the statewide implementation task. 

8.25 Statewide Implementation 

During this task, the Implementation Contractor must, based upon the approved incremental 
implementation plan, execute statewide implementation of a specific set of components 
(release) of the CAFÉ System.  During this period, the Implementation Contractor must maintain 
all CAFÉ System software until completion of system turnover, perform any remaining 
conversion and training activities, warrant the functionality and performance of the system, and 
turn the system component(s) release over to the State for final acceptance upon successful 
implementation of each CAFÉ System release in all parishes, regions and state offices.  The 
Implementation Contractor must work with all of the appropriate parties to ensure that any 
problems that may arise with the operation of the system are quickly and effectively resolved. 
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8.25.1 Contractor Statewide Implementation Responsibilities  

The Implementation Contractor must prepare a detailed plan for statewide incremental 
implementation.  During each statewide implementation release, the Implementation Contractor 
will be responsible for assisting the State in the operation of the system release until the 
statewide implementation task is successfully completed.  

The Implementation Contractor must convert the data as required in the conversion task.  The 
Implementation Contractor must also monitor the progress and quality of the conversion 
process.  The Implementation Contractor must develop automated tools to support monitoring 
and reporting on the progress of conversion by type of case within the site being implemented. 

The Implementation Contractor must provide, configure and install any required CAFÉ System 
components on the hardware specified at the State’s central site, regional sites and/or parish 
sites.  Installation is anticipated to be on equipment identified as being part of the DSS platform 
environment described in RFP Attachment 4 – Current Infrastructure.  The Contractor must 
provide, configure and install servers, workstations and any associated hardware, software and 
telecommunications equipment required for the DSS platform environment at each 
implementation site. 

The Implementation Contractor will be responsible for a CAFÉ System installation.  Accordingly, 
the Implementation Contractor must provide large scale legacy system knowledge and 
experience to ensure that the CAFÉ System will be able to access required data through the 
required interfaces or integration described in the RFP Attachment 5 - Interfaces.  The required 
interfaces involve several applications that reside on mainframes.  The Implementation 
Contractor is responsible for ensuring that the CAFÉ System is fully operational throughout the 
state.   

During the statewide implementation task, the Implementation Contractor must provide training 
as required in the training task; provide and man a help desk; and produce the final 
implementation report detailing each site implemented and the date of implementation.  The 
Implementation Contractor must complete a copy of a site implementation letter and secure 
required signatures from DSS Office manager for each site certifying that implementation is 
complete, users have been trained and the system is operational in accordance with applicable 
specifications and in use. 

At a minimum, the activities of the statewide implementation task include the following: 

Update Statewide Implementation Plan: The Implementation Contractor must update 
its proposed statewide incremental implementation plan.  The plan must include 
descriptions of the Implementation Contractor’s coordinated approaches to the testing, 
conversion, training, and implementation of the defined CAFÉ System implementation 
releases and sites.   The plan must contain details of the statewide implementation 
schedule and provide instructions for each release and site to prepare for CAFÉ System 
incremental roll out.  The statewide implementation plan must include the staffing, by 
staff type and skill level that the State will need to effectively operate and maintain each 
CAFÉ System release; 

Implement CAFÉ System Releases Statewide: For each incremental release roll out 
the Implementation Contractor, upon approval by DSS, must implement CAFÉ System in 
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all identified locations within the specified implementation period. Once the State has 
approved the UAT and Pilot results, the Implementation Contractor must undertake an 
Implementation “go-live” checklist process then provide a certification letter that certifies, 
in writing, that the system is ready for implementation.  Once implementation 
commences Implementation Contractor must provide ongoing support and verify that 
implementation support activities have been conducted in a manner approved by the 
State; 

Assist in the Operation of each CAFÉ System release: The Implementation 
Contractor must provide the operational and technical staff required to mentor and assist 
the State staff in the operation of each CAFÉ System release at a level to meet the 
performance standards described in this RFP. Contractor shall develop a process to 
affirm periodically (each day) that system was operational per specifications and met 
performance standards during the last reporting period and is currently configured and 
available to meet performance standards for the upcoming period or report specific 
areas of non-compliance and corrective action plan to correct; 

Provide On-Site Support for the Statewide Implementation: Concurrent with the 
warranty, the Implementation Contractor must develop a strategy for providing the 
required implementation support and mentoring of state staff.  For a period of 90 days 
after each approved release and site is certified as implemented and operational, the 
Implementation Contractor must assist with technical and user problems experienced 
during the initial 90 days of system operations and may be directed by the State to travel 
to specific sites to resolve issues. It should be noted that the State may elect to suspend 
statewide implementation if problems and risks merit such action; 

Maintain CAFÉ System Production Software: The Implementation Contractor is 
responsible for software maintenance and defect correction during the warranty period 
and through the term of the contract and must assist and mentor the State staff in 
changes or enhancements to the application following implementation; 

Provide the Services of a CAFÉ System Help Desk: Beginning with the pilot testing 
task and continuing through the end of the mandatory post-implementation task, the 
Implementation Contractor must support the State help desk staff by providing second 
tier expertise to respond to help desk staff user questions and to direct problems to the 
proper resolution entity when necessary.  The help desk must be located at either the 
Primary Project Site or the State’s operational help desk site.  The help desk must be 
staffed in person from 7:30 AM to 5:00 PM (CST or CDT as applicable) on all State 
workdays.  From 5:00 PM to 7:30 AM and on weekend and holidays, on-call staff must 
be assigned to support operations staff with any production, batch and back-up issues.  
All incoming questions are responded to within one hour and substantive responses to 
user queries must be provided within four hours, for 95 percent of user calls each day, 
regardless of the time or the day of the call.  The Implementation Contractor must 
provide both detail and management summary reports at least monthly concerning all 
supported calls and requests. All calls must be recorded in the State’s Help Desk 
Tracking system Remedy. The Implementation Contractor must describe in detail the 
procedures for reporting and escalating problems.  State staff will work closely with the 
Implementation Contractor during the operation of the help desk to obtain experience in 
operating the second tier level help desk for the CAFÉ System.  It is anticipated that the 
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State will assume second tier level help desk responsibility at the end of the mandatory 
post-implementation support task and that the transition to a State operated help desk 
will be a gradual process.  The Implementation Contractor must agree to cooperate with 
State Staff during help desk operations and fully inform State staff about the help desk 
procedures.  Descriptions of procedures for handling typical questions and problems 
must be documented, for example, the procedure or script for assisting a user who 
needs to merge multiple client records into a single entity.  Implementation Contractor 
must post to the Web on a regular basis the questions received and answers provided to 
facilitate users having access to solutions to known issues and to lessen the number of 
duplicate call-in problems.  Answers to policy/business related issues will remain the 
responsibility of the State; and 

Provide CAFÉ System Release for Statewide Acceptance: Upon successful 
implementation of each incremental release of the CAFÉ System in all parishes, the 
Implementation Contractor must present the CAFÉ System to the state for acceptance.  
The system presented for acceptance must account for all required functionality, 
training, conversion, documentation and any other related requirements of the RFP for 
the components comprising the release. The Implementation Contractor must provide 
the certification of state acceptance document which involves completion of a site 
implementation letter with required signatures from DSS Office manager for each site 
certifying that implementation is complete, users have been trained and the system is 
operational in accordance with applicable specifications and in productive use. This 
document must certify that the system release complies with all related release 
requirements and has been implemented in all defined locations.  Upon independent 
assessment of the successful implementation and State approval of the certification 
document, the software warranty period and mandatory post-implementation support 
task will begin for that release. 

8.25.2 Contractor Statewide Implementation Deliverables 

Deliverables to be produced by the Implementation Contractor for the statewide implementation 
task for State review and approval shall include at a minimum the following: 

CAFÉ.901.r.v Statewide incremental implementation deployment plan; 

CAFÉ.902.r.v Statewide “go-live” checklist; 

CAFÉ.903.r.v Statewide Implementation Readiness Assessment Certification letter; 

CAFÉ.904.r.v Help Desk detail and management summary reports; 

CAFÉ.905.r.v Procedures for reporting problems and escalation procedures; 

CAFÉ.906.r.v Compilation and Posting of Implementation Q&A; 

CAFÉ.907.r.v All CAFÉ System releases implemented statewide; 

CAFÉ.908.r.v Release and Site implementation letters; 

CAFÉ.909.r.v Final implementation report; and  

CAFÉ.910.r.v Certification of state acceptance document. 
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8.25.3 State Statewide Implementation Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during the statewide implementation task: 

126. Process deliverables according to the provisions of the Contract; 

127. Resolve questions raised by the Implementation Contractor requiring clarification 
of the DSS platform environment; 

128. Install the hardware, software and telecommunications equipment making up the 
DSS platform environment; 

129. Assist with preparation of each release and site for CAFÉ System 
implementation; 

130. Assist with facilitation verification of each site’s completed implementation; 

131. Measure CAFÉ System operational performance in terms of contractual 
performance standards; and 

132. Request modifications to the CAFÉ System release, based on discrepancies 
encountered in the production environment. 

8.26 Post-Implementation Support    

The Implementation Contractor must provide an adequate on-site support staff to maintain 
system after completion of each of the statewide implementation roll-outs to ensure a smooth 
transition to State operations.  During the mandatory post-implementation support task, the 
Implementation Contractor must provide technical support, assistance in obtaining operational 
stability and keep the State support staff fully informed.  Activities addressing defect correction 
or problem resolution during the post-implementation support period will adhere to the following 
Service Level Agreement requirements:  

Severity/Priority Description 

1 – Critical This code is assigned to a defect with the most urgent need of a fix.  
Incorrect results or failure have occurred that are critical to program 
execution.  Case processing cannot continue until the defect is corrected.   

 Response within 2 hours, 

 Identification and Resolution within 12 hours, 

 Move fix to production within a 24-hour period. 

2 – High This code is associated with an error where incorrect results were received 
or a specific function was interrupted.  Some processing is incorrect but 
most processing may continue.   

 Response within 24 hours, 

 Identification and Resolution within 48 hours, 

 Move fix to production within 7 days.  

The time period creates risk primarily by reducing the time available for 
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Severity/Priority Description 

testing. 

3 – Medium This code indicates unexpected behavior or a minor error where the result 
of the function is not interrupted but the results do not match those 
expected.   

 Response within 72 hours, 

Identification and Resolution within 10 working days.  

Move fix to production: within next scheduled build release or 90 days 
whichever is less.   
 
The time period allows for the standard process of identifying the defect, 
proposing a design or implementation fix, implementing the fix, unit test, 
integration test, system test, UAT regression test with focus on the defect 
resolution and promotion to production. 

4 – Low This designation indicates an end user suggestion or a request for system 
enhancement.  It does not impact production and is not necessary for a 
successful implementation. 

 Response within 30 days, 

 Identification and Resolution within 90 days. 

Move fix to production: as part of a regular scheduled build release 
whenever convenient.  These defects, by virtue of their classification level, 
are not a priority. They will be accomplished as soon as possible but, as 
much as possible, without extending the length of time for resolving Level 
1-3 defects. In some cases these defects may not be fixed for extended 
periods due to newer higher priority items taking precedence. 

 

During this task, the Implementation Contractor must assist the State in operating the CAFÉ 
System by providing technical support, conducting QA activities on system changes performed 
by State staff, and assisting in all other functions that are normally associated with operations 
support for a system like the CAFÉ System.  Also, the Implementation Contractor must mentor 
and prepare the State staff or its agent, to take over the responsibility of providing maintenance 
for the system upon completion of this task. 

The State will assume system operations of each release upon final statewide 
acceptance of the system release.  Maintenance of the application software by the 
Implementation Contractor may not be required upon completion of the mandatory 
implementation support task, on-site mentoring of State staff and on-site technical 
support.  The Implementation Contractor must still correct any defects and deficiencies 
in the CAFÉ System that fall within the warranty period. 
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8.26.1 Contractor Post-Implementation Responsibilities  

Implementation Contractor must provide a minimum of four full time employees on-site to 
support the State for a minimum of nine (9) months after the acceptance date of the last CAFÉ 
System release to provide technical support of the CAFÉ System application.  Earlier releases 
will be considered under warranty from roll-out through the contract end date. The 
Implementation Contractor and the State must agree upon whom from the project team will 
continue to provide support to the State during post-implementation of a specific release as 
development efforts continue on future releases.  This support must be provided on-site as 
extensive mentoring of responsible state staffers is required.  Support must be provided for the 
following: 

Help desk staff support that provides disposition for all incoming calls related to problems, 
response to staff and users’ questions, and response for technical application questions; 

System performance monitoring and tuning; 

Ongoing on-the-job training/mentoring for selected state technical staff; 

QA review and guidance on system changes performed by state staff; 

Database administration; 

Application system maintenance; 

Delivery and roll out of scheduled releases/versions;  

Incorporation and integration of any other components (i.e. Document/Image Management, 
Voice Response Systems, Mobile Computing, etc.) including those that may have been 
developed by other Contractors; 

Transition, transfer, documentation and mentoring of any tools that Implementation 
Contractor may have acquired for use during the project.  Potential toolsets may include: 

o Upgrade tools – including analysis tools, “fix” and “patch” automated 
implementation tools, and full release or version automated upgrade tools, 

o Enterprise Application Interface (EAI) tools, 

o Extract, Transform, and Load (ETL) tools, 

o Production tools (schedulers, job automation and sequence scripting, job roll-
back, etc.), 

o Performance related capture, measurement, analysis and enhancement tool,     

o Application test and automated script generation tools, 

o Configuration management tools,  
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o Central identity, vulnerability and security management tools, 

o Documentation or code generating tools, 

o Training materials development and delivery tools, and 

o Training registration, attendance, performance and tracking tools. 

Production control and system operations; and 

Meetings with CAFÉ Project Director, Deputy Director and Assistant Directors as requested. 

During the mandatory post-implementation support task, the Implementation Contractor must 
prepare and submit the system release turnover plans per release and a final system turnover 
plan at the conclusion of the project.  The system turnover plans shall include an analysis of the 
system against any existing or new federal and State mandates, any outstanding design 
considerations not part of the current Contract and an assessment of project structure and 
staffing to go forward.  Once approved by the State, the Implementation Contractor must 
execute the system turnover plan and provide to the State the current and complete versions of 
all CAFÉ System related software and documentation in a form and content consistent with all 
applicable State standards.  Upon successful turnover to the State, at the conclusion of the 
mandatory post-implementation support task, the Implementation Contractor must prepare the 
turnover results report documenting completion and results of the turnover plans, as well as 
current system status information regarding outstanding problems and recommendations for 
system enhancements, if any. 

8.26.2 Contractor Post-Implementation Deliverables 

Deliverables to be produced by the Implementation Contractor for the mandatory post-
implementation support task for State review and approval shall include at a minimum the 
following: 

CAFÉ.1001.r.v All CAFÉ System documentation; 

CAFÉ.1002.r.v All updated source code and models; 

CAFÉ.1003.r.v Inventory and turnover of all work in progress; 

CAFÉ.1004.r.v Inventory and turnover of any equipment, software and licenses; 

CAFÉ.1005.r.v Status of any outstanding problems and recommendations for system 
enhancements; 

CAFÉ.1006.r.v Status and critique of system changes performed by State Staff post-
implementation; 

CAFÉ.1007.r.v Final system turnover plan; and 

CAFÉ.1008.r.v Turnover results report. 

8.26.3 State Post-Implementation Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during the mandatory post-implementation support task for the CAFÉ System: 
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133. Process deliverables according to the provisions of the Contract; 

134. Resolve questions raised by the Implementation Contractor requiring clarification 
of DSS requirements, policies, and procedures; 

135. Notify the Implementation Contractor of deficiencies identified in the CAFÉ 
System using a standardized deficiency reporting tool; 

136. Establish priorities for system maintenance when multiple change requests are 
pending; 

137. Maintain control of the production implementation of any changes to the CAFÉ 
System; 

138. Coordinate incorporation and integration of other solution components developed 
outside this contract; 

139. Review the system turnover plans, issue comments for Contract explanation or 
correction and provide final approval of the plan; and 

140. Approve the turnover results report following concurrence with the report. 

8.27 Support Federal Review 

The contractor is required to provide support whenever federal authorities engage in project, 
documentation, or system reviews. Generally some federal partners conduct reviews prior to 
statewide implementation while others conduct reviews after implementation. Periodically 
federal reviewers request specific project documentation to ascertain the project’s risks, status, 
and progress. Upon completion of final statewide implementation, the State will submit the 
CAFÉ System for federal review.  Should federal authorities conduct a timely (within the 
contract period) review, the State will defer acceptance of the CAFÉ System until federal 
authorities accept the system as meeting federal requirements.  Recognizing that federal 
resource limitations and priorities may impact federal authorities’ intention to conduct a timely 
review, the State is prepared to consider the final acceptance of the system at the conclusion of 
all post-implementation activities. Nevertheless, the Implementation Contractor must produce a 
CAFÉ system that receives federal approval.  All documentation, listings, test results, reports 
and data that are required to assist the federal review of the CAFÉ System must be produced 
and assembled in a manner to facilitate federal review.  At a minimum the Implementation 
Contractor must participate in activities and prepare documentation required to complete and 
comply with any prescribed federal documentation requirements and guidelines. 

8.27.1 Contractor Federal Review Responsibilities 

Support Federal Approval: The Implementation Contractor must provide documentation required 
to assist in any and all reviews in preparation for or during the federal approval process and 
must correct all deficiencies identified to fulfill minimum federal requirements for final approval 
identified in the Scope of Work.  If major deficiencies are discovered, the Implementation 
Contractor must submit a plan for correction of these deficiencies that is acceptable to the State.  
Work plans shall be crafted such that federal approval support tasks are accomplished within 
the contract period. 
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8.27.2 Contractor Federal Review Deliverables  

The deliverables for the support of federal approval task to be submitted for State review and 
approval shall include at a minimum the following: 

CAFÉ.1101.r.v All necessary system documentation and support necessary to obtain 
federal approval; and 

CAFÉ.1102.r.v Plan for correcting system deficiencies identified as a result of federal 
review. 

8.27.3 State Federal Review Responsibilities 

In addition to the project management activities, the State will perform the following activities 
during the support federal approval task: 

141. Submit the CAFÉ System for federal review and approval; 

142. Identify, to the Implementation Contractor, any documentation necessary for 
federal review and approval; 

143. Notify the Implementation Contractor of deficiencies identified in the CAFÉ 
System; and 

144. Confirm the acceptance of the CAFÉ System when all requirements are met and 
either federal approval is attained or a determination that federal review will be untimely.   

8.28 Optional Post-Contract Maintenance 

Upon completion of the contract, DSS may request at its discretion maintenance services for 
10,000 staff-hours of onsite support and ongoing operational assistance.  Types of services 
needed are Application Server administration, Middleware administration, Database 
administration, Rational Suite administration, installation of software fixes and releases, code 
development, system testing, code deployment and troubleshooting performance, problems, 
issues and failures, etc. related to CAFÉ architecture, application and its interfaces and any 
integrated third party products.  
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